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The following information encompasses Addendum No. 2 for the above referenced RFB.  Bidders shall 
fully consider and acknowledge this Addendum in the preparation and submittal of its formal Bid.  Failure 
to do so may result in the rejection of the Bid.   
 
Section 1 – Additional Bidder Questions Received to Date 
Section 2 – 00170.1 Introduction 
Section 3 – 00170.8 Sub-Subcontractors 
Section 4 – 00170.15 Selection Process and 00170.16 Selection Schedule 
Section 5 – 00571.5.3 Construction Milestone Dates 
Section 6 – 00572.23 Governing Law and Disputes 
Section 7 – 00574.4 Work Hours 
 
All other conditions and requirements remain unchanged. 
 

-------------------------------------------------------------------------------------------------------------------------- 
 

Section 1 
Additional Bidder Questions Received to Date 

 
Q1: After going through the specs/drawings, the Lift Stations needing coated/lined do not match the list 
talked about on the prebid call or the Bid Form. If I read the specs/drawings correctly all Lift Stations need 
to be lined/coated except 2498 Hanwood Ave. 

SARP10: All wetwells are to be coated, including 2498 Hanwood Ave.  
 
Q2:  In the specs/drawings it talks about some manholes being lined/coated also. On the Bid Form for 
instance 450 Jack Carley it has a line for Precast Manhole Installation (WetWell) 20VF and right below 
the line has Cementitious Manhole/ Wet well coating 20VF. Is this for the manhole and lift station coating 
or just the manhole? Per the specs/drawings the dimensions of this Lift Station are 8x16? 

SARP10: The existing manhole is being replaced with a new structure/wetwell.  The new 
structure/wetwell shall be coated as per Specification Section 02533. 
 
Q3: In the specs/drawings it talks about invert and bench repair. I don't see a line for that on the bid 
forms? 

SARP10: This is only on the station at 450 Jack Carley.  There is a line item for this in the bid form. 
 
Q4: On the pre-bid call the following lift stations were listed as needing to be coated/lined but there isn't a 
line item on the bid form 

 1585 Mitchell 
 4486 Window 
 5230 Raleigh Millington 

SARP10: All wetwells shall be coated/lined.  A revised bid form will be issued via addendum by 2/3/2022. 
 
Q5: The following lift stations were not mentioned on the prebid call as needing to be coated /lined but are 
on the bid forms 

 5175 Jonetta 
 2497 Hanwood 

SARP10: These stations also need coating. 
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Q6: The lift station on 2109 Howell was not mentioned at all. 

SARP10: There is no rehab for the 2109 Howell lift station in this contract.  The plans for this station will 
be removed from the Bid Documents.  We will issue a revised set of Bid Documents via addendum by 
Thursday 2/3/2022. 
 
Q7: Will site visits be allowed? 

SARP10: Yes.  Coordinate with SARP10 prior to any site visits. 
 
  



Request for Bid 
Lift Station Rehab Construction Group 2 Addendum No. 2 to  

RFB No. 410528.71.0417 
January 20, 2022 

3 
 

 
 
-------------------------------------------------------------------------------------------------------------------------- 
 

Section 2 
00170.1 Introduction 
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00170 - Request for Bid 
 
00170.1  Introduction 
Sealed bids will be received at the Office of the City of Memphis Environmental Administration, Room 
620, City Hall, 125 N. Main, Memphis, TN  38103, until 3:00 p.m. local time, January 27 February 10, 
2022 for furnishing the City of Memphis with the following: 
 
FOR THE DIVISION OF: PUBLIC WORKS FOR THE CONSTRUCTION OF:   
SARP10 Program Lift Station Rehab Construction Group 2  
 
The Sealed Bid envelope must be labeled with the project name, bidder’s name, license bidder 
number, license expiration date, license classification.  The Sealed Bid envelope must contain one 
(1) hardcopy of the bid and one (1) electronic flash drive copy of the bid. 
 
Sealed Bids sent through the mail or other such delivery service shall be sent in such a manner so as to 
allow the opening of the “Mailing Container” and still have intact the sealed Bid.  On the Mailing Container 
the sender shall state the words that a “SEALED RESPONSE IS ENCLOSED” and the Bid number. 
 
Subcontractors intending to bid on this project must follow the instructions for Registration as stated in the 
Advertisement Legal Notice Request for Bid No. 410528.71.0417 (dated December 3, 2021).  
Registration information must be submitted by January 6, 2022.   
 
00170.2  Program Overview 
The Program consists of the management of the capital program needed to bring the City’s wastewater 
and sewer system into compliance with federal and state regulations per the City of Memphis Wastewater 
Collection and Transmission System (WCTS) Condition Assessment and Rehabilitation Program Consent 
Decree signed on September 21, 2012, including the procurement of studies, design and construction 
services associated with the City of Memphis SARP10 Program.   
 
00170.3  Scope of Work 
The scope of work for this project includes rehabilitation of eleven (11) lift stations at various locations.  
Each lift station has varying amounts and types of rehabilitation needed.  The work includes, but is not 
limited to,  electrical equipment replacement, pump motor replacement, bypass tee installation, complete 
lift station relocation or replacement, new force main installation, wet well & drywell coating, erosion 
control, traffic control,  and site prep & restoration. 
 
00170.4  Bid Guarantee Requirements 
Guarantee Requirements: 
 

a) Bidder will not withdraw bid for one hundred eighty (180) calendar days after opening of bids 
without Purchaser's written consent. 

b) If bid is accepted, bidder will enter into formal Subcontract with Purchaser, within five (5) calendar 
days after receipt of Subcontract documents for execution. 

c) If bid is accepted, bidder will execute required 100% Performance/Payment Bond in accordance 
with Article 00571.4 and will obtain required insurance coverage in accordance with Article 
00572.21 within ten (10) calendar days after receipt of Subcontract. 

d) All bids will require a bidder’s bond or certified or cashier check made payable to the Purchaser 
on a solvent bank in the amount of 5% of the bid.  Said instrument to remain in effect and will be 
returned only after the Subcontract has been fully executed and secured.  Additionally, the 
successful bidder shall execute a performance bond in an amount equal to 100% of the 
Subcontract sum as security for the faithful performance of the Subcontract and for the payment 
of labor and material furnished and incorporated into the Work.  The only acceptable form of 
instrument for this bid bond is bound herein, Article 00672.7. 
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Section 3 
00170.8 Sub-Subcontractors 
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Bidder shall be liable to the Purchaser for full amount of proposal guarantee as representing damage to 
the Purchaser on account of default of bidder if: 
 

a) Bid is withdrawn within one hundred eighty (180) calendar days after receipt of bids without 
approval by Purchaser. 

b) Bidder fails to enter into contract with Purchaser and execute required Performance Bond and 
provide required insurance coverage within ten (10) calendar days subsequent to notice of award 
of the Subcontract. 

 
Firms desiring to submit a Bid should carefully review these instructions. 

Compliance with all requirements will be solely the responsibility of the Respondent. 
 
00170.5  Request for Bid Definitions 
Terms used in this Request for Bid documents are defined and have the meanings assigned to them as 
follows.  The term "OCI”, “Purchaser” or “Program Manager” means Overland Contracting Inc.  The term 
"Respondent", “Firm”, “Company”, “Subcontractor” or “Bidder” means one who submits a Response for 
the purpose stated in this Solicitation Request for Bid documents. The terms “BID”, “Response” or 
“Respondent's Response” mean all submittal documents provided by the Respondent as required by this 
Request for Bid. The terms “Request for Bid” or “Bid Documents” mean the documents included in this 
Request for Bid.   
 
Every effort has been made to use industry-accepted terminology in this Request for Bid.  Any statement 
in this document, which uses words such as "must", "shall", "should", "provide for" or "have/provide the 
capability of/for", means that compliance with the intent of the statement is mandatory and that failure by 
the Respondent to satisfy that intent may be cause for the Response to be rejected.  
 
00170.6  Minority / Women Business Enterprise (M/WBE) Requirements 
This section shall set forth the respondent's M/WBE Participation Plan that must be submitted and 
include: (1) the level and dollar amount of participation your firm anticipates to achieve in the performance 
of the Subcontract resulting from this RFB; (2) the type of Work to be performed by the M/WBE firms 
participating; and (3) the names of the M/WBE firms the Respondent plans to utilize in the performance of 
the Subcontract resulting from this RFB.   

SARP10 DBE Participation Goal: 
DBE minimum 20% 
(Vendors from the City of Memphis EBO list only) 
 
00170.7  Clarification of Bid 
Purchaser reserves the right to obtain clarification of any point in a Response or to obtain additional 
information as necessary to properly evaluate a particular Response.  Failure to respond to such request 
for additional information or clarification in a timely manner may result in rejection of the Response. 
 
00170.8  Not Used  Sub-Subcontractors 
No less than thirty percent (30%) of the total contract cost of the work shall be performed by the 
Subcontractor’s own organization, thus limiting the total allowable amount of subletting to no more than 
seventy percent (70%) of the total subcontract cost of the work to be performed. At pre-construction the 
subcontractor shall submit copies of executed sub-subcontracts to the Purchaser. 
 
If the Subcontractor shall sublet any part of this contract, the Subcontractor shall be as fully responsible to 
the Purchaser for the acts or omissions of the sub-subcontractor and of the persons either directly or 
indirectly employed by his sub-subcontractor as he is for the acts and omissions of persons directly 
employed by himself. 
 
The use of sub-subcontractors listed by the bidder and accepted by the Purchaser prior to contract 
execution will be required in the performance of the work. 
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Section 4 
00170.15 Selection Process and 00170.16 Selection Schedule 
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00170.13  Rejection of Responses 
To the extent permitted by applicable local, state and federal laws and regulations, Purchaser reserves 
the right to reject any and all Responses, to waive any and all informalities not involving price, time, or 
changes in the Work with the successful Respondent, and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional Responses.  Also, Purchaser reserves the right to reject a 
Response, in its sole discretion, if the City of Memphis believes that it would not be in its best interest to 
make an award to that Respondent. 
 
Purchaser reserves the right to reject any Response if the evidence submitted by the Responder or if the 
investigation of such Respondent fails to satisfy Purchaser that such Respondent is properly qualified to 
carry out the obligations and to complete the Work contemplated therein.  All Responses will be rejected 
if there is reason to believe that collusion exists among Respondents.  Responses will be considered 
irregular and may be rejected if they show serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alterations, or irregularities of any kind. 
 
00170.14  Other Items 
This Bid does not commit Purchaser to enter into a Subcontract, nor does it obligate Purchaser to pay for 
any costs incurred in the preparation and submission of Responses or in anticipation of a Subcontract.  
Costs of preparing the Bid in response to this request are solely the responsibility of the Respondent. 
 
By responding to this solicitation, the respondent attests that no employee of Black & Veatch, Overland 
Contracting, Allen & Hoshall, Allworld Project Management, Gresham Smith, Carter-Malone Group, or 
City of Memphis employee or any such person’s spouse, child, parent, brother, sister, dependent or 
person assuming a relationship being the substantially equivalent of the above, has an existing or 
pending, direct or indirect, financial interest in the respondent’s business. 
 
No Respondents to this solicitation shall discriminate against any employee or applicant for employment 
because of race, religion, color, sex, age, or national origin. 
 
00170.15  Selection Process 
Purchaser intends to select one Firm based on price and successful completion and approval of the OCI 
Registration process.  There is a local contractor preference of 5%.  For evaluation purposes the 5% will 
be applied to the Total Estimated Unit Price Value. and presence evaluation that will follow the City of 
Memphis Ordinance #5389. The documents required by COM Ordinance 5389 must be submitted with 
the Bid Documents. Any Bid lacking the required documents, may be rejected as non-conforming to the 
Ordinance. 
 
00170.16  Selection Schedule 
The following schedule will be adhered to during the selection process.  It is subject to change at the sole 
discretion of OCI. 
 

Event Completed By 

Advertising Date December 3, 2021 

Pre-Bid Meeting December 16, 2021 

Registration Information submitted per 
410528.71.0417 Advertisement 

January 6, 2022 

Last Date for Bidder Questions January 6, 2022 

Issue Addendum for answers to questions January 20  February 3, 2022 

Receive all Bids January 27  February 10, 2022 by 3:00 pm local time 
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Event Completed By 

Public Opening January 27  February 10, 2022 immediately following 
receipt of bids 

Public Notice of Intent to Award February 1  February 15, 2022 

Preconstruction Meeting with Subcontractor February 17  March 3, 2022 

Tentative Notice to Proceed February 17  March 3, 2022 

 

00170.17  Mandatory Pre-Bid Meeting 
A mandatory pre-bid meeting will be held at 9:00 A.M (local time) via Microsoft Teams Meeting, on 
December 16, 2021.  A dial-in number and PIN information will be posted to the SARP10 website, by 
5:00P.M. December 15, 2021.   
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Section 5 
00571.5.3 Construction Milestone Dates 
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00571.2  Not Used 
 
00571.3  Payment Terms 
The following payment terms shall apply in addition to the corresponding provisions contained in Article 
00572.4 Invoicing and Payment. 
 
The Parties will meet each month at an agreed time in order to determine the quantity of materials used 
and man-hours expended during the invoice period.  The Parties will use the field progress measurement 
system to calculate that month’s payment total by adding the Subcontract unit price totals based on actual 
Work completed. 
 
00571.4  Security Instruments  
Subcontractor shall give Purchaser separate performance and payment bonds in the format of AIA 
Document 312 - 2010 Performance Bond and Payment Bond, each in the amount of the Subcontract 
Price.  Subcontractor shall submit the bonds to Purchaser by the due date specified in the Article titled 
"Schedule of Submittals and Applicable Liquidated Damages".  The bonding company must be licensed 
to bond in the state in which the Project is located and must be rated "A" or better by A.M. Best and 
included in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570). 
 
00571.5  Liquidated Damages 
 
00571.5.1  General 
Subcontractor's failure to meet the requirements identified in this Article 00571.5 will cause Purchaser to 
incur harm that will be very difficult to ascertain with certainty.  The Parties therefore agree the liquidated 
damages specified in this Article 00571.5 represent a reasonable estimate of Purchaser's harm and are 
not intended as a penalty.  Subcontractor's obligation to pay liquidated damages for breach of one 
specified requirement, does not relieve Subcontractor of its obligation to pay liquidated damages for 
breach of another specified requirement.  Subcontractor's payment of liquidated damages for breach of 
the specified requirement is Purchaser's sole and exclusive remedy with regard to Subcontractor's breach 
of that requirement, except for any other express remedies stated in the Subcontract.  If Purchaser 
terminates the Subcontract for cause, liquidated damages will cease to accrue after the termination date 
and Subcontractor's remaining liability will be calculated in accordance with Article 00572.17. 
 
00571.5.2  Not Used 
 
00571.5.3  Construction Milestone Dates 
Each construction milestone subject to liquidated damages for late completion is listed in the article titled 
“Construction Milestone Completion Dates and Applicable Liquidated Damages”.  If all portions of the 
Work comprising the construction milestone do not meet the Subcontract requirements on the 
construction milestone completion date, liquidated damages will accrue for each failure as shown below. 

 
Beginning on the first calendar day after the specified construction milestone completion date for each 
construction milestone and continuing for thirty calendar days or until the construction milestone is 
completed, whichever is earlier, delay liquidated damages will be assessed at the rate of one thousand 
($1,000) dollars per calendar day. 
 
Beginning on the thirty first calendar day after the specified milestone completion date for each milestone 
and continuing until the milestone is completed, delay liquidated damages will be assessed at the rate of 
one thousand dollars ($1,500.00) per calendar day. 

 
00571.6  Taxes 
Subcontractor shall pay all payroll and other related employment compensation taxes for Subcontractor’s 
employees, federal, state and other taxes which may be assessed on Subcontractor’s income from the 
Project, engineering and business license costs (collectively, the “Subcontractor Taxes”).  Subcontractor 
shall administer and pay all sales, use, gross receipts and excise taxes (collectively, the “Project Taxes”).  
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Section 6 
00572.23 Governing Law and Disputes 
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00572.22  Audit 
Purchaser reserves the right to audit the records of Subcontractor.  Accordingly, Subcontractor shall 
make and keep as the same accrue, full and complete records and books of accounts of revenue and 
income, and costs and expenses that specifically relate to performance under this Subcontract.  Records 
and books of account, together with any or all memoranda pertaining thereto that may be kept, 
maintained, or possessed by Subcontractor, shall be opened to examination during regular business 
hours by Purchaser or its representatives for the purposes of inspecting, auditing, verifying, or copying 
the same or making extracts therefrom.  Subcontractor shall make and keep said records and books of 
account for a period of seven (7) years after the completion of the contract obligations of the final 
payment under the Subcontract, whichever is later. 
 
00572.23  Governing Law and Disputes 
Claims and disputes arising out of or relating to this Subcontract will be governed by the law of the State 
of Missouri Tennessee, USA, excluding provisions that would apply the law of another jurisdiction.  
Pending resolution of any claim or dispute and without prejudice to Subcontractor's rights, Subcontractor 
shall continue to perform as directed by Purchaser. 
 
00572.24  Hazardous Conditions 
 
00572.24.1  Subcontractor is not responsible for any Hazardous Conditions encountered in the 
performance of the Work at the Jobsite.  Upon encountering any Hazardous Conditions, Subcontractor 
will stop services immediately in the affected area and duly notify Purchaser.  For purposes of this 
Subcontract, Hazardous Conditions is defined as any materials, wastes, substances and chemicals 
deemed to be hazardous under any Applicable Law or the handling, storage, remediation, or disposal of 
which are regulated by Applicable Laws and applies to any hazardous or toxic substance, material, or 
condition present at the locations in which the Work is performed which was not brought onto such site or 
sites by Subcontractor for the exclusive benefit of Subcontractor. 
 
00572.24.2  Subcontractor shall be obligated to resume the Work at the affected areas only after Owner’s 
expert provides it with written certification that (i) the Hazardous Conditions have been removed or 
rendered harmless and (ii) all necessary approvals have been obtained from all Governmental Authority 
having jurisdiction over the location. 
 
00572.24.3  Subcontractor will be entitled, to an adjustment in its compensation and all times for 
performance of the Work to the extent Subcontractor cost or time of performance have been adversely 
impacted by the presence of Hazardous Conditions, subject to submission of appropriate documentation 
by Subcontractor and Subcontractor’s duty to mitigate. 
 
00572.25  Force Majeure 
 
00572.25.1  If Subcontractor is delayed in the performance of the Work due to acts, omissions, 
conditions, events, or circumstances beyond its control, the times for performance shall be reasonably 
extended by on a not less than day for day basis.  By way of example and not of limitation, events that will 
entitle Subcontractor to an extension of the times for performance include without limitation acts or 
omissions of Owner or Purchaser, or anyone under Owner’s control (including separate contractors), 
Hazardous Conditions, wars, terrorism, civil unrest, actions and inactions of delay of Governmental 
Authorities, floods, labor disputes and unrest, unusual delay in transportation, epidemics, earthquakes, 
tsunami, adverse weather conditions, and acts of God. 
 
00572.25.2  In addition to Subcontractor’s right to a time extension for those events set forth above, 
Subcontractor shall also be entitled to an appropriate increase in the compensation due to the impacts or 
delays arising from such events.  Subcontractor will file all claims in accordance with Article 00572.13. 
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Section 7 
00574.4 Work Hours 
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00574 – Jobsite Operations Terms and Conditions 
 
00574.1  Subcontractor Scope of Work 
Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools, 
equipment, vehicles, supplies, services, labor and supervision required to perform the Work.  Unless 
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving, 
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to 
make the Work ready for use.   
 
00574.2  Safety Requirements 
 
00574.2.1  Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the 
risk of bodily harm and damage to property.  At a minimum, Subcontractor shall comply with the 
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety 
requirements.  Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section 
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this 
Subcontract.   
 
00574.2.2  When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of 
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against 
any unsafe condition identified.  Subcontractor is solely and exclusively responsible for the discovery and 
correction of such conditions.  Subcontractor agrees that nothing contained in this Article 00574.2, 
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily 
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to 
Owner or Purchaser.  Subcontractor remains solely and exclusively responsible for compliance with all 
safety requirements. 
  
00574.2.3  Subcontractor shall immediately correct any unsafe condition identified by Purchaser.  If, in 
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily 
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition, 
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at 
Subcontractor’s expense, or both.  Purchaser’s right to stop the Work and to implement suitable 
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve 
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575, 
the Loss Control Manual, or Owner's safety requirements. 
  
00574.2.4  Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s 
safety requirements is the minimum standard required of Subcontractor.  Subcontractor is responsible for 
examining all Work-related requirements and determining whether additional or more stringent health and 
safety provisions are required or appropriate for the Work.  Subcontractor shall notify Purchaser promptly 
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual 
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in 
connection with the performance of the Work. 
 
00574.3  Labor 
Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to 
bind Subcontractor in all matters relating to or arising out of this Subcontract.  The supervisor must be 
fluent in English.  Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any 
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced. 
 
00574.4  Work Hours  
Typical Work days consist of a Monday through Friday schedule with a 7am start at the earliest, and a 
6pm finish at the latest.  Saturday Work may be permitted as necessary.  Sunday Work will not be 
permitted, unless deemed by the Program Manager Purchaser to be of a critical or emergency nature. 
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No Work is permitted on Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, 
Thanksgiving Thursday and Friday, Christmas Eve, Christmas and New Year’s Day, during the 
Subcontract duration.  
 
For weekend operations, requests must be submitted in writing by Thursdays at NOON.  
 
In cases where the Program Manager Purchaser does not have the resources available to observe 
Saturday, Sunday, and/or night work, the request will be denied, and no time extension or impact will be 
considered. 
 
Night Work, when deemed necessary by the Program Manager Purchaser; will be permitted as requested 
(48-hour advanced notice required).  Noise attenuated equipment for night work is required when working 
in residential neighborhoods. 
 
00574.5  Protection and Restoration of Property  
 
00574.5.1  Subcontractor shall, at its expense, protect the Work, the environment, and all other property 
from hazards arising out of or relating to the Work and from natural elements.  Subcontractor shall, at its 
expense, promptly repair or remove and replace any damage or loss and, to the extent practicable, 
restore property affected by the Work to its original condition, as determined by Purchaser.  
Subcontractor is solely responsible for protection of the Work until Final Completion.      
 
00574.5.2  At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items 
that are not intended to become a permanent part of the project from the jobsite and shall remove and 
deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting 
from the Work.   Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil, 
grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the 
Work and shall restore all surfaces affected by those substances.   
 


