



BLACK & VEATCH

Building a world of difference.



MEMPHIS SEWER ASSESSMENT & REHABILITATION PROGRAM

BAZEMORE SEWER IMPROVEMENTS



SARP10 TEAM



THE CARTER MALONE GROUP
public relations | marketing | advertising
communicating your message to the world



Christopher Morrical - City Of Memphis

Bently Green - Program Manager

Joe Collins - Construction Manager

J. Borrero – Program Safety Manager

Josh Grabowski– Project Manager

www.sarp10.com



Scope of Work

- Gravity Sewer Improvements near Bazemore Road
- New 8" gravity sewer lines
- New manholes
- Stream Stabilization at crossing
- Abandonment of existing pipes and manholes
- Other items include erosion control, site prep & restoration.

Bazemore Sewer Improvements



Bazemore Stream Improvements



PROFILE SCALE:
VERTICAL SCALE 1" = 1'
HORIZONTAL SCALE 1" = 10'



Other Items

- **Hydroexcavation/hand digging**
- **Post construction PACP & MACP**
- **Erosion Control**
- **Site Prep & Restoration**
- **Bypass Pumping**

Project Details

- **Equipment**
- **Concurrent work**
- **City/SARP10 will not be providing additional security**
- **Right-of-way/easements**

Contract Schedule

- **Registration Information:** July 15, 2021
- **Last Day for Questions:** July 15, 2021
- **Issue Final Addendum:** July 20, 2021
- **Bids Due:** July 29, 2021 by 3:00 PM
- **Public Notice of Award:** August 5, 2021
- **Tentative Notice to Proceed:** August 9, 2021

Other Contractual Items

- **Qualification Requirements**
- **Insurance Requirements**
- **Preparation and Submission of Bids**
- **MWBE Goal = 30%**
- **Permits and Taxes**
- **License**
- **No clarifications or exceptions**

QUESTIONS?