



**BLACK & VEATCH**

Building a world of difference.



**MEMPHIS SEWER ASSESSMENT & REHABILITATION PROGRAM  
CHELSEA SIPHON CONSTRUCTION**



# SARP10 TEAM



**THE CARTER MALONE GROUP**  
public relations | marketing | advertising  
communicating your message to the world



**Christopher Morrical - City Of Memphis**

**Bently Green - Program Manager**

**Joe Collins - Construction Manager**

**J. Borrero – Program Safety Manager**

**Josh Grabowski– Project Manager**

**[www.sarp10.com](http://www.sarp10.com)**


# Scope of Work

- **Installation of two 8-inch siphon Barrels**
- **Gravity improvements**
- **Installations of manholes**
- **Manhole coating**
- **Sewer line abandonment**
- **Post inspection CCTV.**

# CHELSEA SIPHON CONSTRUCTION




# CHELSEA SIPHON CONSTRUCTION



# CHELSEA SIPHON CONSTRUCTION

CHELSEA SIPHON CONSTRUCTION




# Other Items

- Hydroexcavation/hand digging
- Post construction PACP & MACP
- Erosion Control
- Bypass Pumping
- Site Prep & Restoration
- Site Flooding



# Project Details

- Equipment
- Concurrent work
- City/SARP10 will not be providing additional security
- Right-of-way/easements





# Contract Schedule

- **Registration Information:** **October 13, 2021**
- **Last Day for Questions:** **October 13, 2021**
- **Issue Final Addendum:** **October 15, 2021**
- **Bids Due:** **October 28, 2021, by 3:00 PM**
- **Public Notice of Award:** **November 2, 2021**
- **Tentative Notice to Proceed:** **November 5, 2021**

# Other Contractual Items

- **Qualification Requirements**
- **Insurance Requirements**
- **Preparation and Submission of Bids**
- **MWBE Goal = 30%**
- **Permits and Taxes**
- **License**
- **No clarifications or exceptions**

# QUESTIONS?