



Notice of Intent to Award

To: Scott Morgan / Christopher Morriral (City of Memphis)
 From: Bently Green / Joe Collins (Black & Veatch / Overland Construction Inc.)
 Date: February 22, 2021
 Project: Phase 8 SSES
 Project No.: 407202.78.0126
 City Contract: 30361

In conjunction with the City’s Consent Decree Sewer Assessment and Rehabilitation Program, proposals were received for the above-referenced project at the SARP10 Office on February 2, 2021. Four (4) qualified SSES firms submitted proposals for five (5) contract areas. Refer to the table below to see which contract areas firms submitted proposals on. The firms submitting proposals were: Compliance Envirosystems (CES), Hydromax USA (HUSA), TREKK Design Group (TREKK), and W&T Contracting Corporation (W&T).

The total footage for the five areas is approximately 1,237,403 linear feet and included both localized tributary areas as well as large-diameter interceptor assessment.

In conjunction with the Program Management procurement guidelines, the proposals were evaluated through the following criteria: Project Approach and Schedule, Project Team and Experience, M/WBE Participation, and Cost of Scope of Work. A selection committee was established for the review and evaluation of these proposals and was monitored by Christopher Morriral.

Phase 8 Condition Assessment Cost Proposals					
Area	Footage	CES	HYDROMAX	TREKK*	W&T*
		Cost	Cost	Cost	Cost
North Whitehaven A	142,228	\$742,728.67	\$750,608.65	\$811,276.55	\$756,850.26
North Whitehaven B	156,793	\$796,412.63	\$780,939.13	\$841,519.60	\$786,413.35
Hurricane Creek A	152,834	\$863,971.69	\$845,202.64	\$1,006,421.60	\$852,185.55
Hurricane Creek B	203,436	\$1,157,046.81	\$1,113,270.26	\$1,346,498.50	\$1,128,721.10
Tenmile Creek	403,606	\$2,481,306.48	\$1,844,842.58	\$2,206,399.95	\$2,044,274.20
Wolf Interceptor	113,882	\$515,182.48	\$716,652.45	No bid	\$719,415.65
IRP '21	64,624	\$313,424.00	\$444,261.00	\$383,775.95	\$349,365.30
MWBE %		22.60%	29%	100%	100%
* indicates that the Prime contractor is a certified M/WBE firm					



SARP10 recommends awarding the following contracts:

Area	Footage	Firm	Cost
North Whitehaven A	142,228	CES	742,728.67
North Whitehaven B	156,793	Hydromax	780,939.13
Hurricane Creek A	152,834	CES	863,971.69
Hurricane Creek B	203,436	W&T	1,128,721.10
Tenmile Creek	403,606	Hydromax	1,844,842.58
Wolf Interceptor	113,882	CES	515,182.48
IRP '21	64,624	CES	313,424.00
TOTAL	1,237,403		6,189,809.65

Note that the MWBE goal established in this RPF is 21%


Total Contract Value of Recommended Contracts	\$6,189,809.65
Total MWBE Value of Recommended Contracts	\$2,726,967.56
Total MWBE Participation of Recommended Contracts	44.06%

A map showing the Phase 8 Condition Assessment Area is provided in Figure 1 on the following page.

Please let us know if the City concurs with these recommendations.

Thank you,

Bently C. Green, P.E.
Program Manager



- Legend**
- North Whitehaven A
 - North Whitehaven B
 - Hurricane Creek A
 - Hurricane Creek B
 - Tenmile Creek
 - Wolf River Interceptor