



**Request for Bid
General Construction Support Addendum # 1 to
RFB No. 193449.71.0399
September 8, 2016**



The following information encompasses Addendum # 1 for the above referenced RFB. Bidders shall fully consider and acknowledge this Addendum in the preparation and submittal of its formal Bid. Failure to do so may result in the rejection of the Bid.

Section 1 – Mandatory Pre-Bid Meeting Notes and Sign-In Sheet

Section 2 – Updated Request for Bid

Section 3 – Updated Bid Form

**Please note that questions submitted via email not addressed in this addendum will be addressed in the final Addendum, to be issued as needed on Tuesday, September 20, 2016

All other conditions and requirements remain unchanged.

Bidder Questions

Q1: Is a bid bond required? There is no line item.

SARP10: Yes. We will add that line item in the addendum.

Q2: Will the construction subcontractor be responsible for the land survey work related to laying out the work and easement procurement?

SARP10: SARP10 will procure and pay a separate professional services firm to handle land survey work related to laying out the work and obtaining easements when necessary.

Q3: To install a culvert, is a Trench and Excavation required?

SARP10: If dirt is being disturbed then yes a Trench and Excavation form is required.

Q4: How would we handle weekly safety meeting if the project does not last a week?

SARP10: If the crew is on site for over half a week (>3 days) then a safety meeting is required. If not on site for over a week (<3) then no safety meeting is required.

Q5: How do we handle the regulatory side of the project in terms of paperwork and permits that need to be filled out?

SARP10: SARP10 is working to obtain all necessary permits ahead of the contractor doing the work but there might be instances where the work might be delayed waiting to get all permits approved.

Q6: Will temporary items such as fences be covered for reimbursement under the contract?

SARP10: SARP10 will work with the contractor to reimburse for situations that do not have specific line items. These circumstances will be negotiated prior to work being performed.



SIGN-IN SHEET

Project: SARP10	Meeting Date: September 6, 2016
Meeting: General Construction Support	Time: 1:00 PM – 2:00 PM
Facilitator: Josh Grabowski	Place/Room: Ben Hooks Library

Name	Company	Phone	E-Mail
Delton Edwards	Cambridge Construction	901-297-7950	dedwards@ccm-inc.us
HEATH NELSON	VIS	205-834-2979	hnelson@videoindustrial.com
Terrell Richards	W&T	901-331-1780	terrellrichards@gmail.com
BRAD DAVIS	BTU	901-378-7203	davisbj@btu.com
JAMES HINTZ	MVC	901-238-7985	JHINTZ@MANHATTANUNIVERSITY.EDU
Scott McAmis	SARP10 (GSP)	865-809-8618	scott-mcamis@gspnet.com
Joe Collins	OC2	731-646-0922	Collinsjj@btu.com
Josh Grabowski	Rohrd Fox (SARP10)	870-514-1719	Josh.Grabowski@Reesc.net



SIGN-IN SHEET

Project: SARP10	Meeting Date: September 6, 2016
Meeting: General Construction Support	Time: 1:00 PM – 2:00 PM
Facilitator: Josh Grabowski	Place/Room: Ben Hooks Library

NAME	COMPANY	PHONE	E-MAIL
Delton Edwards	Cambridge Construction	901-297-7950	dedwards@ccminc.us
Heath Nelson	VIS	205-834-2979	hnelson@videoindustrial.com
Terrell Richards	W&T Contracting	901-331-1780	terrellrichards@gmail.com
Brad Davis	B&V	901-378-7203	davisbj@bv.com
James Hinte	Magnolia	901-238-7985	jhinte@magnoliaunderground.us
Scott McAmis	Gresham Smith(SARP10)	865-809-8618	scott_mcamis@gspnet.com
Joe Collins	OCI	731-616-8922	collinsjj@bv.com
Josh Grabowski	Rohad Fox (SARP10)	870-514-1719	Josh.grabowski@rccsc.net



**Request for Bid
General Construction Support Addendum # 1 to
RFB No. 193449.71.0399
September 8, 2016**



Section 2 – Updated Request for Bid

00572.18	Termination Without Cause	18
00572.19	Purchaser's Remedies.....	18
00572.20	Indemnity	19
00572.21	Insurance Requirements	19
00572.22	Audit.....	20
00572.23	Governing Law and Disputes	20
00572.24	Hazardous Conditions	21
00572.25	Force Majeure.....	21
00574	– Jobsite Operations Terms and Conditions	22
00574.1	Subcontractor Scope of Work.....	22
00574.2	Safety Requirements	22
00574.3	Labor.....	22
<u>00574.4</u>	<u>Work Hours</u>	<u>22</u>
<u>00574.5</u>	<u>Protection and Restoration of Property</u>	<u>23</u>
00575	- Safety, Health and Accident Prevention.....	24
00575.1	Project Safety and Health Program	24
00575.2	Safety, Health, and Accident Prevention Program	24
00575.3	Hazardous Waste Project Health and Safety Plan.....	24
00575.4	Protective Clothing, Equipment and Instrumentation	24
00575.5	Safety and Health Representative.....	25
00575.6	Safety and Health Goal.....	25
00575.7	Drug Prevention Program.....	25
00575.8	Fall Protection.....	25
00575.9	Sub-subcontractor Safety Prequalification	26
00575.10	Confined Spaces	26
00672	- General Conditions Attachments.....	27
00672.1	Partial Waiver and Release of Lien Rights.....	27
00672.2	Final Waiver and Release of Lien Rights	29
00672.3	Certificate of Nondiscrimination (1 page)	31
00672.4	Equal Business Opportunity Program	33
00672.5	Report of Disadvantaged Business Enterprise Participation Form (1 page).....	35
00672.6	State Revolving Fund (SRF) Front-Ends (48 pages)	36
00672.7	Bid Bond	37
00672.8	Schedule Impact Due to Weather.....	38
00672.9	Code of Conduct.....	40
00770	– Loss Control Manual	41
	Technical Specifications (65 pages)	42

00574 – Jobsite Operations Terms and Conditions

00574.1 Subcontractor Scope of Work

Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools, equipment, vehicles, supplies, services, labor and supervision required to perform the Work. Unless otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving, storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to make the Work ready for use.

00574.2 Safety Requirements

00574.2.1 Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the risk of bodily harm and damage to property. At a minimum, Subcontractor shall comply with the requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety requirements. Subcontractor's failure to comply with the requirements of this Article 00574.2, Section 00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this Subcontract.

00574.2.2 When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of all Work areas to identify any unsafe condition and shall immediately take adequate precautions against any unsafe condition identified. Subcontractor is solely and exclusively responsible for the discovery and correction of such conditions. Subcontractor agrees that nothing contained in this Article 00574.2, Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily harm or damage to property sustained resulting from violation of those provisions from Subcontractor to Owner or Purchaser. Subcontractor remains solely and exclusively responsible for compliance with all safety requirements.

00574.2.3 Subcontractor shall immediately correct any unsafe condition identified by Purchaser. If, in Purchaser's sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily harm and damage to property, or in response to Purchaser's identification of an unsafe condition, Purchaser may stop the Work at Subcontractor's expense or implement suitable precautions at Subcontractor's expense, or both. Purchaser's right to stop the Work and to implement suitable precautions does not impose on Purchaser a duty to exercise those rights and does not relieve Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575, the Loss Control Manual, or Owner's safety requirements.

00574.2.4 Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety requirements is the minimum standard required of Subcontractor. Subcontractor is responsible for examining all Work-related requirements and determining whether additional or more stringent health and safety provisions are required or appropriate for the Work. Subcontractor shall notify Purchaser promptly in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual or Owner's safety requirements has been filed against Subcontractor or a Sub-subcontractor in connection with the performance of the Work.

00574.3 Labor

Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to bind Subcontractor in all matters relating to or arising out of this Subcontract. The supervisor must be fluent in English. Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced.

00574.4 Work Hours

Typical Work days consist of a Monday through Friday schedule with a 7am start at the earliest, and a 6pm finish at the latest. Saturday Work may be permitted as necessary. Sunday Work will not be permitted, unless deemed by the Program Manager to be of a critical or emergency nature. No Work is

permitted on Memorial Day, Independence Day, Labor Day, Thanksgiving Thursday and Friday, Christmas Eve, Christmas and New Year's Day, during the Subcontract duration.

For weekend operations, requests must be submitted in writing by Thursdays at NOON.

In cases where the Program Manager does not have the resources available to observe Saturday, Sunday, and/or night work, the request will be denied and no time extension or impact will be considered.

Night Work, when deemed necessary by the Program Manager; will be permitted as requested (48-hour advance notice required). Noise attenuated equipment for night work is required when working in residential neighborhoods.

00574.5 Protection and Restoration of Property

00574.5.1 Subcontractor shall, at its expense, protect the Work, the environment, and all other property from hazards arising out of or relating to the Work and from natural elements. Subcontractor shall, at its expense, promptly repair or remove and replace any damage or loss and, to the extent practicable, restore property affected by the Work to its original condition, as determined by Purchaser. Subcontractor is solely responsible for protection of the Work until Final Completion.

00574.5.2 At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items that are not intended to become a permanent part of the project from the jobsite and shall remove and deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting from the Work. Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil, grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the Work and shall restore all surfaces affected by those substances.



**Request for Bid
General Construction Support Addendum # 1 to
RFB No. 193449.71.0399
September 8, 2016**



Section 3 – Updated Bid Form

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this form entirely and return it with Bidder's Bid.					
Bid Submitted by: (Company Name)					
00370.3 Bid Pricing Information					
00370.3.1 Unit Pricing					
Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final Work quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in compliance with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the work which is required or implied by the RFB documents or which may be inferred therefrom, and which is customarily provided in furnishing a complete and finished work item of its kind. Further, any and all alterations, modifications, and adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and installing equipment, material, and services of the work item kind, will be performed without additional compensation.					
In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.					
00370.3.1.1 Unit Prices				Bidder Response	
Item Number	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Extension Price
00899.01	Silt Fence	LF	25,000		\$ -
00990.01	Mini excavator with hydraulic hammer and tamp attachments with operator (e.g. CAT 308)	Day	45		\$ -
00991.01	Mini excavator with hydraulic hammer and tamp attachments with operator (e.g. CAT 314)	Day	45		\$ -
00992.01	Excavator with operator (e.g. CAT 336)	Day	30		\$ -
00993.01	Dozer (e.g. CAT D6 XL)	Day	30		\$ -
00994.01	Skidsteer Compact Track (e.g. CAT 249D)	Day	90		\$ -
00995.01	Security Gate	EA	10		\$ -
00996.01	Dump Truck with operator minimum of 10 CY	Day	90		\$ -
00997.01	Front End loader with operator (e.g. Case 580N)	Day	30		\$ -
00998.01	Vibratory Plate Compactor (e.g. WP1550)	Day	25		\$ -
00999.01	Concrete Flat Saw (e.g. Husqvarna #FS400)	Day	25		\$ -
01010.01	Saw, Cutoff Gas 14" (e.g. TS420)	Day	25		\$ -
01001.01	Geotextile Fabric at 12.5-foot width	LF	75,000		\$ -
01002.01	Traffic Control (static signs, cones, barrels only)	EA	30		\$ -
01002.02	Traffic Control (cones, barrels and up to 2 electronic signs)	EA	30		\$ -
01000.01.15	Culvert 15-inch CMP Per 20-foot section	EA	10		\$ -
01000.01.24	Culvert 24-inch CMP Per 20-foot section	EA	10		\$ -
01000.01.36	Culvert 36-inch CMP Per 20-foot section	EA	10		\$ -
01000.01.48	Culvert 48-inch CMP Per 20-foot section	EA	10		\$ -
02230-01	Clearing and Grubbing	SF	360,000		\$ -
02370-01B	Rip Rap (Class B)	Ton	20		\$ -
02370-01C	Rip Rap (Class C)	Ton	30		\$ -
02370-01D	Rip Rap (Class D)	Ton	40		\$ -
02534-5.01	Manhole Modification	EA	15		\$ -
02730-5.01	Limestone CR610	Ton	7,500		\$ -
02730-5.02	Fill Dirt	CY	9,000		\$ -
02920-5.01	Seeding with mulch	Per 1000 SF	480		\$ -
02920-5.02	Seeding without mulch	Per 1000 SF	120		\$ -
02921-5.01	Sodding	SY	18,000		\$ -
02950-5.01.01	Asphaltic Concrete Pavement Removal and Replacement	CY	100		\$ -

Item Number	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Extension Price
02950-5.01.02	Concrete removal and replacement	CY	25		\$ -
02950-5.02	Sidewalk removal and replacement	SF	600		\$ -
02950-5.03	Concrete curb and gutter removal and replacement	LF	150		\$ -
02950-5.04	Gravel Driveway and Gravel Removal and Replacement with Crushed Stone	Ton	20		\$ -
02950-5.05	Pavement Backfill	Ton	500		\$ -
	Superintendent	Day	100		\$ -
	Laborer per each	Day	500		\$ -
	<u>Bid Bond</u>	<u>LS</u>	<u>1</u>		\$ -
Total Estimated Unit Price Value					\$ -

00370.7 Schedule Compliance
State any exceptions in 00370.6.1.

00370.7.1 Construction Milestone Completion Dates and Applicable Liquidated Damages

Item	Milestone Description	Construction Milestone Completion Date	*LDs Apply ?	Bidder Complies? (Yes/No)
1	Mobilization in response to Notice to Proceed, on each Task Order	7 days after receiving the Notice to Proceed from Purchaser	Yes	

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated damages per applicable Articles of Section 00571.

*Note Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical and must be maintained.