




**BLACK & VEATCH**

Building a world of difference.



# MEMPHIS SEWER ASSESSMENT & REHABILITATION PROGRAM

## POINT REPAIR GROUP 6



# SARP10 TEAM



**THE CARTER MALONE GROUP**  
public relations | marketing | advertising  
communicating your message to the world



**Christopher Morrical- City Of Memphis**  
**Bently Green - Program Manager**  
**Brad Davis - Deputy Program Manager**  
**Joe Collins - Construction Manager**  
**J. Borrero– Program Safety Manager**  
**Scott McAmis – Project Manager**

[www.sarp10.com](http://www.sarp10.com)



# CITY OF MEMPHIS SEWER SYSTEM



- Over 2,800 miles of Sanitary Sewer Lines
- 85,000 manholes
- 100+ lift stations /300+ siphons
- 2 treatment plants (Maxson & Stiles) - 150 mgd average daily flow

# SARP10

- **General Requirements:**
  - **Reduce SSOs and backups**
  - **Assessment of the entire Wastewater Collection & Transmission System**
  - **Rehabilitate priority areas and sewers**
  - **Enhance preventive maintenance**
  - **Conduct Assessment of approximately 250 Miles annually**
- **10 year program: CD executed September 20th, 2012.**

# Scope of Work

- **Performing point repairs on sewer gravity mains throughout the City**
  - **Saw cutting paved surfaces**
  - **Carefully excavating down to location of repair**
  - **Replacing approx. 10' of pipe**
  - **Backfilling excavation**
  - **Resurfacing disturbed area**
- **Pipe sizes range from 6" to 24" and can be up to 20' deep or more**
- **Reinstatement of laterals, sidewalk repair, curb and gutter repair might also be included**

Point Repair-ID	Facility ID	Description	Location
PR-D325	NN040576S	230-240' from NN040576 for utility conflict at 237'	3929 Stuart Rd.
PR-D326	WN041239S	170-180' from WN041239 for utility conflict at 176'	2781 Lynchburg St.
PR-D327	WN041161S	400-410' from WN041161 for utility conflict at 403'	4738 Stage Rd.
PR-D328	WS030458.01S	120-130' from WS030458.01 for defective tap at 125'	3321 Summer Ave
PR-D329	WS032002S	385-395' from WS032002 for defective tap at 392'	23 N Humes St.

# Project Details

- **Locating Point Repairs**
- **Hand-digging or hydroexcavation of trench perimeter**
- **Equipment**
- **Concurrent work**
- **City/SARP10 will not be providing additional security**
- **Right-of-way/easements**

# Contract Schedule

- **Registration Information:** **December 3, 2020**
- **Last Day for Questions:** **December 3, 2020**
- **Issue Final Addendum:** **December 8, 2020**
- **Bids Due:** **December 17, 2020 by 3:00 PM**
- **Public Notice of Award:** **January 7, 2021**
- **Notice to Proceed:** **January 21, 2021**

# Other Contractual Items

- **Qualification Requirements**
- **Insurance Requirements**
- **Preparation and Submission of Bids**
- **MWBE Goals**
- **Bid Alternatives**
- **Permits and Taxes**
- **License**