



Notice of Intent to Award

To: Scott Morgan / Bobby Allen (City of Memphis)
From: Bently Green / Joe Collins (Black & Veatch / Overland Construction Inc.)
Date: June 30, 2020
Project: Phase 7 SSES
Project No.: 405146.78.0119
City Contract: 30361

In conjunction with the City's Consent Decree Sewer Assessment and Rehabilitation Program, proposals were received for the above-referenced project at the SARP10 Office on May 8, 2020. Five (5) qualified SSES firms submitted proposals for three (3) contract areas. The table below shows the proposals received for all contract areas.

The firms submitting proposals were: Compliance Envirosystems (CES), Cambridge Construction Management (CCM), Hydromax USA (HUSA), TREKK Design Group (TREKK), and W&T Contracting Corporation (W&T).

The total footage for the 3 areas is approximately 872,900 linear feet and included both localized tributary areas as well as large-diameter interceptor assessment.

In conjunction with the Program Management procurement guidelines, the proposals were evaluated through the following criteria: Project Approach and Schedule, Project Team and Experience, M/WBE Participation, and Cost of Scope of Work. A selection committee was established for the review and evaluation of these proposals.

Phase 7 Condition Assessment Cost Proposals

		CES	Trekk	CCM	Hydromax USA	W&T
Contract	Footage	Cost	Cost	Cost	Cost	Cost
WST Harrison A*	181,351	\$ 999,060.42	\$ 953,533.18	\$ 1,028,158.50	\$ 889,106.48	No Bid
WST Harrison B*	173,011	\$ 905,014.43	\$ 874,040.06	\$ 938,388.68	\$ 819,124.92	No Bid
WST Whitestation	233,150	\$ 1,210,590.16	\$ 1,194,799.09	\$ 1,250,239.18	\$ 1,071,373.06	\$ 1,166,562.55
Nonconnah North	285,350	\$ 2,293,834.65	\$ 1,573,908.19	\$ 2,198,612.20	\$ 1,463,657.50	No Bid

*Note: WST Harrison Basin was split into two drainage basins, Harrison A and Harrison B. Contract totals are estimated based on the total footage in each drainage basin.

SARP10 recommends awarding the following contracts:

Contract	Firm	Cost
Wolf South Tributary Harrison A	CES	\$ 999,060.42
Wolf South Tributary Whitestation	W&T	\$ 1,166,562.55
Wolf South Tributary Harrison B	HUSA	\$ 819,124.92
Nonconnah North Tributaries	TREKK	\$ 1,573,908.19
Total MWBE Value of Recommended Contracts		\$ 3,164,765.42
Total MWBE Participation of Recommended Contracts		69.4%
Total Contract Value of Recommended Contracts		\$ 4,558,656.08



Note that the MWBE goal established with the Office of Contract Compliance is 6%

A map showing the Phase 7 Condition Assessment Area is provided in Figure 1 on the following page.

Please let us know if the City concurs with these recommendations.

Thank you,

A handwritten signature in black ink that reads 'Bently C. Green'.

Bently C. Green, P.E.
Program Manager

Figure 1: Sewer Assessment & Rehabilitation Program Phase 7 Areas

