Request for Bid
Manhole Adjustments — Group 3 Addendum # 2 to
RFB No. 193289.71.0400
August 31, 2016

The following information encompasses Addendum # 2 for the above referenced RFB. Bidders shall fully
consider and acknowledge this Addendum in the preparation and submittal of its formal Bid. Failure to do
so may result in the rejection of the Bid.

Section 1 — Additional Questions

Section 2 — Updated Request For Bid

Section 3 — Updated Bid Form

All other conditions and requirements remain unchanged.

Section 1 - Additional Questions

Q1: What are the liquidated damages for the Contract?
SARP10: Liquidated Damages are addressed in section 00571.5 of the RFB.

Q2: What is the Contract Time for the contract?

SARP10: The Contract does not have a defined end date but the Subcontractor is required to meet
Milestone Completion Dates with liquidated damages associated as defined in Section 00370.7 Schedule
Compliance.

Section 2 -Updated Request For Bid



00572.18 Termination WithOUL CAUSE ...........euuuuiiiiiieiieeee e et e e e e e e et e e e e e e s e eabaeseeessssaabseeesaessanes 18

00572.19 PUIChASEI'S REMEMIES.....ciiitiiiieiiiiii ettt ettt et e e st e e st e e e snnae e sneneeas 18
00572.20 INAEIMINILY .uteeie ettt ettt e e okttt e e aa ket e e s bbbt e e skt b et e e aabb et e e st e e s bbb e e e s annneeas 19
00572.21 INSUranCe REQUIFEIMENTS .......eiiiiiiiiieiiiiiie ettt ettt e sttt ekt e e s bt e e abb e e e s anbn e e nnnees 19
00572.22 AUIL......eiieeee it eete et e e e e et e e e st e e e et e e e e ssta e e e e s tse e e e e easa e e e e ansaee e e e nsaaeeraeaeennraeeeannneen 20
00572.23 Governing Law and DISPULES .......ccoiiiiiiiiiiiiiaa ettt e e e e ettt ee e e e e e s aaabsbeeeaeaeaeaaannsneeeeaannes 20
00572.24 Hazardous CONGILIONS ........uuuieiiiiaieiiiiiie ettt e e e e e et e e e e e e e e e s nbabe e e e e e e e e e s aanneeaeaaannes 21
O0572.25 FOICE IMAJEUIE......eeeiieeeeeee e ettt e ettt et e e e e e ek bbb et et e e e e e e e aab et et e e e e e e e e e nnbebeeeeaaaaannnbeneeaeaens 21
00574 — Jobsite Operations Terms and CONAItIONS ........uuiiiiiiiiiiiii e 22
00574.1 Subcontractor SCOPE Of WOIK.......ccoi it e e e e s e ee e enaes 22
00574.2 Safety REQUIFEIMENTS ........ccciiiiieieeee e e ettt e e e e e et e e e e e e e s e s st eeeeeeassssasbaaeeeeeeesssssteeeeesseannns 22
001y e B = o T | S PR 22
005744 MV OTK HOUES ..ot i ettt i e e e e s ettt et et e e s ss st e e e eeessasss e e e e eeeesasnsseseeeeseeessannnseeseeeeeennnsssnnereaeaass 22
00574.5 Protection and Restoration Of PrOPEIY .............eeeiieiiiiiei i ee e iese s e se s e e eseeseeeeeeeaeaeaeens 23
00575 - Safety, Health and AcCident PrevVentioN . ...t eee e e e e e e e ennes 24
00575.1 Project Safety and Health Program ............ccoiiiiiiiiiee et 24
00575.2 Safety, Health, and Accident Prevention Program ............ccuuueeiiiaoaiiiiiiiiiiieee e eeieeee e 24
00575.3 Hazardous Waste Project Health and Safety Plan............ooooiiiiiiiiiiieeeeeen 24
00575.4 Protective Clothing, Equipment and INStrumentation ...............cciioiiiiiiiiiee e 24
00575.5 Safety and Health REPreSENTALIVE ........uuiiii i i e e 25
00575.6 Safety and Health GOal..............eeeiiiiiiiii e e e e e e e 25
00575.7 Drug Prevention PrOQIAIM ............iiiee it e e e e e ss et e e e e e s s seataaee e e e e e s s s snaasseeseeeeessaasnaeesseanns 25
010y AR S I o= 1| I = o) (=T 1o T o USSR 25
00575.9 Sub-subcontractor Safety PrequalifiCation ..............uuviveeoiiiiiiiiice e 26
00575.10 CONFINEA SPACES ..vevrvieeeiiiiiiiieiieee e e e ieste e e e e e e s s s st e e e e aeeessaas s reareeaeeeasaassraaeeeeeeessanareraeeesnannns 26
00672 - General ConditioNs AttACHMENTS .....iiiiiiiiie e s 27
00672.1 Partial Waiver and Release Of Lien RIGNtS.........ccoiiiiiiiiiiiie e 27
00672.2 Final Waiver and Release Of Lien RIGNS ..........oiiiiiiiiiii e 29
00672.3 Certificate of Nondiscrimination (1 PAgE) «...cceeeiurreiiieiieae ettt ee e e e eee e e e e ennes 31
00672.4 Equal Business Opportunity PrOQIAIM ........ooooi ittt e e e e e e eeeeeae e 33
00672.5 Report of Disadvantaged Business Enterprise Participation Form (1 page).......cccccceeveeernnnnns 35
00672.6 State Revolving Fund (SRF) Front-ENds (48 PAgEs) ......ccccuvviiiiiiiee ettt 36
010Gy A = TTo I =To T [0 H SRR 37
00672.8 Schedule IMpact DUE t0 WEALNET.............uiiieiiiee e e e e e enrnarae s 38
(010[Cy 7R B ©feTo [N o) H ©70] o [0 [ox S SRR 40
00770 — LOSS CONIIOI MANUAI ...ttt et e et e e e e n et e e e en e e e e st e nbe e e e enees 41

Technical SPeCIfiCatiONS (B3 PAYES) -.uvururriieeeiiiiiitiiiirireee e e tisitrareete e e s s st araeeraeaeassanrarrrrrreeeeesaanieaeesseannns 42



SARP10 Program Manhole Adjustments — Group 3 RFB Issue
193289.71.0400 08Aug2016

00574 — Jobsite Operations Terms and Conditions

00574.1 Subcontractor Scope of Work

Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools,
equipment, vehicles, supplies, services, labor and supervision required to perform the Work. Unless
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving,
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to
make the Work ready for use.

00574.2 Safety Requirements

00574.2.1 Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the
risk of bodily harm and damage to property. At a minimum, Subcontractor shall comply with the
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety
requirements. Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this
Subcontract.

00574.2.2 When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against
any unsafe condition identified. Subcontractor is solely and exclusively responsible for the discovery and
correction of such conditions. Subcontractor agrees that nothing contained in this Article 00574.2,
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to
Owner or Purchaser. Subcontractor remains solely and exclusively responsible for compliance with all
safety requirements.

00574.2.3 Subcontractor shall immediately correct any unsafe condition identified by Purchaser. If, in
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition,
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at
Subcontractor’s expense, or both. Purchaser’s right to stop the Work and to implement suitable
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575,
the Loss Control Manual, or Owner's safety requirements.

00574.2.4 Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s
safety requirements is the minimum standard required of Subcontractor. Subcontractor is responsible for
examining all Work-related requirements and determining whether additional or more stringent health and
safety provisions are required or appropriate for the Work. Subcontractor shall notify Purchaser promptly
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in
connection with the performance of the Work.

00574.3 Labor

Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to
bind Subcontractor in all matters relating to or arising out of this Subcontract. The supervisor must be
fluent in English. Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced.

00574.4 Work Hours

Typical Work days consist of a Monday through Friday schedule with a 7am start at the earliest, and a
6pm finish at the latest. Saturday Work may be permitted as necessary. Sunday Work will not be
permitted, unless deemed by the Program Manager to be of a critical or emergency nature. No Work is

Source: 00574, 2012, Jobsite Operations Terms and Page 22 of 42
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permitted on Memorial Day, Independence Day, Labor Day, Thanksgiving Thursday and
Friday, Christmas Eve, Christmas and New Year’'s Day, during the Subcontract duration.

For weekend operations, requests must be submitted in writing by Thursdays at NOON.

In cases where the Program Manager does not have the resources available to observe Saturday,
Sunday, and/or night work, the request will be denied and no time extension or impact will be
considered.

Night Work, when deemed necessary by the Program Manager; will be permitted as requested (48-
hour advance notice required). Noise attenuated equipment for night work is required when working in
residential neighborhoods.

00574.5 Protection and Restoration of Property

00574.5.1 Subcontractor shall, at its expense, protect the Work, the environment, and all other
property from hazards arising out of or relating to the Work and from natural elements. Subcontractor
shall, at its expense, promptly repair or remove and replace any damage or loss and, to the extent
practicable, restore property affected by the Work to its original condition, as determined by Purchaser.
Subcontractor is solely responsible for protection of the Work until Final Completion.

00574.5.2 At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished
items that are not intended to become a permanent part of the project from the jobsite and shall
remove and deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and
debris resulting from the Work. Subcontractor shall thoroughly remove all accumulations of dust,
scraps, waste, oil, grease, weld spatter, insulation, paint, and other foreign substances resulting from
performance of the Work and shall restore all surfaces affected by those substances.

Source: 00574, 2012, Jobsite Operations Terms and Page 23 of 42
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00370.7 Schedule Compliance
State any exceptions in 00370.6.1.

00370.7.1 Construction Milestone Completion Dates and Applicable Liquidated Damages

i inti Construction Milestone *LDs B'dd,er
Item Milestone Description Completion Date ADDIV? Complies?
A (Yes/No)

Work will be released in groups of ten (10) manholes.
1 |The Subcontractor shall complete the Work within thirty
(30) days once released by Purchaser.

30 days after receiving manholes from

Yes
Purchaser.

Once an adjustment is started, the Subcontractor shall
2 |complete the asphalt repair within ten (10) days of the 10 days after start of asphalt cutting Yes
start of the asphalt cutting.

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated
damages per applicable Articles of Section 00571.

*Note Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical and
must be maintained.

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 1 of 1



