

Notice of Intent to Award

To: Paul Patterson / Bobby Allen (City of Memphis)
From: Bently Green (Black & Veatch)
Date: 4 March 2016
Project Number: 179821.78.030-034
City Contract: 30361

In conjunction with the City's Consent Decree Sewer Assessment and Rehabilitation Program, proposals were received for the above-referenced projects at the SARP10 Office. Six SSES firms submitted proposals for projects in five separate areas. The results of the selection for these areas are summarized below:

Phase 4 Condition Assessment Cost Proposals

		CES	ADS	TREKK	CCM
Contract	Footage	Cost	Cost	Cost	Cost
Nonconnah #1	435,187	\$2,141,491	\$2,087,081	\$1,964,641	\$2,044,719
Nonconnah #2	441,125	\$2,005,536	\$1,963,731	\$1,991,651	\$1,958,983
Nonconnah #3	395,393	\$1,798,375	\$2,009,539	\$1,808,687	\$1,820,038
Nonconnah #4A *	172,651				\$832,652
Nonconnah #4B *	241,527	\$1,153,054			
Nonconnah #5	442,081	\$2,100,326	\$1,999,894	\$1,995,257	\$2,006,021
Estimated Contract Value of Selected Area *		\$3,294,545	\$1,999,894	\$1,808,687	\$2,791,635
Estimated MWBE Amount *		\$851,805	\$559,970	\$1,808,687	\$2,791,635
Contract Value of Recommended Contracts					\$9,894,760
Estimated MWBE Value of Recommended Contracts					\$6,012,097
Total Estimated MWBE Participation of Recommended Contracts					61%
Total Task Order Request (with 5% Contingency)					\$10,400,000
* Note: Nonconnah Basin 4 was split into two drainage basins, 4A and 4B. Contract totals are estimated based on total footage in each basin, and are subject to change based on actual quantities for each unit price item in the basin.					

SARP10 recommends awarding the following contracts:

Nonconnah #1 and #4B	CES	\$3,294,545
Nonconnah #2 and #4A	CCM	\$2,791,635
Nonconnah #3	Trekk	\$1,808,687
Nonconnah #5	ADS	\$1,999,894

Please let us know if the City concurs with these recommendations. Thank you,

Bently Green