



BLACK & VEATCH

Building a world of difference.



MEMPHIS SEWER ASSESSMENT & REHABILITATION PROGRAM
STREAM CROSSING STABILIZATION CONSTRUCTION PACKAGE A



SARP10 TEAM



THE CARTER MALONE GROUP
public relations | marketing | advertising
communicating your message to the world



Bobby Allen - City Of Memphis

Bently Green - Program Manager

Brad Davis - Deputy Program Manager

Joe Collins - Construction Manager

Riley Thompson – Program Safety Manager

Justin Avent – Project Manager

www.sarp10.com



CITY OF MEMPHIS SEWER SYSTEM



- Over 2,800 miles of Sanitary Sewer Lines
- 85,000 manholes
- 100+ lift stations /300+ siphons
- 2 treatment plants (Maxson & Stiles) - 150 mgd average daily flow


SARP10

- **General Requirements:**
 - **Reduce SSOs and backups**
 - **Assessment of the entire Wastewater Collection & Transmission System**
 - **Rehabilitate priority areas and sewers**
 - **Enhance preventive maintenance**
 - **Conduct Assessment of approximately 250 Miles annually**
- **CD executed September 20th, 2012.**



Scope of Work

- **Stabilization of open channels at sanitary sewer crossings**
- **Grading**
- **Concrete encasement of existing pipe**
- **New aerial crossing**
- **Placement of grouted riprap**
- **Concrete block matting**
- **Turf reinforcement matting**
- **Other items include erosion control, site prep & restoration, bypass pumping, and installation of access roads**



Cypress Creek



Cypress Creek



Cypress Creek



1
2
A
S
P
H
A
I

B
T
I
P
R
S
E


C
D

E



NEW
DE
192
196
200
204
208
212
216
220
224
228
232





Fletcher Creek East




Fletcher Creek East



Fletcher Creek East



Fletcher Creek East



All Projects

- Access Roads
- Erosion Control
- Site Prep & Restoration
- Bid separately

Project Details

- **Equipment**
- **Concurrent work**
- **City/SARP10 will not be providing additional security**
- **Right-of-way/easements**

Contract Schedule

- **Registration Information:** August 6, 2020
- **Last Day for Questions:** August 6, 2020
- **Issue Final Addendum:** August 13, 2020
- **Bids Due:** August 27, 2020 by 3:00 PM
- **Public Notice of Award:** September 10, 2020
- **Tentative Notice to Proceed:** September 24, 2020

Other Contractual Items

- **Qualification Requirements**
- **Insurance Requirements**
- **Preparation and Submission of Bids**
- **MWBE Goals = 30% (subject to change)**
- **Permits and Taxes**
- **License**

QUESTIONS?