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00170 - Request for Bid 
 
00170.1  Introduction 
Sealed bids will be received at the Office of the City of Memphis Environmental Administration, Room 
620, City Hall, 125 N. Main, Memphis, TN  38103, until 2:00 p.m. local time, April 17, 2025 furnishing 
the City of Memphis with the following: 

FOR THE DIVISION OF: PUBLIC WORKS FOR THE CONSTRUCTION OF:   
SARP10 Program Bellevue Conveyance Construction  
 
The Sealed Bid envelope must be labeled with the project name, bidder’s name, license bidder 
number, license expiration date, license classification.  The Sealed Bid envelope must contain one 
(1) hardcopy of the bid and one (1) electronic flash drive copy of the bid. 
 
Sealed Bids sent through the mail or other such delivery service shall be sent in such a manner so as to 
allow the opening of the “Mailing Container” and still have intact the sealed Bid.  On the Mailing Container 
the sender shall state the words that a “SEALED RESPONSE IS ENCLOSED” and the Bid number. 
 
Subcontractors intending to bid on this project must follow the instructions for Registration as stated in the 
Advertisement Legal Notice Request for Bid No. 421578.71.0421 (dated March 5, 2025).  Registration 
information must be submitted by April 1, 2025.   
 
00170.2  Program Overview 
The Program consists of the management of the capital program needed to bring the City’s wastewater 
and sewer system into compliance with federal and state regulations per the City of Memphis Wastewater 
Collection and Transmission System (WCTS) Condition Assessment and Rehabilitation Program Consent 
Decree signed on September 21, 2012, including the procurement of studies, design and construction 
services associated with the City of Memphis SARP10 Program.   
 
00170.3  Scope of Work 
The scope of work for this project generally includes the installation of approximately 3,300 LF of 42” 
gravity sanitary sewer pipe. This includes an approximately 450 LF jack and bore under Germantown 
Parkway and MLGW property and an open cut crossing across Fletcher Creek. The proposed line 
crosses multiple large diameter Boardwalk Gas pipelines and other utilities. Significant coordination with 
various utilities will be required. Other associated work includes traffic control, erosion control, site prep 
and restoration, and stabilization of the Fletcher Creek crossing.  
 
00170.4  Bid Guarantee Requirements 
Guarantee Requirements: 

a) Bidder will not withdraw bid for one hundred eighty (180) calendar days after opening of bids 
without Purchaser's written consent. 

b) If bid is accepted, bidder will enter into formal Subcontract with Purchaser, within five (5) calendar 
days after receipt of Subcontract documents for execution. 

c) If bid is accepted, bidder will execute required 100% Performance/Payment Bond in accordance 
with Article 00571.4 and will obtain required insurance coverage in accordance with Article 
00572.21 within ten (10) calendar days after receipt of Subcontract. 

d) All bids will require a bidder’s bond or certified or cashier check made payable to the Purchaser 
on a solvent bank in the amount of 5% of the bid.  Said instrument to remain in effect and will be 
returned only after the Subcontract has been fully executed and secured.  Additionally, the 
successful bidder shall execute a performance bond in an amount equal to 100% of the 
Subcontract sum as security for the faithful performance of the Subcontract and for the payment 
of labor and material furnished and incorporated into the Work.  The only acceptable form of 
instrument for this bid bond is bound herein, Article 00672.7. 
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Bidder shall be liable to the Purchaser for full amount of proposal guarantee as representing damage to 
the Purchaser on account of default of bidder if: 
 

a) Bid is withdrawn within one hundred eighty (180) calendar days after receipt of bids without 
approval by Purchaser. 

b) Bidder fails to enter into contract with Purchaser and execute required Performance Bond and 
provide required insurance coverage within ten (10) calendar days subsequent to notice of award 
of the Subcontract. 

 
Firms desiring to submit a Bid should carefully review these instructions. 

Compliance with all requirements will be solely the responsibility of the Respondent. 
 
00170.5  Request for Bid Definitions 
Terms used in this Request for Bid documents are defined and have the meanings assigned to them as 
follows.  The term "OCI”, “Purchaser” or “Program Manager” means Overland Contracting Inc.  The term 
"Respondent", “Firm”, “Company”, “Subcontractor” or “Bidder” means one who submits a Response for 
the purpose stated in this Solicitation Request for Bid documents. The terms “BID”, “Response” or 
“Respondent's Response” mean all submittal documents provided by the Respondent as required by this 
Request for Bid. The terms “Request for Bid” or “Bid Documents” mean the documents included in this 
Request for Bid.   
 
Every effort has been made to use industry-accepted terminology in this Request for Bid.  Any statement 
in this document, which uses words such as "must", "shall", "should", "provide for" or "have/provide the 
capability of/for", means that compliance with the intent of the statement is mandatory and that failure by 
the Respondent to satisfy that intent may be cause for the Response to be rejected.  
 
00170.6  Minority / Women Business Enterprise (M/WBE) Requirements 
This section shall set forth the respondent's M/WBE Participation Plan that must be submitted and 
include: (1) the level and dollar amount of participation your firm anticipates to achieve in the performance 
of the Subcontract resulting from this RFB; (2) the type of Work to be performed by the M/WBE firms 
participating; and (3) the names of the M/WBE firms the Respondent plans to utilize in the performance of 
the Subcontract resulting from this RFB.   

SARP10 DBE Participation Goal: 
DBE minimum 15% 
(Vendors from the City of Memphis EBO list only) 
 
00170.7  Clarification of Bid 
Purchaser reserves the right to obtain clarification of any point in a Response or to obtain additional 
information as necessary to properly evaluate a particular Response.  Failure to respond to such request 
for additional information or clarification in a timely manner may result in rejection of the Response. 
 
00170.8  Not Used 
 
00170.9  Responsiveness 
Respondents should respond to all requirements of the Bid to the maximum extent possible and are 
required to clearly identify any limitations. 
 
00170.10  Examination of Request for Bid Documents 
Before submitting a Response, each Respondent must: 

 Study and carefully correlate the Respondent’s observations and responses with the Bid Documents. 
 Notify Purchaser of all conflicts, errors and discrepancies, if any; in the Bid Document submitted. 
 Review the Loss Control Manual.  
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Respondents by and through the submission of their Response, agree that they shall be held responsible 
for having therefore familiarized themselves with the nature and extent of the requirements in the Bid 
Documents. 
 
00170.11  Interpretations and Addenda 
If any prospective Firm is in doubt as to the true meaning of any part of the Requirements for Preparing 
and Submitting Bid Submittal for the requested services, they may submit a written request (verbal 
requests will not be accepted) for an interpretation before the Last Date for Bidder Questions; as stated in 
00170.16.  The person submitting the request will be responsible for its prompt delivery.  Any 
interpretation of the proposed documents will be made only by addendum transmitted to each party 
receiving a set of such documents.  Purchaser will not be responsible for any other explanations or 
interpretations of the proposed documents.  Any requests not submitted within this time period will be 
deemed waived. 
 
SUBMIT ALL QUESTIONS BY E-MAIL TO: 

Attn:  Justin Avent 
justin.avent@greshamsmith.com  
Cc:  Ginny Dorsey 
DorseyV@bv.com 
Cc:  Jerry Caldwell 
CaldwellJ@bv.com 
(Reference: SARP10 Program Bellevue Conveyance Construction, BID No. 421578.71.0421) 

All requests or questions should be clearly marked and must be received by Last Date for Bidder 
Questions, as stated in 00170.16.  A response will be returned via addendum to all Firms along with the 
original question(s). 
 
There shall be no communication between the Firm, their employees or subcontractors concerning this 
Bid to anyone within Black & Veatch, Overland Contracting, Allen & Hoshall, Allworld Project 
Management, Gresham Smith, Carter-Malone Group, or City of Memphis employee or any such person’s 
spouse, child, parent, brother, sister, dependent or person assuming a relationship being the substantially 
equivalent of the above except through Bently Green – Program Director or Jerry Caldwell – Project 
Manager.  Failure to comply with this requirement will be grounds for disqualification. 
 
00170.12  Modification or Withdrawal of Bid Submittals 
Responses may be modified or withdrawn by an appropriate document duly executed (in the same 
manner that a Response must be executed) and delivered to the place where Responses are to be 
submitted at any time prior to the submission deadline.  A request for withdrawal or a modification must 
be in writing and signed by an authorized person.  Evidence of such authority must accompany the 
request for withdrawal or modification.  Withdrawal of a Response will not prejudice the rights of a 
Responder to submit a new Response prior to the Response deadline.  After expiration of the period for 
receiving Responses, only Purchaser may request clarifications or additional information.  
 
00170.13  Rejection of Responses 
To the extent permitted by applicable local, state and federal laws and regulations, Purchaser reserves 
the right to reject any and all Responses, to waive any and all informalities not involving price, time, or 
changes in the Work with the successful Respondent, and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional Responses.  Also, Purchaser reserves the right to reject a 
Response, in its sole discretion, if the City of Memphis believes that it would not be in its best interest to 
make an award to that Respondent. 
 
Purchaser reserves the right to reject any Response if the evidence submitted by the Responder or if the 
investigation of such Respondent fails to satisfy Purchaser that such Respondent is properly qualified to 
carry out the obligations and to complete the Work contemplated therein.  All Responses will be rejected 
if there is reason to believe that collusion exists among Respondents.  Responses will be considered 
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irregular and may be rejected if they show serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alterations, or irregularities of any kind. 
 
00170.14  Other Items 
This Bid does not commit Purchaser to enter into a Subcontract, nor does it obligate Purchaser to pay for 
any costs incurred in the preparation and submission of Responses or in anticipation of a Subcontract.  
Costs of preparing the Bid in response to this request are solely the responsibility of the Respondent. 
 
By responding to this solicitation, the respondent attests that no employee of Black & Veatch, Overland 
Contracting, Allen & Hoshall, Allworld Project Management, Gresham Smith, Carter-Malone Group, or 
City of Memphis employee or any such person’s spouse, child, parent, brother, sister, dependent or 
person assuming a relationship being the substantially equivalent of the above, has an existing or 
pending, direct or indirect, financial interest in the respondent’s business. 
 
No Respondents to this solicitation shall discriminate against any employee or applicant for employment 
because of race, religion, color, sex, age, or national origin. 
 
00170.15  Selection Process 
Purchaser intends to select one Firm based on price and successful completion and approval of the OCI 
Registration process.  
 
00170.16  Selection Schedule 
The following schedule will be adhered to during the selection process.  It is subject to change at the sole 
discretion of OCI. 
 

Event Completed By 

Advertising Date March 5, 2025 

Pre-Bid Meeting March 11, 2025 

Registration Information submitted per 
421578.71.0421 Advertisement 

April 1, 2025 

Last Date for Bidder Questions April 1, 2025 

Issue Addendum for answers to questions April 8, 2025 

Receive all Bids April 17, 2025 by 2:00 pm local time 

Public Opening April 17, 2025 immediately following receipt of bids 

Public Notice of Intent to Award May 1, 2025 

Preconstruction Meeting with Subcontractor May 8, 2025 

Tentative Notice to Proceed May 8, 2025 

 

00170.17  Mandatory Pre-Bid Meeting 
A mandatory pre-bid meeting will be held at 9:30 A.M (local time) at the Environmental Maintenance 
Office, 2865 Frayser Boulevard, Memphis, TN 38127 on March 11, 2025.  Bidders are required to 
attend at their own cost.   
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00270 - Instructions to Bidders 
 
00270.1  Bidder's Compliance with Request for Bid 
Provide the information requested and any supporting information necessary to permit a complete 
analysis of your bid.  You acknowledge that preparation and submission of a bid will be at your sole cost 
and that you will treat this RFB and any resulting discussions as confidential.  If you do not agree to treat 
this RFB and associated discussions as confidential, return the complete RFB to Purchaser and delete or 
destroy any copies you made. 
 
00270.2  General Bid Parameters 
Provide the information requested in Section 00270 and Section 00370 in the appropriate fields of Section 
00370.  Complete each line of Section 00370 in its entirety and submit it with your bid in accordance with 
Section 00170.  Do not alter Section 00370 forms in any way or deviate from the terminology used or the 
unit of measure indicated when completing Section 00370.  Submit Section 00370 forms in their original 
core application software, with no embedded programming and no permissive encoding restricting access 
to the data provided.  
 
00270.2.1  Bidder's Contact Information 
Include contact information for your representative in Article 00370.2.1.  Your representative must have 
the appropriate expertise and authority to negotiate on behalf of your company.   
 
00270.2.2  Addenda to Request for Bid 
In Article 00370.2.2, list all addenda received from Purchaser and indicate "Yes" to show your receipt of 
and incorporation of the listed addenda into the proposal.       
 
00270.3  Bid Pricing 
You must include numerical values in the applicable fields of Table 00370.3.1.  Non-numerical values, 
such as "included" or "not applicable," are not acceptable.  Purchaser will evaluate fields left blank or filled 
with a zero as scope included in your bid at no cost. 
 
00270.3.1  Unit Pricing 
Provide the unit prices to perform the Work in accordance with this RFB in Table 00370.3.1.  A unit price 
is the total amount to be billed to Purchaser for a specific unit of work.  Unit pricing includes all costs, 
overhead, profit and mark-up associated with delivering the complete unit.   
 
00270.4  Supplemental Bid Information 
 
00270.4.1  Company Status 
In Article 00370.4.1, indicate the type of your organization’s legal entity and the state and country in which 
it is organized. 
 
00270.4.2  Contractor License 
If you are not licensed to perform the Work, indicate “No" in Article 00370.4.2.      
 
00270.4.3  Not Used 
 
00270.4.4  Bid Validity Period 
Indicate "Yes" in Article 00370.4.4 if your proposal is valid for one hundred eighty calendar days after the 
Proposal Due Date (the "Proposal Validity Period").  Purchaser may reject your proposal without prior 
notice if your proposal is not valid for the full Bid Validity Period.  
 
00270.4.5  Firm Non-Escalatable Pricing 
Indicate "Yes" in Article 00370.4.5 if the proposal pricing is firm and not subject to escalation.   
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00270.4.6  Taxes  
Tax requirements are identified in Article 00571.6.  Indicate "Included" in Article 00370.4.6 if your 
proposal includes the tax requirements.   
 
00270.4.7  Work at Jobsite 
Identify the type of craft labor.  If you plan to subcontract any of the Work, indicate “Yes” in the 
appropriate section of Article 00370.4.7 and complete Table 00370.4.7.   
 
00270.5  Schedule Compliance 
Indicate "Yes" in Article 00370.5 if you can meet the schedule dates included in Table 00370.5.  If you 
indicate "No," submit an alternative summary level schedule with your proposal. 
 
00270.6  Compliance with Request for Bid 
 
00270.6.1  Not Used 
 
00270.6.2  Not Used 
 
00270.7  Bid Attachments 
List any supplemental documents included in your bid in Article 00370.7.   
 
00270.8  Declarations 
Indicate "Yes" in Article 00370.8 to confirm you have familiarized yourself with the conditions affecting the 
Work. 
  
00270.9  Nondiscrimination 
All entities contracting with the Purchaser agree to abide by and to take affirmative action when 
necessary to ensure compliance with the nondiscrimination clauses set out below and agree to show 
proof of non-discrimination upon request and to post in conspicuous places available to all associate 
agents and their employees.  In the event of non-compliance with nondiscrimination clauses, or with 
provisions of Executive Orders 11141 (age), 11246, 11375 (women), 12086 (Vietnam veterans), 11478 
(federal employees), 11625 (minority business) 11701 (veterans), Title 41, Chapter 60 (handicapped) and 
specifically the handicapped affirmative action clause in Section 60-741.6.9 of OFCCP  Rules, and any 
and all other federal laws prohibiting discrimination, contracts may be canceled, terminated, or suspended 
in whole or in part by the Purchaser. 
 
The Bidder shall execute the specified Nondiscrimination Certificate (see Section 00672.3) agreeing that, 
if awarded the Subcontract, he/she shall not discriminate against any Sub-subcontractor, employee, or 
applicant for employment on the grounds of race, color, national origin or sex, in accordance with the 
citations listed in the above paragraph; and shall require the execution of such a certificate for each Sub-
subcontractor prior to award of any subcontract with the further requirement that each subcontractor shall 
include identical requirements in any lower tier subcontracts which might in turn be made.  FAILURE TO 
EXECUTE AND SUBMIT SUCH CERTIFICATE WITH THE BID MAY CAUSE THE BID TO BE 
REJECTED AS NON-CONFORMING.  The successful Bidder and all Sub-subcontractors under the 
general contract shall maintain copies of their payrolls and all subcontracts for each weekly payroll period 
for the life of the construction and for a period of SEVEN (7) YEARS after final release and payment is 
made by the Purchaser to the contractor. 
 
00270.10  Equal Business Opportunity Program (EBO) 
The Bidder must complete and return the Equal Business Opportunity Program Compliance Form 
included in Section 00672.4 of this RFB.  
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00370 – Commercial Bid Form (6 pages) 
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Bidder Response Column

Bidder Response Column

(  ) - (      )

(  ) - (      )

(  ) - (      )

Received and Incorporated

Bidder Response Column
See Attached Pricing Table(s) 
[Bidder to List Tables Used]

Bidder Response Column

Mailing Address/State, Zip Code

00370 - Commercial Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this 
form entirely and return it with Bidder's Bid.

00370.1  Bid Submitted by
Company Name

Mailing Address/Number, Street

Mailing Address/State, Zip Code

Country
Taxpayer ID Number (or EIN)

Bidder's Bid  Date
Bidder's Bid No.

00370.2  General Bid Parameters

Bidder is providing the information defined by the articles comprising Section 00270, INSTRUCTIONS TO BIDDERS, in the 
corresponding fields of this Section 00370, COMMERCIAL BID FORM.

00370.2.1  Bidder's Contact Information
Bidder's Representative Name

Title
Mailing Address/Number, Street

Mailing Address/City

Addenda Number Date Issued

Delivery Address/Number, Street
Delivery Address/State, Zip Code

Country
Email Address

Phone Number

Mobile Phone Number

Fax Number

Business Interruption Plan

Confirm that Bidder maintains a Business Interruption/Disaster Recovery Plan that documents how Bidder will 
respond to disaster or pandemic to help minimize impact - Yes/No
If Yes, plan should be submitted with RFB.

00370.2.2  Addenda to Request for Bid
Bidder acknowledges receipt and inclusion of the following Addenda to the RFB - Yes/No

00370.3.1  Bid Prices 

00370.3  Bid Pricing Information

License Number

00370.4  Supplemental Bid Information
Bidder provides the following information to supplement the Bidder's bid pricing.

00370.4.1  Company Status
Bidder's company status is:  (i.e. partnership, individual owned, joint venture, corporation, etc.)

in State of
in Country of

00370.4.2  Contractor License

Bidder certifies that it is licensed, as required, to engage in the RFB Work scope in the State/Province/Country 
the RFB Work is to be performed. - Yes/No

1st License Title 
in State/Province of

2nd License Title 
in State/Province of

License Number

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 1 of 6
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Bidder Response Column

Bidder Response Column

Bidder Response Column

Bidder Response Column

*must be signed, not typed

Bidder's source of craft labor to be utilized in the performance of the Work is - 
Open-Shop/Merit-shop/Union-shop

00370.4.3  Not Used

00370.4.4  Bid Validity Duration
Bidder's bid is valid for acceptance by the Purchaser for a period of 180 days from the bid due date. - Yes/No
00370.4.5  Firm Non-Escalatable Pricing
All of Bidder's prices herein bid are firm and are non-escalatable. - Yes/No
00370.4.6  Taxes
Bidder's prices included herein are in accordance with Article 00571.6 Taxes. - Yes/No
00370.4.7  Work at Jobsite

Bidder proposes that it will perform all the Work at the Jobsite with its own forces. - Yes/No

If applicable, identify the local union(s) used for hiring craft labor:  1st Local Union Name
Address/Number, Street

Address/City, State, Zip Code
Phone 
Email

2nd Local Union Name
Address/Number, Street

Address/City, State, Zip Code
Phone 
Email

Bidder has accounted for all Jobsite existing and controlling conditions and limitations which may affect the 
Work performance and the Bidder's Bid. - Yes/No

(Attachment 1)

Bidder has indicated proposed sub-subcontracted Work in attached Table 00370.4.7. - Yes/No

Bidder has provided proposed Small Business/Minority/Disadvantaged Entrepreneur Participation Plan with its 
bid. - Yes/No

00370.5  Schedule Compliance
Bidder agrees to meet the schedule dates indicated in the RFB documents: - Yes/No
If No, Bidder has completed and submitted an attached alternative summary level schedule: - Yes/No

00370.6  Compliance with Request for Bid
NOTE:  A bid based on Bidder's standard terms and conditions will not be considered.

Bidder certifies that its bid complies with all RFB commercial and technical requirements. - Yes/No

00370.7  Bid Attachments
In addition to this Commercial Bid Form and Tables indicated herein, the Bidder's Bid contains supplemental information and details attached to 
this bid consisting of the following:

If written notice of acceptance of this bid is delivered to the Bidder within  “Bid Validity” days after the date set 
for receipt of bid, or any time thereafter before the bid validity expires, the Bidder will, within 5 days after 
receipt of a formal Subcontract for signature, exercise and deliver to Purchaser a signed Subcontract in the 
form provided by the Purchaser in accordance with the documents provided herein. - Yes/No

Bidder Authorized Signature:

(Attachment 2)
(Attachment 3)
(Attachment 4)

(Attachment 5) (Add additional lines as needed)

00370.8  Declarations

The Bidder declares that it has familiarized itself with the conditions affecting the Work.  The Bidder also 
declares that only the persons or firms interested in the bid as principal or principals are named herein; that no 
other persons or firms have any interest in this bid or in the Subcontract to be entered into; that this bid is 
made without connection with any person, company, or party likewise submitting a bid; and that it is in all 
respects for and in good faith, without collusion or fraud. - Yes/No

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 2 of 6



SARP10 Program
421578.71.0421

Bellevue Conveyance Construction RFB Issue
05Mar2025

Bid Submitted by: 

Item
Number

Item Description
Unit of 

Measure
Estimated 
Quantity

Unit
Price

Extension
Price

02530-6.01 Undercut Backfill Ton 140  $                     -   

02530-6.01 Service Connection Removal and Replacement Each 2  $                     -   

02530-6.01 6" PVC Pipe, 14. All depths Linear Foot 25  $                     -   

02530-6.02.42.01 42" Fiber Reinforced (FRP) Pipe, 14.1-16 feet deep Linear Foot 100  $                     -   

02530-6.02.42.02 42" Fiber Reinforced (FRP) Pipe, 16.1-18 feet deep Linear Foot 1,460  $                     -   

02530-6.02.42.03 42" Fiber Reinforced (FRP) Pipe, 18.1-20 feet deep Linear Foot 1,420  $                     -   

Jack & Bore - 42" FRP Linear Foot 460  $                     -   

02530-6.04 Pavement Backfill Cubic Yard 620  $                     -   

02530-6.08.36 42" Pipe - HydroExcavation / Hand Digging Linear Foot 3,440  $                     -   

02531-6.01.72 72" Precast Manhole Installation Vertical Foot 270  $                     -   

02535-6.01.72 72" Diameter Manhole Coating Vertical Foot 270  $                     -   

02531-6.01.72 84" Precast Manhole Installation Vertical Foot 25  $                     -   

02535-6.01.72 84" Diameter Manhole Coating Vertical Foot 25  $                     -   

02531-6.01.72 96" Precast Manhole Installation Vertical Foot 25  $                     -   

02535-6.01.72 96" Diameter Manhole Coating Vertical Foot 25  $                     -   

02531-6.01.72 120" Precast Manhole Installation Vertical Foot 25  $                     -   

02535-6.01.72 120" Diameter Manhole Coating Vertical Foot 25  $                     -   

02541-6.01.36 Post Light Cleaning & Mainline CCTV Inspection for 42" Pipe Linear Foot 3,440  $                     -   

02544-6.01 Post GPS Coordinates of Cleanout or Manhole Cover Each 15  $                     -   

02544-6.03 Post MACP Level 2 Manhole Inspection Each 15  $                     -   

02447-6.01 Silt Fence Linear Foot 3,975  $                     -   

02920-6.01 Seeding (With Mulch) 1,000 Sq Ft 20  $                     -   

02950-6.01 Asphaltic Concrete Pavement Removal and Replacement Square Yard 250  $                     -   

02950-6.01 Abandon Existing Sewer Structure Each 10  $                     -   

02447-6.02 Grade C Rip Rap - Bank Stabilization Ton 525  $                     -   

Clearing and Grubbing Lump Sum 1  $                     -   

1 Mobilization Lump Sum 1  $                     -   

01551-6.01 Traffic Control Devices for Construction Work Zones Lump Sum 1  $                     -   

02530-6.05 Bypass Pumping Lump Sum 1  $                     -   

 $               -   71.0421 Bellevue Conveyance Construction - Total Estimated Unit Price Value

00370.3.1  Unit  Pricing

00370.3.1.1  Unit  Prices Breakdown

71.0421 Bellevue Conveyance Construction

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this 
form entirely and return it with Bidder's Bid.

00370.3  Bid Pricing Information

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as determined by the 
Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. Subcontractor shall provide all 
information requested by the Purchaser to substantiate the value of the new unit price.

Bidder Response Columns

(Company Name)

Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final Work quantities would 
represent the full consideration to Bidder for its complete and satisfactory performance of the Work in compliance with all the terms and conditions 
of the RFB Documents. The Unit Prices in this Table include the cost of all the work which is required or implied by the RFB documents or which 
may be inferred therefrom, and which is customarily provided in furnishing a complete and finished work item of its kind.  Further, any and all 
alterations, modifications, and adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and 
installing equipment, material, and services of the work item kind, will be performed without additional compensation.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 3 of 6



SARP10 Program
421578.71.0421

Bellevue Conveyance Construction RFB Issue
05Mar2025

Bid Submitted by: 

Scope of Sub-Subcontracted Work
Sub-subcontractors                    
(Name and Address)

MBE 
or WBE

% of Total 
Work Value

Safety Information 
Included (Y/N)

Current 
EMR

% of Work performed by Bidder. (Bidder Company Name) 100%
(a)
(b)
(c)
(d)
(e)
(f)
(g)

100%

00370.4.7.1 Sub-Subcontracted Work

Total Percentage Value (Must Equal 100%)

Table 00370.4.7 - Sub-Subcontracts 

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this 
form entirely and return it with Bidder's Bid.

00370.4.7 Sub-Subcontracts

Bidder proposes that specific portions of the Work scope not performed by Bidder will be Sub-Subcontracted to the Sub-subcontractors indicated 
below. The value of each Sub-subcontract is indicated as an approximate percentage value of the total monetary value of the Bidder's Bid.

Subcontractor must obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the Work at the Jobsite, prior 
to their arrival at the Jobsite.  Refer to the "Subcontracting" article within the terms and conditions for applicable submission information.

(Company Name)

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 4 of 6



SARP10 Program
421578.71.0421

Bellevue Conveyance Construction RFB Issue
05Mar2025

Item Milestone Description
Construction Milestone

Completion Date
*LDs

Apply?

Bidder
Complies?
(Yes/No)

1 Substantial Completion1 of Work under this Subcontract
335 calendar days after 

Notice to Proceed
Yes

2 Final Completion2 of all Work under this Subcontract
365 calendar days after 

Notice to Proceed
Yes

2 Final Completion is defined as: (a) the Work is complete and complies with the requirements of this Subcontract; and (b) 
Subcontractor has fulfilled all its obligations under this Subcontract except obligations that survive completion of the Work.

1 Substantial Completion is defined as the date the project is sufficiently complete, in accordance with the construction contract 
documents, so that the owner may use the facilities for the intended purpose.

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated damages 
per applicable Articles of Section 00571.

*Note: Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical and 
must be maintained.

00370.7  Schedule Compliance

00370.7.1  Construction Milestone Completion Dates and Applicable Liquidated Damages

In accordance with Subcontract Article 00574.4 Work Hours, the Work will be completed by TBD.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 5 of 6



SARP10 Program
421578.71.0421

Bellevue Conveyance Construction RFB Issue
05Mar2025

TBD

Event
Due
Date

C01 None
Executed Subcontract in the form provided by the 
Purchaser

5 After
Receipt of Subcontract for 
Signature

C02 00571 Payment Estimate Breakdown 10 After
Effective Date and Prior to First 
Payment with monthly updates

C03 00571 Security Instruments 10 After Effective Date

C04 00572
Lien Waivers and Report of Disadvantaged Business 
Enterprise Participation Form

With Each Invoice

C05 00572

Final Lien Waivers from Subcontractor, Sub-
subcontractors, and Sub-subcontractors' 
subcontractors and Report of Disadvantaged Business 
Enterprise Participation Form

With Final Invoice

C06 00571
Final Payment Invoice and Report of Disadvantaged 
Business Enterprise Participation Form

45 After
Issuance of the Notice Of Final 
Completion and Acceptance

C07 00572 Contractor Licenses 14 Before Mobilization Onsite

C08 00572
Written Notice and Supporting Documentation, of all 
Claims

5 After
Occurrence of Event Giving Rise to 
the Claim

C09 00572 Insurance Certificates for Purchaser Approval Prior to Mobilization

C10 00572 Initial Issue Subcontractor's Work Execution Schedule 30 After Effective Date

C11 00571
Subcontractor Actual Man-hours Expended and 
Quantities Installed  

Weekly After Mobilization Onsite

C12 00575 Subcontractor's Daily Report Daily After Mobilization Onsite

C13 00575 Signed Daily Reports Daily After Mobilization Onsite

C14 00575 Weekly Coordination Meeting Agenda Input Weekly Prior to Weekly Coordination  Meeting

C15 00575
Subcontractor's Safety, Health and Accident 
Prevention Program

Prior to Mobilization Onsite

C16 00575
Subcontractor’s Hazardous Waste Project Health and 
Safety Plan

Prior to Mobilization Onsite

C17 00575 Safety and Health Representative Resume Prior to Assignment and Mobilization

C18 00575
Verification of meeting Hazardous Waste 
Requirements of 29CFR1910.120

5 Prior to Mobilization Onsite

C19 00575 Hazardous Materials Documentation With Each Hazmat Shipment

C20 00575 Safety and Health Records Monthly After Mobilization Onsite

C21 00575
Evidence that Jobsite Personnel have Passed Drug 
Testing

10 Prior to Mobilization Onsite

C22 00575 Fall Protection Plan 5 Prior to Starting Work Operations

C23 00575 Chemical Hazard Communication Plan, as applicable 5 Prior to Mobilization Onsite

C24 00575 Substance Abuse Program 5 Prior to Mobilization Onsite

C25 00672.3
Certificate of Nondiscrimination for Subcontractor and 
Sub-subcontractors

With Bid

C26 00672.4
Equal Business Opportunity Program Compliance 
Form for Subcontractor and Sub-subcontractors

With Bid

C27 00672.7 Bid Bond With Bid

C28 Technical Technical Data Submittals Weekly After Mobilization Onsite Yes

00370.8.1  Commercial Submittals

Technical Submittals

Refer to Technical Specifications for Technical Submittal requirements.

00370.8  Schedule of Submittals

Effective Date:

B
id

d
e

r 
A

g
re

e
s

?
Y

e
s

/N
o

The following are post-award Subcontract submittals.  This list is not all-inclusive.  The RFB documents contain submittal requirements that are 
not included in this list.  It will, however, remain the successful Bidder's responsibility to comply with submittal requirements whether or not the 
submittal is included in the following list:

Item
Reference

Section
Submittal Item

Submittal Dates
Calendar

Days

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 6 of 6
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00571 - Supplementary Terms and Conditions 
 
00571.1  Notices and Correspondence  
The parties agree to send all notices arising out of or related to this Subcontract by one of the following 
methods: (a) personal delivery; (b) certified mail with return receipt; (c) nationally recognized overnight 
mail or courier service, with delivery receipt requested; or (d) email.  The parties may send routine 
correspondence by email or first-class mail, each without confirmation of receipt.  The parties agree to 
address notices and correspondence as indicated in this article.  Subcontractor agrees that delivery of a 
notice or of correspondence by Purchaser to Subcontractor’s at the jobsite constitutes personal delivery. 
 
Electronic Technical Correspondence 

Addressed to Purchaser: Addressed to Subcontractor: 

To:  Jerry Caldwell To: [[name]] 
CaldwellJ@bv.com  [[email address]] 
 Cc: [[name]] 
  [[email address]]  

 
Non-Electronic Technical Correspondence 

Addressed to Purchaser: Addressed to Subcontractor: 

Overland Contracting Inc. [[subcontractor entity]] 
845 Crossover Lane, Suite 120 [[street address]] 
Memphis, TN 38117 [[city, state, zip code]] 
Attention: Jerry Caldwell Attention: [[name]] 
421578.71.0421 421578.71.0421 

 
Electronic Commercial Correspondence (excluding invoices) 

Addressed to Purchaser: Addressed to Subcontractor: 

To:  Ginny Dorsey To: [[name]] 
Dorsey@bv.com  [[email address]]  
 Cc: [[name]] 
  [[email address]]  

 
Non-Electronic Commercial Correspondence (excluding invoices) 

Addressed to Purchaser: Addressed to Subcontractor: 

Overland Contracting Inc. [[subcontractor entity]] 
8400 Ward Parkway [[street address]] 
Kansas City, MO 64114 [[city, state, zip code]] 
Attention: Ginny Dorsey Attention: [[name]] 
421578.71.0421 421578.71.0421 

 
Electronic Invoices  

Subcontractor will submit invoices via the web-based project management platform, Prolog. Invoices will 
be reviewed, and either approved or returned to Subcontractor for correction. The OCI Project Manager 
will forward invoices to Black & Veatch Accounts Payable, once they are approved. 
 
In accordance with section 00572.4  Invoicing and Payment, each invoice must clearly show the invoice 
number, the complete Subcontract project number, the Purchase Order number, the Work covered by the 
invoice, taxes, and the billing period (if applicable).  
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00571.2  Not Used 
 
00571.3  Payment Terms 
The following payment terms shall apply in addition to the corresponding provisions contained in Article 
00572.4 Invoicing and Payment. 
 
The Parties will meet each month at an agreed time in order to determine the quantity of materials used 
and man-hours expended during the invoice period.  The Parties will use the field progress measurement 
system to calculate that month’s payment total by adding the Subcontract unit price totals based on actual 
Work completed. 
 
00571.4  Security Instruments  
Subcontractor shall give Purchaser separate performance and payment bonds in the format of AIA 
Document 312 - 2010 Performance Bond and Payment Bond, each in the amount of the Subcontract 
Price.  Subcontractor shall submit the bonds to Purchaser by the due date specified in the Article titled 
"Schedule of Submittals and Applicable Liquidated Damages".  The bonding company must be licensed 
to bond in the state in which the Project is located and must be rated "A" or better by A.M. Best and 
included in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570). 
 
00571.5  Liquidated Damages 
 
00571.5.1  General 
Subcontractor's failure to meet the requirements identified in this Article 00571.5 will cause Purchaser to 
incur harm that will be very difficult to ascertain with certainty.  The Parties therefore agree the liquidated 
damages specified in this Article 00571.5 represent a reasonable estimate of Purchaser's harm and are 
not intended as a penalty.  Subcontractor's obligation to pay liquidated damages for breach of one 
specified requirement, does not relieve Subcontractor of its obligation to pay liquidated damages for 
breach of another specified requirement.  Subcontractor's payment of liquidated damages for breach of 
the specified requirement is Purchaser's sole and exclusive remedy with regard to Subcontractor's breach 
of that requirement, except for any other express remedies stated in the Subcontract.  If Purchaser 
terminates the Subcontract for cause, liquidated damages will cease to accrue after the termination date 
and Subcontractor's remaining liability will be calculated in accordance with Article 00572.17. 
 
00571.5.2  Not Used 
 
00571.5.3  Construction Milestone Dates 
Each construction milestone subject to liquidated damages for late completion is listed in the article titled 
“Construction Milestone Completion Dates and Applicable Liquidated Damages”.  If all portions of the 
Work comprising the construction milestone do not meet the Subcontract requirements on the 
construction milestone completion date, liquidated damages will accrue for each failure as shown below. 

 
Beginning on the first calendar day after the specified construction milestone completion date for each 
construction milestone and continuing until the construction milestone is completed, delay liquidated 
damages will be assessed at the rate of one thousand ($1,000) dollars per calendar day. 
 
Beginning on the thirty first calendar day after the specified milestone completion date for each milestone 
and continuing until the milestone is completed, delay liquidated damages will be assessed at the rate of 
one thousand dollars ($1,500.00) per calendar day. 

 
00571.6  Taxes 
Subcontractor shall pay all payroll and other related employment compensation taxes for Subcontractor’s 
employees, federal, state and other taxes which may be assessed on Subcontractor’s income from the 
Project, engineering and business license costs (collectively, the “Subcontractor Taxes”).  Subcontractor 
shall administer and pay all sales, use, gross receipts and excise taxes (collectively, the “Project Taxes”).  
Subcontract price includes Subcontractor Taxes and all Project Taxes.  Purchaser will not be responsible 
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for any additional charges related to tax that were not included as part of the Subcontract Price. Where 
applicable, Purchaser shall furnish to Subcontractor a certificate complying with state and local 
governmental laws, regulations and ordinances identifying any components of the Work to be considered 
exempt from the Project Taxes.  Subcontractor shall cooperate with Purchaser to establish appropriate 
procedures and minimize the amount of such taxes to the extent reasonable and practical. Subcontractor 
is responsible for all property taxes on the construction equipment; Owner is responsible for property 
taxes on all other items incorporated into the project. Subcontractor shall notify Purchaser, and Purchaser 
shall have the right to review prior to Subcontractor’s response to such document, of any correspondence 
with a federal or local taxing authority as it relates to sales and use, gross receipts, or excise taxes. 
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00572 - General Terms and Conditions 
 
00572.1  Definitions 
The terms below have the following definitions when used in this Subcontract: 
 
"Applicable Laws" means all laws, statutes, regulations, codes, rules, treaties, ordinances, judgments, 
permits, decrees, approvals, interpretations, injunctions, writs, orders, or other legal requirements of a 
governmental body entitled to exercise any administrative, executive, judicial, legislative, police, 
regulatory or taxing power and having jurisdiction over the jobsite or performance of the Work.  
 
"Claims" means claims, actions, suits, liabilities, demands, damages, losses, costs, expenses (including 
reasonable attorneys' fees), impacts to price, impacts to schedule, awards, fines and judgments, of every 
kind and nature. 
 
“Consent Decree” means the negotiated plan between Owner, Department of Justice, Environmental 
Protection Agency, Tennessee department of Environment and Conservation, and the Tennessee Clean 
Water Network that requires Owner to develop and implement plans to improve its wastewater systems. 
 
"Final Completion" means: (a) the Work is complete and complies with the requirements of this 
Subcontract; and (b) Subcontractor has fulfilled all its obligations under this Subcontract except 
obligations that survive completion of the Work. 
 
"Indemnified Parties" means Owner and its officials, Purchaser, Purchaser’s engineer, and the parent 
companies, related companies, affiliated companies, subsidiaries, successors, and assigns of each, 
including the shareholders, officers, directors, partners, employees, and agents of each of the above 
firms.  “Indemnified Parties” does not include Subcontractor or any Sub-subcontractor. 
 
“Notice to Proceed” means to written notice provided by Purchaser to Subcontractor releasing 
Subcontractor to proceed with all or part of the Work. 
 
"Owner" means the City of Memphis, Tennessee. 
 
“Program Manager” means Black & Veatch Corporation or Overland Contracting Inc. (OCI). 
 
"Purchaser" means the party so identified in the Subcontract Agreement. 
 
"Subcontract" means the agreement between Purchaser and Subcontractor consisting of: (a) the 
Subcontract Agreement; (b) the documents listed in the Subcontract Agreement; (c) written Subcontract 
revisions; (d) attachments, appendices and exhibits to the Subcontract documents; (e) documents 
expressly incorporated by reference into the Subcontract; and (e) any requirements that can be 
reasonably inferred from any of the foregoing. 
 
"Subcontract Agreement" means the Subcontract form executed by Purchaser and Subcontractor. 
 
"Subcontractor" means the party so identified in the Subcontract Agreement. 
 
"Sub-subcontractor" means any party, at any tier, having an agreement with Subcontractor or with a Sub-
subcontractor, to perform a portion of the Work. 
 
“Substantial Completion” means the project is sufficiently complete, in accordance with the construction 
contract documents, so that the owner may use the facilities for the intended purpose. 
 
"Work" means that which Subcontractor is to perform or provide under this Subcontract. 
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00572.2  Interpretation 
 
00572.2.1  This Subcontract is the complete and final agreement between the parties relating to the 
Work.  All prior or contemporaneous negotiations and agreements relating to the Work are superseded by 
this Subcontract.  Exceptions or terms submitted by Subcontractor in the course of accepting this 
Subcontract are void. 
 
00572.2.2  Provisions of this Subcontract that contemplate performance or obligations subsequent to 
completion or termination of the Work or contain waivers or limitations of liability will survive such 
completion or termination.  Termination of the Work will not affect the rights and obligations that arose 
before termination. 
 
00572.2.3  If any provision of this Subcontract is held to be unenforceable, the remaining provisions of 
this Subcontract will remain in effect.   
 
00572.3  Subcontractor’s Status 
Subcontractor is an independent contractor in the performance of the Work.  Subcontractor is solely 
responsible for the means, methods, sequences, procedures, and safety precautions used or adopted by 
Subcontractor and any Sub-subcontractor in the performance of the Work.  Except as provided in Article 
00574.2 and 00574.3, Subcontractor has sole authority and responsibility to employ, manage, discharge, 
and otherwise control its employees. 
 
00572.4  Invoicing and Payment 
 
00572.4.1  Subcontractor shall submit invoices to Purchaser with all documentation required to be 
submitted with the invoice.  Each invoice must be itemized by the Subcontract line number.  Each invoice 
must also clearly show the complete Subcontract project number, the Purchase Order number, the 
invoice number, the billing period (if applicable), the invoiced amount, retention (if applicable), and the net 
amount due.  The final invoice must contain a copy of Purchaser’s notice of Final Completion.       
 
00572.4.2  Subcontractor agrees to provide additional itemization of the Subcontract price as Purchaser 
reasonably requests.  If payment to Subcontractor will be on a time and material basis or a unit price 
basis, or if Subcontractor files a Claim under Article 00572.13, Subcontractor shall furnish Purchaser 
complete breakdowns and supporting information in the detail required by Purchaser to verify the 
accuracy of the invoiced or claimed amounts.  Purchaser or Purchaser's designee may audit the 
aforementioned records at Purchaser's expense. 
 
00572.4.3  Payment by Purchaser does not: (a) constitute approval or acceptance of any portion of the 
Work; (b) waive any of Purchaser's rights; or (c) relieve Subcontractor from responsibility or liability arising 
out of or related to this Subcontract.  Acceptance by Subcontractor of final payment constitutes a release 
and waiver of all Claims by Subcontractor against Indemnified Parties.   
 
00572.4.4  Purchaser may withhold or set-off amounts due under this Subcontract on account of Claims 
arising out of or related to Subcontractor's breach or reasonably anticipated breach of this Subcontract.   
 
00572.4.5  Once Work that has undergone specified QA/QC is submitted, reviewed and approved by the 
Program Manager, the Subcontractor’s invoice will be submitted along with the Program Manager’s next 
invoice to the Owner.  The Program Manager’s invoice is typically submitted during the second week of 
each month for work performed during the previous month.  Typical payment from the Owner to the 
Program Manager is anticipated to be forty-five (45) calendar days upon Owner’s acceptance of invoice, 
and the Program Manager will cause the Purchaser to pay the Subcontractor within two weeks of 
Program Manager’s receipt of payment from the Owner. 
 
00572.4.6  Subcontractor agrees that all payments received by Subcontractor under this Subcontract will 
first be used for, and constitute trust funds for, the payment of all labor and materials used in the Work.  
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Purchaser may, but is not obligated to, issue joint checks to Subcontractor and a Sub-subcontractor or 
make payment directly to a Sub-subcontractor.  Purchaser will deduct amounts paid by joint check to 
Subcontractor and a Sub-subcontractor or paid directly to a Sub-subcontractor from payment due 
Subcontractor under this Subcontract.  Purchaser may also deduct a reasonable fee to cover 
administrative costs for such payments.  Subcontractor agrees to accept the issuance of joint checks and 
agrees with Purchaser that neither the right to issue nor the issuance of any joint check is intended to 
create any contractual relationship with a third party, or any third-party beneficiary rights to payment by 
Purchaser. 
 
00572.5  Schedule 
Performance of the Work as scheduled under this Subcontract is of the essence.  Subcontractor shall 
submit a Work schedule to the Purchaser at the initial preconstruction conference between the Parties. 
The schedule shall show the sequence of Work towards to complete the same by the required Work 
completion date specified hereunder. The Work schedule shall be updated and presented at each 
progress meeting throughout the Work progression under this Subcontract.  Subcontractor shall give 
Purchaser written notice of any delay or anticipated delay within three calendar days after the occurrence 
of the event giving rise to the delay.  Subcontractor's notice must identify the cause of the delay or the 
anticipated delay and the actions Subcontractor is undertaking to recover from or avoid the delay.   
 
00572.6  Waivers of Lien 
As a condition precedent to payment, Subcontractor shall furnish a lien waiver in the form of Article 
00672.1 with each invoice except the final invoice.  As a condition precedent to payment of the final 
invoice, Subcontractor shall furnish a lien waiver in the form of Article 00672.2 with the final invoice.  If a 
lien is filed and Subcontractor does not remove or bond around the lien within seven calendar days after 
receipt of written notice from Purchaser or Owner, Purchaser or Owner may remove the lien.  
Subcontractor shall reimburse Purchaser or Owner, as applicable, for all costs and expenses incurred by 
Purchaser or Owner in removing the lien, including reasonable attorneys' fees and court costs. 
 
00572.7  Assignment and Subcontracting 
 
00572.7.1  Subcontractor may not assign all or part of this Subcontract voluntarily, by operation of law, or 
otherwise, nor may Subcontractor assign any of the money payable under this Subcontract, without 
obtaining Purchaser's prior written consent.   
 
00572.7.2  Except for the supply of expendable materials and minor components or the supply of a 
portion of the Work for which a Sub-subcontractor is named in this Subcontract, Subcontractor may not 
subcontract the Work without first obtaining Purchaser's written consent. In addition, Subcontractor must 
obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the Work 
at the Jobsite, as outlined in Article 00575.9. If Subcontractor subcontracts any portion of the Work, 
Subcontractor remains responsible for complying with the Subcontract requirements and is liable to 
Purchaser for the acts and omissions of Sub-subcontractors, including their failure to comply with the 
requirements of this Subcontract or fulfill the obligations imposed on Subcontractor by this Subcontract, 
as if the acts and omissions were those of Subcontractor.  Purchaser has the right to contact Sub-
subcontractors to discuss their progress of the Work. 
 
00572.8  Passage of Title, Risk of Loss, and Delivery 
Subcontractor warrants that the Work (excluding Subcontractor-furnished items that are not intended to 
become a permanent part of the project) will be free of all liens, claims, charges, security interests, 
encumbrances or defects in title.  Title to the Work (excluding Subcontractor-furnished items that are not 
intended to become a permanent part of the project) will pass to Purchaser upon the earlier of 
Subcontractor’s receipt of payment or delivery of the Work to the jobsite.  Subcontractor retains the risk of 
loss of the Work until Purchaser issues the notice of Final Completion.  The terms of delivery have the 
meanings assigned them in the 2020 edition of the Incoterms published by the International Chamber of 
Commerce, except as modified in this Subcontract. 
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00572.9  Final Completion 
Subcontractor shall notify Purchaser in writing when Subcontractor believes the Work meets the 
requirements for Final Completion.  Purchaser will inspect the Work within ten calendar days after 
Purchaser’s receipt of Subcontractor’s notice.  If Purchaser identifies any defective or non-conforming 
Work, Subcontractor shall correct that Work in accordance with Article 00572.10.  Purchaser will issue a 
notice that Final Completion has been achieved when the Work meets the requirements for Final 
Completion.  Purchaser’s issuance of the notice of Final Completion does not relieve Subcontractor of its 
obligations under this Subcontract.   
 
00572.10  Warranty 
 
00572.10.1  Subcontractor warrants to Purchaser and Owner that the Work: (a) will be new when 
delivered to the jobsite; (b) will be free from defects in design, material, and workmanship; (c) will comply 
with Applicable Laws; (d) will comply with the requirements of this Subcontract; and (e) will be fit for the 
purposes specified.  Subcontractor also warrants to Purchaser and Owner that elements of the Work for 
which this Subcontract does not establish express standards of quality and fitness will comply with good 
industry practices for the specific application.  Subcontractor agrees that Owner may directly enforce the 
warranties of this Article 00572.10.1.     
 
00572.10.2  Subcontractor shall correct any breach of this warranty within five calendar days after 
Purchaser gives Subcontractor written notice of the breach.  The cost of warranty work and removal or 
replacement of other work will be at Subcontractor's expense.  Subcontractor shall work diligently and 
without interruption to correct the breach.  In the case of emergency where, in the reasonable judgment of 
Purchaser, delay could result in serious loss or damage to persons or property, Purchaser may correct 
the defect or nonconformity at Subcontractor's expense. 
 
00572.10.3  The warranty for the Work extends until one year after Final Completion.  The warranty 
applies to all repairs and replacements to the same extent the warranty applies to the original Work.  The 
warranty period for repaired Work or replacements will be extended for a period of one year after the 
repair or replacement is complete or until the original warranty period expires, whichever occurs later. 
 
00572.10.4  This project is being implemented to provide services to the City of Memphis, through the 
City’s Program Manager, for implementation of the Consent Decree executed on September 20, 2012, 
civil action number 2:10-cv-02083-SHM-dkv (CD).  The City negotiated the Consent Decree with the 
United States Environmental Protection Agency and the Tennessee Department of Environment and 
Conservation to implement an assessment and rehabilitation program of the City’s wastewater collection 
and transmission system.  Per section II, paragraph 5 of the Consent Decree all contractors performing 
work required by the Consent Decree must be notified by the City that a copy of the Consent Decree is 
posted on the City’s webpage.  This article provides the required notification.  The Consent Decree may 
be reviewed by accessing the City’s webpage at: 
 
http://www.memphistn.gov/Government/PublicWorks/ConsentDecree.aspx  
 
This page provides a link to the Consent Decree and associated documents.  An explanation of each 
document is also provided.  Click on any link to access.  Alternatively, the Consent Decree is available at: 
 
http://www.sarp10.com/consent-decree/  
 
00572.10.5  Subcontractor acknowledges that Owner’s failure to achieve 100 percent compliance with the 
Consent Decree requirements may result in the imposition of penalties, costs, and other damages 
imposed against the Owner and Purchaser.  To the extent caused by Subcontractor’s failure to perform 
the Work in accordance with this Subcontract or to the extent caused by the negligence of Subcontractor 
or any Sub-subcontractor, Subcontractor agrees to pay penalties and costs incurred by Owner and 
Purchaser under the Consent Decree. 
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00572.11  Compliance with Laws 
 
00572.11.1  Subcontractor shall comply with all Applicable Laws in effect during its performance of Work, 
including but not limited to the City of Memphis Prevailing Wage Ordinance, the Fair Labor Standards Act, 
Occupational Safety and Health Administration (OSHA), and the Americans with Disabilities Act (ADA). 
Subcontractor shall obtain all licenses, permits, and inspections applicable to the Work except for 
licenses, permits, and inspections identified in this Subcontract as Purchaser’s or Owner’s responsibility.  
Subcontractor shall also comply with the USA's Foreign Corrupt Practices Act. 
 
00572.11.2  Purchaser and Subcontractor shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-
4.3(a), 60-300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities and prohibit discrimination 
against all individuals based on their race, color, religion, sex, or national origin. Moreover, these 
regulations require that covered prime contractors and subcontractors take affirmative action to employ 
and advance in employment individuals without regard to race, color, religion, sex, national origin, 
protected veteran status or disability. 
 
00572.11.3  Neither party shall engage in any conduct or activity in the performance of this Subcontract 
that constitutes a conflict of interest under Applicable Laws. 
 
00572.11.4  Subcontractor shall comply with 18 U.S.C. §874, 40 U.S.C. §3145, and the requirements of 
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this Subcontract and any 
Sub-subcontracts hereunder. 
 
00572.11.5  This project, for which the Work has been specifically sought hereunder, is being supported 
with the American Rescue Plan Act (ARPA), Coronavirus State and Local Fiscal Recovery Fund (SLFRF) 
Grant Program and is administered through the TDEC State Water Infrastructure Grants (SWIG) agency. 
Therefore, certain restrictions and other federal requirements attach to this opportunity. 
 
00572.12  Business Practices 
 
00572.12.1  Subcontractor shall uphold the good name and reputation of Purchaser and shall not take any 
action which is intended to, or which causes damage to or discredits Purchaser.  Subcontractor shall not: 
 
(a) Offer to give or agree to give any director, officer, employee or agent of any potential client a gift 

or consideration of any kind as an inducement or reward for:  (i) doing or declining to do, or for 
having done or declined to do, any action in relation to obtaining or executing any contract or (ii) 
for showing or declining to show any favor or disfavor to any person in relation to any possible 
project; or 

(b) Induce or attempt to induce any officer, servant, or agent of any private or public body to depart 
from his or her duties to his or her client or, in the case of any officer, servant or agent of a public 
body, his or her duties to the applicable public body, the applicable body politic, or both. 

 
00572.12.2  Subcontractor shall not engage or employ, on a full, part-time or any other basis during the 
term of the Prime Agreement and for a period of one year after the termination or expiration, any 
professional or technical personnel who are or have been at any time during the term of the Prime 
Agreement in the employ of Owner without the explicit written consent of Owner. 
 
00572.12.3  Nondiscrimination: 

 (a) Subcontractor certifies and agrees that all persons employed by it, its affiliates, subsidiaries, 
or holding companies are and will be treated equally without regard to or because of race, creed, 
color, religion, ancestry, national origin, sexual orientation, sex, age, condition of  physical or 
mental handicap, marital status, or political affiliation, in compliance with all Applicable Laws.  
Subcontractor shall certify, at Purchaser’s request that it is in full compliance with all applicable 
EEO rules and laws. 
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(b) Purchaser and Owner reserve the right to investigate any claims of illegal discrimination by 
Subcontractor and in the event a finding of discrimination is made and upon written notification 
thereof, Subcontractor shall take all necessary steps to cure and rectify such action to the 
reasonable satisfaction of Purchaser and Owner.  Subcontractor’s failure or refusal to do so shall 
be cause for termination of this Subcontract in accordance with the terms of this Subcontract. 
 

00572.12.4  Purchaser is an affirmative action employer.  Accordingly, the parties hereby incorporate by 
reference the requirements of Executive Order 11246, as amended, and the applicable regulations 
contained in 41 C.F.R. Parts 60-1 through 60-60; 29 U.S.C. Section 793 and the applicable regulations 
contained in 41 C.F.R. Part 60-741; 38 U.S.C. Section 4212 and the applicable regulations contained in 
41 C.F.R. Part 60-250 and/or 60-300; and 29 C.F.R. Part 471, Appendix A to Subpart A. 
 
00572.12.5 Subcontractor represents and warrants that it has a code of conduct or other set of 
compliance requirements that is at least as broad as Purchaser’s Code of Conduct for Global Business 
Relationships (hereinafter “Code of Conduct”), or that it will comply with Purchaser’s Code of Conduct in 
all dealings that affect Purchaser.  The Code of Conduct and its amendments are expressly incorporated 
herein by reference and full text of the same can be found at:  

https://www.bv.com/sites/default/files/reports-studies/Code-of-Conduct-for-Global-Business-Relationships  
 
00572.13  Claims 
Subcontractor must give written notice, with appropriate supporting documentation, of all Claims for extra 
compensation or additional time for performance of the Work within three calendar days after occurrence 
of the event giving rise to the Claim.  Subcontractor acknowledges that failure of Subcontractor to give 
Purchaser notice and appropriate supporting documentation within the required time frame constitutes a 
waiver of all Claims arising out of or related to the event.   
 
00572.14  Subcontract Revisions and Work Authorizations 
 
00572.14.1  Purchaser may make additions, deletions, reductions in scope, or other changes to the Work.  If 
a proposed change will cause a material increase or decrease in Subcontractor's cost or time for 
performance, Subcontractor shall so notify Purchaser in writing, accompanied by supporting documentation, 
within three calendar days after Subcontractor's receipt of Purchaser's notice of change.  If Purchaser 
agrees with Subcontractor’s notice, the parties will negotiate an equitable adjustment to the Subcontract 
price, to the schedule, or both, in accordance with the Subcontractor’s fee for overhead and profit as listed in 
Article 00572.14.2 below.  These adjustments will be reflected in a written Subcontract revision.   
 
00572.14.2  The Subcontractor’s fee for overhead and profit shall be determined as follows: 

 
For costs incurred for labor the maximum fee shall be fifteen percent to the Subcontractor 
or the Sub-subcontractor performing the Work. 
 
For costs incurred for materials and equipment the maximum fee shall be five percent to 
the Subcontractor or the Sub-subcontractor providing the materials and equipment. 
 
If applicable, the Subcontractor may receive an additional fee of five percent on labor or 
materials and equipment performed or provided by a Sub-subcontractor, as long as the 
total combined fee does not exceed fifteen percent. 

 
00572.14.3  A written Subcontract revision is required before Subcontractor is entitled to payment for the 
Work performed under the Work authorization.  Subcontractor will bear the expense of performing any 
change not supported by a written Work authorization or written Subcontract revision.  Purchaser will not 
be liable to Subcontractor for Claims arising from a decrease in the Work.  No change is effective without 
a written Work authorization or a written Subcontract revision issued by Purchaser.   
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00572.15  Non-Disclosure 
Subcontractor shall not make any news releases, authorize or participate in any interview concerning this 
Subcontract, or issue other advertising pertaining to the project or this Subcontract without the prior 
written approval of Purchaser.  Subcontractor shall treat all information provided by Purchaser as 
confidential and only disclose such information as necessary to perform the Work, and will require the 
employees, agents, and Subcontractors who need to know to adhere to the terms of this provision.   
 
00572.16  Suspension of Work 
Purchaser may, at any time and in its sole discretion, suspend performance of all or part of the Work by 
written notice to Subcontractor.  If the suspension is unrelated to Subcontractor's failure to comply with 
this Subcontract, Purchaser will adjust the schedule to reflect the reasonable delay due to the suspension 
and will reimburse Subcontractor for the reasonable and direct additional costs incurred by Subcontractor 
due solely to the suspension.  Subcontractor shall promptly resume performance of all or part of the 
suspended Work in accordance with Purchaser's written authorization to resume the Work.     
 
00572.17  Termination for Cause 
If Subcontractor defaults in any obligation under this Subcontract and does not cure the default within ten 
calendar days after receipt of Purchaser's written notice identifying the default, Purchaser may terminate 
all or part of the Work.  
  
00572.18  Termination Without Cause 
Purchaser may, at any time and in its sole discretion, terminate all or part of the Work.  Subject to 
Subcontractor's compliance with this Subcontract, Subcontractor will recover from Purchaser, as the 
complete and final settlement for the terminated Work and all related Claims, a sum equal to 
Subcontractor's direct cost for the terminated Work satisfactorily performed as of the effective date of 
termination, plus an allowance for reasonable overhead and profit on such direct cost.   
 
00572.19  Purchaser's Remedies 
00572.19.1 Purchaser may reject defective or nonconforming Work and return the rejected Work to 
Subcontractor, at Subcontractor's risk and expense, for repair, replacement or credit, at Purchaser's 
option.  If Purchaser chooses to accept defective or nonconforming Work, Subcontractor shall correct the 
defect or nonconformity in accordance with Article 00572.19.2  However, if Purchaser chooses to accept 
defective or nonconforming Work without correcting it, Subcontractor and Purchaser will negotiate an 
equitable reduction in the Subcontract Price to account for the defect or nonconformity. 
 
00572.19.2  If Purchaser discovers a defect or nonconformity in the Work before the Warranty Period 
begins, Subcontractor shall correct the defect or nonconformity within ten calendar days after Purchaser 
gives Subcontractor notice of the defect or nonconformity.  In the case of emergency, where in the 
reasonable judgment of Purchaser, delay could result in serious loss or damage to persons or property or 
if Purchaser at its sole discretion determines that the Project schedule would be adversely affected if the 
correction of such defect or nonconformity is not performed before the ten day period expires, Purchaser 
may correct the defect or nonconformity at Subcontractor’s expense. 
 
00572.19.3  If Subcontractor by its action or inaction indicates that it is unable or unwilling to proceed with 
the Work in a reasonable time or if Purchaser intends to perform any corrective work under Article 
00572.10 or 00572.19.3, Purchaser may, upon written notice to Subcontractor, accomplish the Work in 
question by the most expeditious means available and backcharge Subcontractor for the costs incurred.  
Subcontractor shall sign and return the notice of backcharge within one calendar day after receipt. 
 
00572.19.4  Subcontractor shall pay all direct costs incurred by Purchaser under Articles 00572.19.2 and 
00572.19.3, including engineering, labor, material, transportation, insurance, subcontracts, tools, and 
equipment.  Subcontractor shall also pay twenty-five percent of the direct costs incurred by Purchaser 
under Articles 00572.19.2 and 00572.19.3 for Purchaser's overhead and general and administrative 
costs.  The performance of Work under this Article 00572.19 does not relieve Subcontractor of its 
obligations under this Subcontract including, but not limited to, warranty, liquidated damages, and indemnity. 
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00572.19.5  Purchaser's remedies under this Subcontract and existing at law or in equity are cumulative 
and may be exercised concurrently. 
 
00572.20  Indemnity 
 
00572.20.1 SUBCONTRACTOR AGREES TO DEFEND, INDEMNIFY, AND HOLD HARMLESS THE 
INDEMNIFIED PARTIES AGAINST ANY CLAIM, LOSS, DAMAGE, EXPENSE, OR LIABILITY (INCLUDING 
ATTORNEYS' FEES AND COSTS OF ANY SUCCESSFUL ENFORCEMENT OF THIS INDEMNITY 
ARTICLE) ARISING OUT OF THE PERFORMANCE OR NON-PERFORMANCE BY SUBCONTRACTOR 
OR ITS SUB-SUBCONTRACTORS, OR THEIR OFFICERS, EMPLOYEES, OR AGENTS. 
 
00572.20.2 Providing that Purchaser is not in breach of its obligation to make payments to Subcontractor 
for the Work, Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties from any 
claims or mechanic’s liens brought against the Indemnified Parties  or against the Project as a result of 
the failure of Subcontractor, or those for whose acts it is responsible, to pay for any services, materials, 
labor, equipment, taxes or other items or obligations furnished or incurred for or in connection with the 
Work.  Within three (3) days of receiving written notice from Purchaser that such a claim or mechanic’s 
lien has been filed, Subcontractor shall commence to take the steps necessary to discharge said claim or 
lien, including, if necessary, the furnishing of a mechanic’s lien bond.  If Subcontractor fails to do so, 
Purchaser will have the right to discharge the claim or lien and hold Subcontractor liable for costs and 
expenses incurred, including attorneys’ fees.   
 
00572.20.3  Subcontractor will immediately notify Purchaser of any claim or suit made or filed against 
Subcontractor or its Sub-subcontractors in which Purchaser or Owner is named as a co-defendant. 
 
00572.20.4 Subcontractor expressly understands and agree that any insurance coverage required by this 
Purchase Order or otherwise provided by Subcontractor shall in no way limit Subcontractors responsibility 
to indemnify, defend, save and hold harmless the Indemnified Parties. 
 
00572.21  Insurance Requirements 
 
00572.21.1  Subcontractor shall, at its sole cost, maintain insurance as required by this Subcontract and 
shall impose the obligations of this Article 00572.21.1 on all Sub-subcontractors.  Subcontractor shall give 
Purchaser ACORD insurance certificates evidencing the required coverage by the due date identified in 
article titled “Schedule of Submittals” and as Purchaser may request from time to time.  Insurance 
certificates shall specifically note “City of Memphis SARP10 Program” in the notes or description area. 
Subcontractor shall ensure the policies:   

(a) Contain a provision or endorsement that the coverage will not be cancelled, materially changed, or 
renewal refused unless the insurer gives at least thirty calendar days prior written notice to Purchaser. 

(b) Remain in effect through the warranty period if coverage is occurrence-based and remain in effect at 
least one year after expiration of the warranty period if coverage is claims-based.   

(c) Are primary with respect to insurance covering Indemnified Parties as additional insureds.  All 
insurance carried by Indemnified Parties will be excess insurance. 

(d) Contain a waiver of all rights of subrogation by the insurance carriers in favor of Indemnified Parties. 

(e) Comply with all Applicable Laws of the jurisdiction in which any part of the Work is to be performed 
including, but not limited to, admitted and compulsory coverage. 

(f) Are rated "A-" or better by A.M. Best's "Insurance Guide and Ratings." 
 
00572.21.2  Subcontractor shall maintain broad form commercial general liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds (using endorsements CG 20 10 and CG 20 
37 or their equivalent), against claims arising out of bodily injury or property damage arising from the 
Work.  The policy must include a cross-liability or severability of interest clause, a per project aggregate 
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endorsement, and coverage for personal injury liability, contractual liability, products and completed 
operations (covering lawsuits brought in the USA and the country of the jobsite), explosion, building 
collapse, and damage to underground property.  The policy also must not exclude coverage for wildfire 
and Consultant shall provide a certificate of insurance verifying no such exclusions exist.  The policy must 
include coverage for riggers liability if applicable to the Work.  Subcontractor shall maintain policy limits of 
at least one million dollars for each occurrence.    
 
00572.21.3  Subcontractor shall maintain worker's compensation insurance protecting Subcontractor 
against all claims under applicable worker's compensation laws, including, but not limited to, the United 
States Longshoremen's and Harbor Worker's Act and the Jones Act.  If Subcontractor is required to 
maintain worker's compensation insurance in the USA, the worker's compensation insurance must 
contain an "all states" or "other states" endorsement.  For Work performed in the USA, Subcontractor 
shall also maintain employer's liability insurance protecting Subcontractor against claims for injury, 
disease or death of employees which are not covered by the worker's compensation insurance.  
Subcontractor shall maintain worker's compensation policy limits as required by statute and, if applicable 
to this Subcontract, employer's liability policy limits of at least one million dollars for each occurrence.  
 
00572.21.4  Subcontractor shall maintain comprehensive automobile liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds, against all claims for injuries to members 
of the public and damage to property of others arising from the use of motor vehicles, whether owned, 
non-owned, or hired.  Subcontractor shall maintain policy limits of at least one million dollars for each 
occurrence.  
 
00572.21.5  Subcontractor shall maintain umbrella liability insurance that follows the form of the 
commercial general liability insurance, the employer's liability insurance and the automobile liability 
insurance.  The umbrella liability insurance must protect Subcontractor, and Indemnified Parties as 
additional insureds, against claims in excess of the limits of the commercial general liability insurance, the 
employer's liability insurance, and the automobile liability insurance.  Subcontractor shall maintain policy 
limits of at least four million dollars for each occurrence.    
 
00572.21.6  Subcontractor is responsible for maintaining any and all property insurance on their own 
equipment and shall require all Sub-subcontractors to do likewise. 
 
00572.22  Audit 
Purchaser reserves the right to audit the records of Subcontractor.  Accordingly, Subcontractor shall 
make and keep as the same accrue, full and complete records and books of accounts of revenue and 
income, and costs and expenses that specifically relate to performance under this Subcontract.  Records 
and books of account, together with any or all memoranda pertaining thereto that may be kept, 
maintained, or possessed by Subcontractor, shall be opened to examination during regular business 
hours by Purchaser or its representatives for the purposes of inspecting, auditing, verifying, or copying 
the same or making extracts therefrom.  Subcontractor shall make and keep said records and books of 
account for a period of seven (7) years after the completion of the contract obligations of the final 
payment under the Subcontract, whichever is later. 
 
00572.23  Governing Law and Disputes 
 
00572.23.1  Except as detailed in Article 00572.23.2, claims and disputes arising out of or related to this 
Subcontract will be governed by the law of the State of Tennessee, USA, excluding provisions that would 
apply the law of another jurisdiction.  The Parties hereby elect to exclude application of the United Nations 
Convention on Contracts for the International Sale of Goods pursuant to Article 6 of the Convention.   
 
00572.23.2  Subcontractor agrees to be bound by all decisions arising out of the claims and dispute 
resolution process set forth in the Prime Agreement to the extent:  (a) the decisions relate to the Work; (b) a 
claim by Owner against Purchaser involves the performance of Subcontractor or the Work; or (c) a Claim of 
Subcontractor gives rise to a claim by Purchaser against Owner.  The initiation of claim and dispute 
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resolution under the Prime Agreement will stay claim and dispute resolution under this Subcontract on any 
claim related to the claim under the Prime Agreement. The Parties shall first use their best efforts in an 
attempt to settle the dispute through negotiations involving themselves and their representatives. 
 
00572.23.3  To the extent Subcontractor will be bound as set forth in Article 00572.23.2, Purchaser 
consents to Subcontractor's participation in such claim and dispute resolution process.  Subcontractor and 
Purchaser will each bear their own costs associated with their participation in the claim and dispute 
resolution process.  A Party will follow the other Party's directions regarding that other Party's Claims, unless 
such directions adversely affect the Party's own Claims.  In that event, the Parties will agree on how to 
proceed.  Each Party will give the other Party reasonable assistance. 
 
00572.23.4  Disputes between Subcontractor and Purchaser not addressed in Articles 00562.27.2 and 
00572.23.3, will be resolved exclusively by the courts of the State of Tennessee located in Shelby County 
as their jurisdiction permits.  To the extent Purchaser or Subcontractor prevails against the other Party on 
such dispute, reasonable dispute resolution costs including attorney fees are recoverable from the losing 
Party. 
 
00572.23.5  Pending resolution of any claim or dispute, and without prejudice to Subcontractor's rights, 
Subcontractor shall continue to perform as directed by Purchaser. 
 
00572.24  Hazardous Conditions 
 
00572.24.1  Subcontractor is not responsible for any Hazardous Conditions encountered in the 
performance of the Work at the Jobsite.  Upon encountering any Hazardous Conditions, Subcontractor 
will stop services immediately in the affected area and duly notify Purchaser.  For purposes of this 
Subcontract, Hazardous Conditions is defined as any materials, wastes, substances and chemicals 
deemed to be hazardous under any Applicable Law or the handling, storage, remediation, or disposal of 
which are regulated by Applicable Laws and applies to any hazardous or toxic substance, material, or 
condition present at the locations in which the Work is performed which was not brought onto such site or 
sites by Subcontractor for the exclusive benefit of Subcontractor. 
 
00572.24.2  Subcontractor shall be obligated to resume the Work at the affected areas only after Owner’s 
expert provides it with written certification that (i) the Hazardous Conditions have been removed or 
rendered harmless and (ii) all necessary approvals have been obtained from all Governmental Authority 
having jurisdiction over the location. 
 
00572.24.3  Subcontractor will be entitled, to an adjustment in its compensation and all times for 
performance of the Work to the extent Subcontractor cost or time of performance have been adversely 
impacted by the presence of Hazardous Conditions, subject to submission of appropriate documentation 
by Subcontractor and Subcontractor’s duty to mitigate. 
 
00572.25  Force Majeure 
 
00572.25.1  If Subcontractor is delayed in the performance of the Work due to acts, omissions, 
conditions, events, or circumstances beyond its control, the times for performance shall be reasonably 
extended by on a not less than day for day basis.  By way of example and not of limitation, events that will 
entitle Subcontractor to an extension of the times for performance include without limitation acts or 
omissions of Owner or Purchaser, or anyone under Owner’s control (including separate contractors), 
Hazardous Conditions, wars, terrorism, civil unrest, actions and inactions of delay of Governmental 
Authorities, floods, labor disputes and unrest, unusual delay in transportation, epidemics, earthquakes, 
tsunami, adverse weather conditions, and acts of God. 
 
00572.25.2  In addition to Subcontractor’s right to a time extension for those events set forth above, 
Subcontractor shall also be entitled to an appropriate increase in the compensation due to the impacts or 
delays arising from such events.  Subcontractor will file all claims in accordance with Article 00572.13. 
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00574 – Jobsite Operations Terms and Conditions 
 
00574.1  Subcontractor Scope of Work 
Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools, 
equipment, vehicles, supplies, services, labor and supervision required to perform the Work.  Unless 
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving, 
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to 
make the Work ready for use.   
 
00574.2  Safety Requirements 
 
00574.2.1  Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the 
risk of bodily harm and damage to property.  At a minimum, Subcontractor shall comply with the 
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety 
requirements.  Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section 
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this 
Subcontract.   
 
00574.2.2  When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of 
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against 
any unsafe condition identified.  Subcontractor is solely and exclusively responsible for the discovery and 
correction of such conditions.  Subcontractor agrees that nothing contained in this Article 00574.2, 
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily 
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to 
Owner or Purchaser.  Subcontractor remains solely and exclusively responsible for compliance with all 
safety requirements. 
  
00574.2.3  Subcontractor shall immediately correct any unsafe condition identified by Purchaser.  If, in 
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily 
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition, 
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at 
Subcontractor’s expense, or both.  Purchaser’s right to stop the Work and to implement suitable 
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve 
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575, 
the Loss Control Manual, or Owner's safety requirements. 
  
00574.2.4  Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s 
safety requirements is the minimum standard required of Subcontractor.  Subcontractor is responsible for 
examining all Work-related requirements and determining whether additional or more stringent health and 
safety provisions are required or appropriate for the Work.  Subcontractor shall notify Purchaser promptly 
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual 
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in 
connection with the performance of the Work. 
 
00574.3  Labor 
Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to 
bind Subcontractor in all matters relating to or arising out of this Subcontract.  The supervisor must be 
fluent in English.  Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any 
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced. 
 
00574.4  Work Hours  
Typical Work days consist of a Monday through Friday schedule with a 7am start at the earliest, and a 
6pm finish at the latest.  Saturday Work may be permitted as necessary.  Sunday Work will not be 
permitted, unless deemed by the Program Manager to be of a critical or emergency nature.  No Work is 
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permitted on Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 
Thursday and Friday, Christmas Eve, Christmas, and New Year’s Day, during the Subcontract duration.  
 
For weekend operations, requests must be submitted in writing by Wednesdays at 5pm.  
 
In cases where the Program Manager does not have the resources available to observe Saturday, 
Sunday, and/or night work, the request will be denied, and no time extension or impact will be considered. 
 
Night Work, when deemed necessary by the Program Manager; will be permitted as requested (48-hour 
advanced notice required).  Noise attenuated equipment for night work is required when working in 
residential neighborhoods. 
 
00574.5  Protection and Restoration of Property  
 
00574.5.1  Subcontractor shall, at its expense, protect the Work, the environment, and all other property 
from hazards arising out of or relating to the Work and from natural elements.  Subcontractor shall, at its 
expense, promptly repair or remove and replace any damage or loss and, to the extent practicable, 
restore property affected by the Work to its original condition, as determined by Purchaser.  
Subcontractor is solely responsible for protection of the Work until Final Completion.      
 
00574.5.2  At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items 
that are not intended to become a permanent part of the project from the jobsite and shall remove and 
deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting 
from the Work.   Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil, 
grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the 
Work and shall restore all surfaces affected by those substances.   
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00575 - Safety, Health and Accident Prevention 
 
00575.1  Project Safety and Health Program  
Purchaser will implement and coordinate the overall Project Safety and Health Program as defined in the 
Loss Control Manual which is available for inspection at http://www.sarp10.com/safety/.   
 
00575.2  Safety, Health, and Accident Prevention Program  
 
00575.2.1  Subcontractor shall implement and maintain a written Safety, Health and Accident Prevention 
Program specifically applicable to the Work.  Subcontractor’s Safety, Health and Accident Prevention 
Program must meet the requirements of Applicable Laws and adhere to the Project Safety and Health 
Program, if implemented by Purchaser. Subcontractor shall submit Subcontractor’s Safety, Health and 
Accident Prevention Program for Purchaser’s review at least thirty calendar days before starting Work at 
the jobsite.  Purchaser’s review does not relieve Subcontractor of Subcontractor’s sole responsibility for 
safety and health in relation to the Work, nor does Purchaser’s review limit Subcontractor's obligation to 
undertake any action necessary to establish and maintain safe working conditions relating to the Work at 
the jobsite.   
 
00575.2.2  Purchaser may monitor Subcontractor's safety and health performance and may require 
changes to Subcontractor’s Safety, Health and Accident Prevention Program during the performance of 
the Work.  Purchaser’s monitoring and requirement of changes does not relieve Subcontractor of 
Subcontractor’s sole responsibility for safety and health in relation to the Work, nor does Purchaser’s 
monitoring and requirement of changes limit Subcontractor's obligation to undertake any action necessary 
to establish and maintain safe working conditions relating to the Work at the jobsite.    
 
00575.3  Hazardous Waste Project Health and Safety Plan 
 
00575.3.1  Subcontractor understands that the Work involves hazardous substances or hazardous 
wastes.  Subcontractor shall comply with all Applicable Laws, Owner’s facility rules and regulations, and 
applicable guidance documents.  Subcontractor shall prepare and implement a jobsite-specific Hazardous 
Waste Project Health and Safety Plan, based on Subcontractor’s Safety, Health and Accident Prevention 
Program and all written programs required by Applicable Laws.  Subcontractor is responsible for the 
completeness and accuracy of Subcontractor’s Hazardous Waste Project Health and Safety Plan.  
Subcontractor shall submit Subcontractor’s Hazardous Waste Project Health and Safety Plan to 
Purchaser at least thirty calendar days before starting Work at the jobsite and shall maintain a copy at the 
jobsite for review by Purchaser, Owner, and regulatory personnel. 
  
00575.3.2  Before starting Work at the jobsite, Subcontractor shall submit written verification that:  

(a) personnel assigned to the Work have received forty-hour health and safety training that meets the 
requirements of 29 CFR 1910.120(e) or 1926.65(e);  

(b) the assigned field supervisor has completed eight hours of supervisor training that meets the 
requirements of 29 CFR 1910.120(e)(4) or 1926.65(e)(4); and  

(c) personnel assigned to the Work are participating in a medical surveillance program that meets the 
requirements of 29 CFR 1910.120(f) or 1926.65(f). 

 
00575.4  Protective Clothing, Equipment and Instrumentation 
Subcontractor agrees to furnish special protective clothing, respiratory protective equipment, and 
monitoring instrumentation as required by Applicable Laws, the project’s safety-related plans and 
programs, and Purchaser’s and Owner's rules and regulations.  Subcontractor shall ensure that personnel 
performing Work at the jobsite properly use the clothing, equipment, and instrumentation.  Subcontractor 
shall furnish and maintain all safety equipment, including but not limited to, barriers, signs, warning lights, 
and guards necessary for adequate protection of persons and property. 
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00575.5  Safety and Health Representative 
The Subcontractor shall identify a qualified person to be its representative for Environmental, Safety, 
Health & Security matter and make this person available as needed and requested by the Purchaser.  
The representative must have authority to correct unsafe conditions and to stop Work in the area of an 
unsafe condition. In addition, the representative shall routinely visit the jobsite.  
 
00575.6  Safety and Health Goal   
Subcontractor shall endeavor to attain the project’s safety goal of zero injuries.  Subcontractor shall 
maintain accurate accident and injury reports and shall furnish Purchaser a monthly summary of injuries 
and man-hours lost due to injuries by the third of each month.  Subcontractor accident rates must be 
calculated monthly in accordance with the Bureau of Labor Statistics incident rate, frequency rate, and 
days away from work rate methods.  If Subcontractor or Sub-subcontractor accident rates exceed the 
project’s safety goal, Subcontractor shall take immediate corrective action, which may include, but is not 
limited to:   
 
(a) Submittal of a written corrective action plan to Purchaser by Subcontractor;  
 
(b) Additions or modifications to Subcontractor's Safety, Health and Accident Prevention Program; 
 
(c) Removal from the jobsite of any Subcontractor or Subcontractor personnel not implementing or 

following the necessary safety and health measures; and  
 
(d) Increasing the amount of Subcontractor safety and health training. 
 
00575.7  Drug Prevention Program 
As part of the Work, Subcontractor shall assist Purchaser in administering the project requirements for a 
drug detection and prevention program.  Subcontractor agrees that all costs for drug testing and alcohol 
testing are included in the Subcontract price.  Subcontractor must provide evidence to Purchaser that all 
personnel assigned to the Work at the jobsite have passed the drug test within three calendar days of 
completion of the test.  The drug detection and prevention program will include, but will not be limited to, 
the following: (a) a pre-jobsite assignment test; and (b) post-jobsite assignment tests, such as reasonable 
suspicion tests, post-accident tests, and unannounced random drug tests of ten percent of the workforce 
on a monthly basis. 
 
00575.8  Fall Protection 
The OSHA Fall Protection Standard 29 CFR 1926 Subpart M shall be strictly adhered to by the 
Subcontractor.  Fall protection is required for all of Subcontractor’s Work operations one hundred percent 
of the time, whether climbing, traveling, or working.  NO WORK OPERATION is exempt from the six (6) 
foot fall protection requirement. 
 
Prior to starting work operations requiring fall protection, Subcontractor shall submit to Purchaser a fall 
protection plan.  The fall protection plan shall include, but not be limited to, the following: 

 
 Name of qualified person in charge of operation. 

 Description of work operation. 

 List of fall exposures. 

 Description of fall protection methods used to eliminate fall exposures. 

 Training and enforcement methods used to ensure employee compliance with the plan. 
 
Fall protection body harnesses, lanyards, and lifelines shall be used in accordance with OSHA Standard 
1926 Subpart 502D, with the following exceptions: 
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 Full body harnesses shall be used in lieu of safety belts. 

 Only lanyards with shock absorbers and locking type snap hooks shall be used. 

 At least two lanyards shall be used to provide one hundred percent fall protection when moving 
around obstructions, connection points, or other similar items. 

 
Fall protection guardrail systems shall comply with OSHA Standard 1926 Subpart 502(b) except manila, 
plastic, or synthetic rope shall not be used as guardrails. 
 
00575.9  Sub-subcontractor Safety Prequalification  
Prior to any Sub-subcontractor performing Work on the Jobsite the Sub-subcontractor must obtain a Sub-
subcontractor safety prequalification from Purchaser.   In order to obtain the safety prequalification, 
Subcontractor or its Sub-subcontractor shall submit to Purchaser evidence that the Sub-subcontract has 
an Experience Modification Rating or equivalent rating of 1.0 or less and that incident rates (Recordable 
Incident Rate, Loss Time Incident Rate, and Days Away/Restricted or Job Transfer rate) are below the 
national average during the last three years.  In addition, Subcontractor or Sub-subcontractor must submit 
sufficient information to allow Purchaser to evaluate any Occupational Safety and Health Administration 
(OSHA) violations received by Sub-subcontractor within the last three years and any other documentation 
Purchaser may reasonably require.  Purchaser’s safety manager will review the submission and provide a 
safety prequalification if Purchaser, in its sole discretion, determines the Sub-subcontractor meets 
Purchaser’s safety requirements. Subcontractor or its Sub-subcontractor must submit the requirements 
prior to Sub-subcontractor first mobilizing to the Jobsite. 
 
00575.10  Confined Spaces 
All employees entering confined spaces and all attendants for such entries including supervisors shall 
receive confined space entry training and emergency rescue training at a minimum of once per year. 
 
00575.11  Third Party Medical Triage    
Subcontractor shall retain the services of a third-party medical triage company that meets the following 
criteria: 
 

 Must employ medical doctors that understand occupational medicine and the rules set forth by 
OSHA for first aid treatment of work-related injuries and illnesses 

 Ability to provide virtual real-time consultation with medical doctors for injury triage, with injured 
worker 

 Available 24 hours a day, 7 days per week, and 365 days per year 
 
Subcontractor shall require retention of identical services for each subcontractor, with the further 
requirement that each lower tier subcontractor shall include identical requirements in any lower tier 
subcontracts, which might in turn be made.  
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00672 - General Conditions Attachments 
 
00672.1  Partial Waiver and Release of Lien Rights 
 

AFFIDAVIT AND PARTIAL WAIVER OF CLAIMS AND LIENS  
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS 

 
 The undersigned, who is the         (designate title) of 

        which is the  Subcontractor   (designate whether 

subcontractor, supplier or otherwise) for the   Bellevue Conveyance Construction   (designate the type of 

work, supplies or services rendered) on the improvements constructed on the premises hereafter 

identified, declares that his or her contract with Overland Contracting, Inc. (Purchaser) is in the total 

amount of $   , which includes extras and all change orders to the date hereof. 
 
 The undersigned further states that as of     (date) the total value of work 

completed, and material stored is $   .  Of this amount $    has 

been received (the receipt and sufficiency of which is hereby acknowledged by the undersigned including 

$     in payment of Payment Application or Invoice Number     ). 
 
 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to Overland Contracting, Inc. (Purchaser) any and all claims and 
liens and rights to liens upon the premises described below and upon improvements now thereon, and 
upon the monies or other considerations (due as of the date of the aforesaid payment application or 
invoices from the City of Memphis (Owner) or Overland Contracting, Inc. (Purchaser) or from any 
other person, firm or corporation), said claims and liens and rights to liens being on account of labor, 
services, materials, fixtures or apparatus heretofore furnished by or at the request of the undersigned.  
The premises as to which said claims and liens and rights to liens are hereby released are identified as 
follows: 
 
Project Name:  Bellevue Conveyance Construction 
 
Address of Project:   
 
City:  Memphis   County: Shelby   State: TN      Zip Code: ________  
 
 The undersigned further represents and warrants that he or she is duly authorized and empowered to 
sign and execute this waiver on his or her own behalf and on behalf of the company or business for which 
he or she is signing; that he or she has properly performed all work and furnished all the materials of the 
specified quality per plans and specifications and in a good and workmanlike manner through the date of 
said payment application or invoice; that he or she has paid for all the labor, materials, equipment, and 
services that he or she has used or supplied to the above premises through the date of said payment 
application or invoice; that he or she has no other outstanding and unpaid payment applications, invoices, 
retentions, holdbacks, chargebacks or unbilled work or materials against  Overland Contracting, Inc. 
(Purchaser) as of the date of the aforementioned payment application; and that any materials which have 
been supplied or incorporated into the above premises were either taken from his or her fully-paid or open 
stock or were fully paid for and supplied as stated on the payment application or invoice. 
 
 The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of 
Memphis (Owner) and Overland Contracting, Inc. (Purchaser) for any losses or expenses should any 
such claims, lien or right to a lien be asserted (by the undersigned or by any laborer, materialman or 
subcontractor of the undersigned), including, without implied limitation, attorneys’ fees incurred in the 
defense thereof.  
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 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis 
(Owner) and Overland Contracting, Inc. (Purchaser), their successors and assigns, are relying 
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every 
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified 
or changed in writing with Overland Contracting, Inc. (Purchaser) or any subcontractor of Overland 
Contracting, Inc. (Purchaser) hereby acknowledging that said contract or supplier’s agreement is now in 
full force and effect. 
 
 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work performed on the above-mentioned project, contract or event transpiring prior to the 
date hereof, excepting the right to receive payment for work performed and properly completed and 
retainage, if any, after the date of the above-mentioned payment application or invoices. 
  
 
Signed and delivered the   day of     , 20 . 
 
 
Company       
      
 
By:       
      (Printed Name) 
  
 
            
      (Signature) 
  
 
Title:       
 
 
Before me, the undersigned Notary Public in and for the said County and State, personally appeared 

     , and acknowledged execution of the foregoing 

affidavit as his or her voluntary act and deed and further stated that the facts recited are true of his or her 

personal knowledge. 
 
My Commission Expires:      
 
      
Notary Public 
 
Residence County/State:      
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00672.2  Final Waiver and Release of Lien Rights 
 

AFFIDAVIT AND FINAL WAIVER OF CLAIMS AND LIENS 
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS       

 
 The undersigned, who is the         (designate title) of 

        which is the  Subcontractor   (designate whether 

subcontractor, supplier or otherwise) for the   Bellevue Conveyance Construction   (designate the type of 

work, supplies or services rendered) on the improvements constructed on the premises hereafter 

identified, declares that his or her contract with Overland Contracting, Inc. (Purchaser) is in the total 

amount of $   , which includes extras and all change orders to the date hereof. 
 
 The undersigned further states that as of     (date) all work on said project has been 

performed and completed in accordance with the plans and specifications for the project, and said work 

has been accomplished in accordance with the terms and conditions of his or her subcontract and those 

documents which, by reference, are a part of said subcontract. The total value of work completed and 

material stored is $   .  Of this amount $    has been received (the 

receipt and sufficiency of which is hereby acknowledged by the undersigned including $    

in payment of Payment Application or Invoice Number     ).  
 
 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to Overland Contracting, Inc. (Purchaser) any and all claims and 
liens and rights to liens upon the premises described below and upon improvements now thereon, and 
upon the monies or other considerations (due as of the date of the aforesaid payment application or 
invoices from the City of Memphis (Owner) or Overland Contracting, Inc. (Purchaser) or from any 
other person, firm or corporation), said claims and liens and rights to liens being on account of labor, 
services, materials, fixtures or apparatus heretofore furnished by or at the request of the undersigned.  
The premises as to which said claims and liens and rights to liens are hereby released are identified as 
follows: 
 
Project Name:  Bellevue Conveyance Construction 
 
Address of Project:   
 
City:  Memphis   County: Shelby   State: TN      Zip Code: ________  
 
 The undersigned further represents and warrants that he or she is duly authorized and empowered to 
sign and execute this waiver on his or her own behalf and on behalf of the company or business for which 
he or she is signing; that he or she has properly performed all work and furnished all the materials of the 
specified quality per plans and specifications and in a good and workmanlike manner as required by the 
contract; that he or she has paid for all the labor, materials, equipment, and services that he or she has 
used or supplied to the above premises as required by the contract; that he or she has no other 
outstanding and unpaid payment applications, invoices, retentions, holdbacks, chargebacks or unbilled 
work or materials against Overland Contracting, Inc. (Purchaser); and that any materials which have 
been supplied or incorporated into the above premises were either taken from his or her fully-paid or open 
stock or were fully paid for and supplied as stated on the payment application or invoice. 
 
 The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of 
Memphis (Owner) and Overland Contracting, Inc. (Purchaser) for any losses or expenses should any 
such claims, lien or right to a lien be asserted (by the undersigned or by any laborer, materialman or 
subcontractor of the undersigned), including, without implied limitation, attorneys’ fees incurred in the 
defense thereof.  



SARP10 Program 
Bellevue Conveyance Construction 

RFB Issue 
421578.71.0421 05Mar2025 

 

 

 
Source: 00672 
2012, v1.0W 

General Terms and Conditions Attachments Page 29 of 39 

 

 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis 
(Owner) and Overland Contracting, Inc. (Purchaser), their successors and assigns, are relying 
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every 
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified 
or changed in writing with Overland Contracting, Inc. (Purchaser) or any subcontractor of Overland 
Contracting, Inc. (Purchaser) hereby acknowledging that said contract or supplier’s agreement is now in 
full force and effect. 
 
 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work performed on the above-mentioned project, contract or event transpiring prior to the 
date hereof, except retainage, if any, after the date of the above-mentioned payment application or 
invoices. 
  
 
Signed and delivered the   day of     , 20 . 
 
 
Company       
      
 
By:       
      (Printed Name) 
  
 
            
      (Signature) 
  
 
Title:       
 
 
Before me, the undersigned Notary Public in and for the said County and State, personally appeared 

     , and acknowledged execution of the foregoing 

affidavit as his or her voluntary act and deed and further stated that the facts recited are true of his or her 

personal knowledge. 
 
My Commission Expires:      
 
      
Notary Public 
 
Residence County/State:      
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00672.3  Certificate of Nondiscrimination 
 
As Bidder, Contractor, or Subcontractor on Purchaser’s Contract, Bellevue Conveyance Construction 
 
The undersigned states that it does not discriminate against any subcontractor, employee, or applicant for 
employment on the grounds of race, color, national origin or sex and, if awarded a contract for this 
project, agrees in performance of work: 
 

 
1. Not to discriminate against any subcontractor, employee, or applicant for 

employment on the grounds of race, color, national original or sex; 
 
2. To maintain payrolls of laborers and mechanics employed on this contract until 

seven (7) years after final release and final payment by the City; 
 
3. To require a similar certificate to be executed by each subcontractor at the time a 

subcontract is executed under the contract with the requirement that such 
subcontractor agrees to require a similar certificate of requirement on any lower 
tiers of subcontracts. 

 
4. To conform to federal law, state statutes, executive orders, and local ordinances 

identified and listed under Non-discrimination.  
 
 
 
 
 

 
Subcontractor’s Name 

 
Date 

 
Signature 

 
Printed or Typed Name and Title 

 
 

 
 
 

THIS FORM MUST BE SUBMITTED WITH THE BID OR 

THE BID MAY BE CONSIDERED NON-CONFORMING. 
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00672.4  Equal Business Opportunity Program 
This form must be submitted with Bidder’s bid.  Failure to execute and submit this document with Bidder’s 
bid may cause the Bid to be rejected as non-conforming.  In addition, each Sub-Subcontractor must 
execute the form.  
 
This Subcontract will be subject to the requirements of the City of Memphis Ordinance #5384 which 
establishes the Equal Business Opportunity (“EBO”) Program.  It is up to the Respondent to ensure that 
all requirements of this ordinance are met.  The Ordinance may be accessed on the City’s website at 
www.memphistn.gov under “Business – Contract Compliance”.  The intent of the EBO Program is to 
increase the participation of locally owned minority and women owned business enterprises (“M/WBE”).  
 
SARP10 DBE Participation Goal: 
DBE minimum  15% 
(Vendors from the City of Memphis EBO list only) 
 
Participation Plan 
The Participation Plan must include: (1) level and dollar amount of participation your firm anticipates 
achieving in the performance of contract resulting from this RFB; (2) the type of work to be performed by 
the M/WBE participation; and (3) the names of the M/WBE and/or DBE firm(s) the Respondent plans to 
utilize in the performance of the contract resulting from this RFB. 
 
Eligible M/WBE and/or DBE Firms 
To qualify as a M/WBE firm, per the requirements of City of Memphis Ordinance #5384, a firm must be 
included on the City of Memphis EBO list of certified M/WBE firms.   
 
A list of the City’s eligible M/WBE firms may be requested from Purchaser as a guide only.  If a Bidder 
desires to utilize an M/WBE firm not included on the list, it is the Bidder’s responsibility to confirm that the 
desired firm is certified by the City of Memphis.  Such confirmation must be obtained from the City’s 
Contract Compliance Office, in writing, before the bid/response due date.  Requests for verification must 
be submitted to the City’s Contract Compliance Office listed below:  
 
Ken Moody 
City of Memphis, Contract Compliance Office 
125 North Main Street, Suite 546 
Memphis, TN 38103 
Phone: (901) 576-6210  
Fax: (901) 576-6560 
Email: ken.moody@memphistn.gov 
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MINORITY/WOMEN BUSINESS ENTERPRISE COMPLIANCE FORM 
 
SUBCONTRACT TITLE:  Bellevue Conveyance Construction 
 
Project Participation Goal: DBE minimum   15% 
           
 
The following sections must be completed by Bidder.  A certified subcontractor or supplier is defined as a 
firm from the list of certified firms provided with this specification. 

 

Bidder’s Name 
 
 
Section A - If the Bidder is a certified firm, so indicate here with a check mark. 
 

 MBE   WBE   DBE 
 
 
Section B - Identify below those certified firms that will be employed as subcontractors or suppliers on this 
Project.  By submitting this Proposal, the Bidder commits to the use of the firms listed below. 
 
$   = Show the dollar value of the subcontract to be awarded to this firm 
 
%   = Show the percentage this subcontract is of your base Proposal 
 
M/WBE   = Show by inserting an M or W whether the subcontractor is an MBE or WBE 
 
 
 

$  %  M/WBE  DBE  CERTIFIED SUBCONTRACTOR NAME, ADDRESS, TEL # 
 

         

         

         

         

         

         

         

 
 
$  %  = Total M/WBE and/or DBE 

THIS FORM MUST BE SUBMITTED WITH THE PROPOSAL OR THE PROPOSAL MAY BE CONSIDERED NON-CONFORMING 
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00672.5  Report of Disadvantaged Business Enterprise Participation Form (1 page) 
 



PROJECT NUMBER: _____________________ 

SUBCONTRACTOR’S REPORT OF 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

Project Name:  Month of , 2025 

General Contractor:  

Contact Person:  Telephone: 

Address:  Email: 

Amount of Subcontract: $ MBE %: WBE %: 

DBE Information: Circle Either MBE or WBE and Complete Form. 

MBE / WBE  Firm Name:   Contact Person:  

Date of Award:     Contract Value: $ 

Completed to Date:   $    Paid to Date:   $ 

Work Description:    Telephone:  

Amount Invoiced This Period:    $   Email: 

MBE / WBE  Firm Name:   Contact Person:  

Date of Award:     Contract Value: $ 

Completed to Date:   $    Paid to Date:   $ 

Work Description:    Telephone:  

Amount Invoiced This Period:    $   Email: 

MBE / WBE  Firm Name:   Contact Person:  

Date of Award:     Contract Value: $ 

Completed to Date:   $    Paid to Date:   $ 

Work Description:    Telephone:  

Amount Invoiced This Period:    $   Email: 

MBE / WBE  Firm Name:   Contact Person:  

Date of Award:     Contract Value: $ 

Completed to Date:   $    Paid to Date:   $ 

Work Description:    Telephone:  

Amount Invoiced This Period:    $   Email: 

Attach additional pages as required.

General Contractor’s Signature:    Date: 

421578.71.0421

Bellevue Conveyance Construction
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00672.6  Not Used 
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00672.7  Bid Bond 
 
Know all men by these presents, that we, the undersigned, 
___________________________________________________________________________ as 
 
Principal, and __________________________________________________________ as surety, 
 
Hereby held and firmly bound unto ___________________________________________ as Owner on 
the sum of _________________________________________________ for the payment of which, well 
and truly to be made, We hereby jointly and severally bind ourselves, our heirs, executors, administrators, 
successors and assigns. 
 
Signed this ________________ day of ________________________, 2025. 
 
This condition of the above obligation is such that whereas the principal has submitted to the Purchaser a 
certain bid, attached hereto and hereby made a part of hereof to enter into a contract in writing for the 
construction of: 
 
SARP 10 Program 421578.71.0421 Bellevue Conveyance Construction  
    
Now therefore, 

 
A) If said bid shall be rejected, or in the alternative, 
 
B) If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto (properly completed in accordance with said bid), required insurance 
certificates, and shall furnish a Bond for the payment of all persons performing labor or 
furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bond, 

 
Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the surety for any and all claims hereunder shall, in no event, 
exceed the amount of this obligation as herein stated. 
 
The surety, for value received, hereby stipulates and agrees that the obligations of said surety and its 
bond shall be in no way impaired or affected by any extension of the time within which the Purchaser may 
accept such bid; and said surety does hereby waive notice of any such extension. 
 
In witness whereof, the principal and the surety hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed 
by their proper officers, the day and year set forth above. 
 

CONTRACTOR  SURETY 

   

Contractor’s Company Name  Surety Name 

  By: 

Signature (principal)  Attorney in Fact - Signature 

   

Printed or Typed Name and Title  Printed or Typed Name and Title 
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00672.8  Schedule Impact Due to Weather 
Program Manager will determine Contractor’s entitlement to an extension of the Contract Time as a result 
of weather delays, based on the data included in Tables 1 and 2.  Extensions of time will be granted at 
the discretion of the Program Manager for circumstances not covered by the flow chart. 
 
The following rules apply to any analysis for weather related delays to this Project.  Weather delay days 
may be awarded if the first two rules are met.  Additional days may be awarded if conditions in Rule 3 are 
met for unusually heavy precipitation independent of Rules 1 and 2. 
 

Rule 1:  The average monthly precipitation amount must have been exceeded. 
 
If the total amount of actual precipitation in a month exceeds the average for that month 
shown in Table 1, the first test has been met.  Go to rule number 2.  (Precipitation is 
defined as the quantity of water deposited by rain, hail, sleet, or snow.) 
 
Rule 2: The number of days in a month with actual precipitation greater than the 
threshold amount shown in Table 2 has been exceeded. 
 
The numbers of days with actual precipitation greater than the threshold amounts shown 
in Table 2 are eligible for award as weather delays days.  Additional days may be 
awarded for unusually heavy precipitation independent of meeting the rules above. 
 
Rule 3:  Unusually heavy precipitation has occurred. 
 
Precipitation greater than one inch in a single day may be justification for an additional 
day, time extension for each precipitation day.  This rule may be applied singly but not in 
addition with any other rule. 

 
National Weather Service Data for 

Memphis International Airport – Years 2014-2024 

Table 1 

 
Table 2 

 

 
 
Any weather-related extension of Contract time shall be non-compensable.  Efficiencies gained as a 
result of favorable weather within a calendar month, where the number of days of normally anticipated 
weather days is less than expected, shall contribute to the project float and shall not affect the Contract 
Times.  Application for a weather-related extension of time shall be submitted to the Program Manager 
and shall state the extension requested and be supported by the relevant weather data. 

 

Average Precipitation by Month (In Inches) 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 
4.48 6.13 7.20 5.57 4.26 4.75 5.22 4.31 2.83 4.08 3.78 5.85 

Average Number of Days with Precipitation Greater than 0.25 Inches 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 
5 6 6 6 5 4 5 4 2 4 4 6 
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00672.9  SARP10 Safety Guidelines 
Black & Veatch 

Memphis SARP10 Safety Guidelines 
 
Anyone working for the SARP10 Program must comply with these basic safety requirements, except 
where their individual employer’s safety requirements are more stringent. It is the employer’s 
responsibility to ensure that their employees are informed of the Project safety policies and that they work 
in compliance with the Program safety policies. 
 
Black & Veatch is committed to the safety and health of all employees, subcontractors, vendors and 
visitors.  In our effort to minimize hazards and provide the safest worksite possible, we expect all workers 
on the Program to know and practice the following safe work rules as a minimum.  The following rules are 
not all inclusive. 
 

Noncompliance with the Rules We Live By will result in removal from the Program. 
 
Rules We Live By 
 Confined Spaces - Comply with all requirements of Confined Space Entry permits and DO NOT 

enter a confined space without a permit. 
 Fall Protection - Comply with the Fall Protection procedures when working above the applicable 

working height.  Always use 100 percent of the fall protection techniques when tying off.  Note: An 
open manhole is a fall exposure and must be protected. 

 Lock Out Tag Out (LOTO) - Follow all Lock Out/Tag Out procedures at all times. 
 Trench and Excavation - Do not start any excavation activities without a Trench & Excavation permit 

and comply with all requirements.  Excavations must be properly sloped, shored or shielded before 
entering, and proper access/egress must be in place. 

 Drugs and Alcohol - Drugs and alcohol have NO place in the work environment.  Do NOT come to 
work if you are under the influence of illegal drugs or alcohol. 

 You - Make a difference today.  Don’t walk by any unsafe situation and be a Safety Leader. 
 
PPE Requirements 
 Safety glasses with side shields, ANSI Z87.1 approved are mandatory on the worksite. 
 Hard hats, ANSI Z89.1 approved, with no modifications or deformities are mandatory on the worksite. 
 Good quality, over the ankle, work boots with safety toes (steel toe) are required.  Sneakers of any 

kind are prohibited. 
 High visibility work vests with reflective markings shall be worn in all construction areas.  Must be 

ANSI Class II specification as and be fluorescent (orange or lime green) 
 You are the person most responsible for your safety.  Observe and obey all signs and barricades. 
 
General Safety and Health Requirements 
 100% fall protection is required when working on unprotected surfaces at or above 6 feet.  Full body 

harnesses and shock absorbing lanyards with double locking hooks are the only acceptable method 
of personnel fall protection. 

 DO NOT use the top two steps of a step ladder or the top three steps of a straight ladder.  Use the 3-
point rule (both feet / one hand or two hands / one foot) when using ladders. 

 When on site, be aware of moving vehicles and equipment.  Before traveling in front of or behind 
pieces of equipment make eye contact with the operator and wait for an indication to proceed.  
Spotters are required at all times. 

 DO NOT cross a red barricade without permission from the owner of that barricade. 
 Immediately correct safety hazards if within your authority.  If you cannot make the correction report it 

to your supervisor.  Unresolved hazards or conditions not corrected by the previous methods must be 
brought to the attention of the Site Project Manager. 

 Immediately report injuries, fires, spills, near misses, accidents or unsafe conditions or practices to 
the Safety Department. 

 Pay attention to barricades, signs and announcements.
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00770 – Loss Control Manual 
 

The Loss Control Manual is available for viewing on the SARP10 website: 
 

http://www.sarp10.com/safety/  
 

Contact Tom Gilmer, Safety Manager for additional information: 
 

GilmerTR@bv.com   
 

(913) 458-4207 
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Technical Specifications 
 
PLEASE NOTE: The drawings in this RFB package have been compressed to reduce the overall PDF file 
size.  Full resolution files will be available for viewing and/or downloading on the SARP10 website. 
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