



**BLACK & VEATCH**

Building a world of difference.



# MEMPHIS SEWER ASSESSMENT & REHABILITATION PROGRAM

## DUNCAN ROAD SEWER IMPROVEMENTS



# SARP10 TEAM



**THE CARTER MALONE GROUP**  
public relations | marketing | advertising  
communicating your message to the world



**Christopher Morrical - City Of Memphis**

**Bently Green - Program Manager**

**Joe Collins - Construction Manager**

**J. Borrero – Program Safety Manager**


**Justin Avent – Project Manager**

**[www.sarp10.com](http://www.sarp10.com)**


# Scope of Work

- Gravity Sewer Improvements near Duncan Road
- New 15" gravity sewer lines
- New manholes
- Abandonment of existing pipes and manholes
- Other items include erosion control, site prep & restoration, post construction assessment

# Duncan Road




# Duncan Road



# Duncan Road

1. MANHOLE SHALL INCLUDE SEALED COVER AND VENT STACKS. VENT STACKS SHALL BE INSTALLED TO MIN. ELEVATION OF 239.0 FT TO ACHIEVE 12-INCH HEIGHT ABOVE BASE FLOOD ELEVATION OF 238.0 FT.



# Other Items

- **Hydroexcavation/hand digging**
- **Post construction PACP & MACP**
- **Erosion Control**
- **Site Prep & Restoration**
- **Bypass Pumping**
- **Dewatering**

# Project Details

- **Equipment**
- **Concurrent work**
- **City/SARP10 will not be providing additional security**
- **Right-of-way/easements**



# Contract Schedule

- **Registration Information:** April 29,2021
- **Last Day for Questions:** April 29, 2021
- **Issue Final Addendum:** May 6, 2021
- **Bids Due:** May 20, 2021 by 3:00 PM
- **Public Notice of Award:** May 31, 2021
- **Tentative Notice to Proceed:** June 10, 2021

# Other Contractual Items

- **Qualification Requirements**
- **Insurance Requirements**
- **Preparation and Submission of Bids**
- **MWBE Goal = 15%**
- **Permits and Taxes**
- **License**
- **No clarifications or exceptions**

# QUESTIONS?