



**Request for Bid**  
**Rodney Baber Park Sewer Improvements Addendum # 1 to**  
**RFB No. 192442.71.0402**  
**May 17, 2016**



The following information encompasses Addendum # 1 for the above referenced RFB. Bidders shall fully consider and acknowledge this Addendum in the preparation and submittal of its formal Bid. Failure to do so may result in the rejection of the Bid.

Section 1 – Mandatory Pre-Bid Meeting Notes and Sign-In Sheet

Section 2 – Updated Selection Schedule

All other conditions and requirements remain unchanged

---

**Mandatory Pre-Bid Meeting Notes and Sign-In Sheet**

**Q1:** How large of a construction easement does the contractor have to work with?

**SARP10:** 100' x 100' at the tie in manholes, 20' width along the boring alignment. Contractor will have site access as needed to complete the service line.

**Q2:** Is there an existing structure where the proposed line ties into the 84"?

**SARP10:** Yes, the 24" line will tie into the existing structure. This will be clarified on the revised Construction Documents that will be issued in Addendum 2.

**Q3:** What kind of abandonment is being done on the 36" line?

**SARP10:** See detail in Construction Drawings

**Q4:** What is being done about the sinkholes on the 36"?

**SARP10:** Addressing the sinkholes are outside the scope of this project

**Q5:** Will the new manholes have a special coating on the inside?

**SARP10:** No.

**PLEASE NOTE:**

The number assigned to this RFB has been updated from 179821.71.0402 to 192442.71.0402



## SIGN-IN SHEET

<b>Project:</b> SARP10 Rodney Baber Park Sewer Improvements	<b>Meeting Date:</b> May 12, 2016
<b>Meeting:</b> Pre-Bid Meeting	<b>Time:</b> 9:30 A.M.
<b>Facilitator:</b> Justin Avent	<b>Place/Room:</b> Benjamin L. Hooks Central Library

Name	Company	Phone	E-Mail
Justin Avent	SARP10	901-844-6554	justin_avent@sspa.net.com
GREG JONES	LDA	865-573-7672	GJONES@LDAENGINEERING.COM
William Hammond	Hemphill CONST	601 932-2060	LCampbell@HemphillCONSTRUCTION.COM
JOSH LANTRIP	Trench Safety + Supply	901.346.5800	jlantrip@trenchsafety.com
Steven Simon	Trench Safety + Supply	901.346.5800	Srsimon@trenchsafety.com
Terrell Richards	WRT Contracting Corp	901-331-1780	terrellrichards250@gmail.com
Will of Wilkes	WRT Contracting Corp	901-497-1291	wilofrichards@msn.com
Albert Johnson	VuCon	901 454 0522	albert@vuconllc.com
JASON BROOKS	LDA	865.368.3187	jbrooks@ldaengineering.com
Terrence L. Pendleton	Cavil & Associates Security	901-581-0053	Kencavil@aol.com
RON HALL	SCOTT CONTRACTORS	901-386-1981	RON@SCOTTCONTRACTORS.COM
Rita Jorgensen	Scott Contractors	901- <del>808</del> 386-1981	rita@scottcontractors.com
Doug Earthman	Geotechnology	901-355-5298	dearthman@geotechnology.com
Rick Pershull	" "	" "	rpershull@geotechnology.com
Pinky Dike	PRO SITE Construction	901-354-0273	hpdikey@prosite11.com
Paul Gavin	ADS	901-301-7261	paul.gavin@ads-pipe.com
Brock Stewart	River Services Company	901 833 1125	bstewart@river-services.com



Name	Company	Phone	E-Mail
Michael Gates	XYEM	901-481-1543	mgates@xyeminc.com
JAMES HITE	Magnolia Uno.	901.238.7985	JHITE@MAGNOLIAUNDERGROUND.COM
KEVIN HURLEY	MAGNOLIA	901-601-6019	khurley@magnoliaunderground.us
Patricia Cordova	Small Business Services	901-348-0590	Office@smallbusinessserv.com
Leon Yarbrough	APS Facility Maint.	901-797-8988	lyarbrough@apsmemphis.com
Lorenzo Myrick	ARS	901 <sup>601 0645</sup> <del>797</del>	lmyrick@qpsmemphis.com
Michael Wilson	River Services Company	985-579-6384	MWilson@riverservices.com
Kaethon Giovan	CEI Resources	901/233-1243	kaethon@ceiresources.com
Scott McAmis			
Michael Jenkins	MJ Contracting	901-670-2684	mjenkins18@comcast.net



**Request for Bid  
Rodney Baber Park Sewer Improvements Addendum # 1 to  
RFB No. 192442.71.0402  
May 17, 2016**



---

**Updated Selection Schedule (RFB Section 00170.16)**

<b>Event</b>	<b>Completed By</b>
Advertising date	May 5, 2016
Pre-Bid meeting	May 12, 2016
Registration Information submitted per Advertisement	May 16, 2016
Issue Addendum 1 for answers to questions	May 17, 2016
Issue Addendum 2 (revised CD's) **	May 19, 2016
Last day for questions	May 25, 2016
Issue Addendum 3 Answering Questions (if necessary)	May 27, 2016
Public Bid Opening	June 2, 2016 at 3:00 P.M.
Tentative Pre construction Conference with Contractor	June 14, 2016
Tentative Issue Notice to Proceed	June 16, 2016

\*\*Included in Addendum 2, will be revised construction documents