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00170 - Request for Bid 

00170.1  Introduction 
Sealed bids will be received at the Office of the City of Memphis Environmental Administration, Room 
620, City Hall, 125 N. Main, Memphis, TN  38103, until 3:00 p.m. local time, February 9, 2017 for 
furnishing the City of Memphis with the following: 

FOR THE DIVISION OF: PUBLIC WORKS FOR THE CONSTRUCTION OF: 
SARP10 Program Wolf River Interceptor Rehab

The Sealed Bid envelope must be labeled with the project name, bidder’s name, license bidder 
number, license expiration date, license classification.  The Sealed Bid envelope must contain one 
(1) hardcopy of the bid and one (1) electronic CD copy of the bid. 

Sealed Bids that are sent through the mail or other such delivery service shall be sent in such a manner 
so as to allow the opening of the “Mailing Container” and still have intact the sealed Bid.  On the Mailing 
Container the sender shall state the words that a “SEALED RESPONSE IS ENCLOSED” and the Bid 
number. 

Subcontractors intending to bid on this project must follow the instructions for Registration as stated in the 
Advertisement Legal Notice Request for Bid No. 194677.71.0397 (dated January 11, 2017). Registration 
information must be submitted by January 31, 2017.

00170.2  Program Overview 
The Program consists of the management of the capital program needed to bring the City’s wastewater 
and sewer system into compliance with federal and state regulations per The City of Memphis 
Wastewater Collection and Transmission System (WCTS) Condition Assessment and Rehabilitation 
Program Consent Decree signed on September 21, 2012, including the procurement of studies, design 
and construction services associated with the City of Memphis SARP10 Program.   

00170.3  Scope of Work 
The general Scope of Work for this RFB consists of installing cured-in-place pipe (CIPP) or coating 
system on approximately 1,350 feet of 96-inch diameter sewer main located near the intersection of I-40 
and Hwy 51.  Other related work will include bypass pumping, restoring the disturbed area, and installing 
special suction structure for bypass. 

00170.4  Bid Guarantee Requirements 
Guarantee Requirements: 

(a)  Bidder will not withdraw bid for one hundred eighty (180) calendar days after opening 
of bids without Purchaser's written consent. 

(b)  If bid is accepted, bidder will enter into formal Subcontract with Purchaser, within five 
(5) calendar days after receipt of Subcontract documents for execution. 

(c) If bid is accepted, bidder will execute required 100% Performance/Payment Bond in 
accordance with Article 00571.4 and will obtain required insurance coverage in 
accordance with Article 00572.21 within ten (10) calendar days after receipt of 
Subcontract. 

(d) All bids will require a bidder’s bond or certified or cashier check made payable to the 
Purchaser on a solvent bank in the amount of 5% of the bid.  Said instrument to remain in 
effect and will be returned only after the Subcontract has been fully executed and 
secured.  Additionally, the successful bidder shall execute a performance bond in an 
amount equal to 100% of the Subcontract sum as security for the faithful performance of 
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the Subcontract and for the payment of labor and material furnished and incorporated 
into the Work.  The only acceptable form of instrument for this bid bond is bound herein, 
Article 00672.7. 

Bidder shall be liable to the Purchaser for full amount of proposal guarantee as representing damage to 
the Purchaser on account of default of bidder if: 

(a)  Bid is withdrawn within one hundred eighty (180) calendar days after receipt of bids 
without approval by Purchaser. 

(b)  Bidder fails to enter into contract with Purchaser and execute required Performance 
Bond and provide required insurance coverage within ten (10) calendar days subsequent 
to notice of award of the Subcontract.

Firms desiring to submit a Bid should carefully review these instructions.  Compliance with all 
requirements will be solely the responsibility of the Respondent.

00170.5  Request for Bid Definitions 
Terms used in this Request for Bid documents are defined and have the meanings assigned to them as 
follows.  The term "OCI”, “Purchaser” or “Program Manager” means Overland Contracting Inc.  The term 
"Respondent", “Firm”, “Company”, “Subcontractor” or “Bidder” means one who submits a Response for 
the purpose stated in this Solicitation Request for Bid documents. The terms “BID”, “Response” or 
“Respondent's Response” mean all submittal documents provided by the Respondent as required by this 
Request for Bid. The terms “Request for Bid” or “Bid Documents” mean the documents included in this 
Request for Bid.   

Every effort has been made to use industry-accepted terminology in this Request for Bid.  Any statement 
in this document, which uses words such as "must", "shall", "should", "provide for" or "have/provide the 
capability of/for", means that compliance with the intent of the statement is mandatory and that failure by 
the Respondent to satisfy that intent may be cause for the Response to be rejected.  

00170.6  Minority / Women Business Enterprise (M/WBE) Requirements 
This section shall set forth the respondent's M/WBE Participation Plan that must be submitted and 
include: (1) the level and dollar amount of participation your firm anticipates to achieve in the performance 
of the Subcontract resulting from this RFB; (2) the type of Work to be performed by the M/WBE firms 
participating; and (3) the names of the M/WBE firms the Respondent plans to utilize in the performance of 
the Subcontract resulting from this RFB.

SRF Fair Share Goals: 
MBE goal - Construction     2.6% 
WBE goal - Construction     2.6% 
(Vendors from the TDOT TNUCP DBE list, other State or Federal DBE lists, or the City of Memphis EBO list) 
SARP10 DBE Participation goal:     15% 
(Vendors from the City of Memphis EBO list only) 

00170.7  Clarification of Bid 
Purchaser reserves the right to obtain clarification of any point in a Response or to obtain additional 
information as necessary to properly evaluate a particular Response.  Failure to respond to such request 
for additional information or clarification in a timely manner may result in rejection of the Response. 

00170.8  Responsiveness 
Respondents should respond to all requirements of the Bid to the maximum extent possible and are 
required to clearly identify any limitations or exceptions to the requirements. 
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00170.9  Examination of Request for Bid Documents 
Before submitting a Response, each Respondent must: 

Study and carefully correlate the Respondent’s observations and responses with the Bid 
Documents. 

Notify Purchaser, of all conflicts, errors and discrepancies, if any, in the Bid Document 
submitted. 

Review the Loss Control Manual and State Revolving Fund (SRF) Documents.  

Respondents by and through the submission of their Response, agree that they shall be held responsible 
for having therefore familiarized themselves with the nature and extent of the requirements in the Bid 
Documents. 

00170.10  Interpretations and Addenda 
If any prospective Firm is in doubt as to the true meaning of any part of the Requirements For Preparing 
and Submitting Bid Submittal for the requested services, they may submit a written request (verbal 
requests will not be accepted) for an interpretation before the Last Date for Bidder Questions as stated in 
00170.15.  The person submitting the request will be responsible for its prompt delivery.  Any 
interpretation of the proposed documents will be made only by addendum transmitted to each party 
receiving a set of such documents.  Purchaser will not be responsible for any other explanations or 
interpretations of the proposed documents.  Any requests not submitted within this time period will be 
deemed waived. 

SUBMIT ALL QUESTIONS BY E-MAIL TO: 
Attn: Josh Grabowski 
josh.grabowski@rccsc.net
Cc: Ginny Dorsey 
DorseyV@bv.com
Cc: Brad Davis 
DavisBJ@bv.com
(Reference: SARP10 Program Wolf River Interceptor Rehab, Bid No. 194677.71.0397)

All requests or questions should be clearly marked and must be received by Last Date for Bidder 
Questions as stated in 00170.15. 

A response will be returned via Addendum to all Firms along with the original question(s). 

There shall be no communication between the Firm, their employees or subcontractors concerning this 
Bid to anyone within Black & Veatch, OCI, Allen & Hoshall, Allworld Project Management, Gresham Smith 
and Partners, Integrated Circles Technologies, Tamco, Carter-Malone Group, Rohadfox Construction 
Control Services Corporation, or City of Memphis employee or any such person’s spouse, child, parent, 
brother, sister, dependent or person assuming a relationship being the substantially equivalent of the 
above except through Brad Davis.  Failure to comply with this requirement will be grounds for 
disqualification. 

00170.11  Modification or Withdrawal of Bid Submittals 
Responses may be modified or withdrawn by an appropriate document duly executed (in the same 
manner that a Response must be executed) and delivered to the place where Responses are to be 
submitted at any time prior to the submission deadline.  A request for withdrawal or a modification must 
be in writing and signed by an authorized person.  Evidence of such authority must accompany the 
request for withdrawal or modification.  Withdrawal of a Response will not prejudice the rights of a 
Responder to submit a new Response prior to the Response deadline.  After expiration of the period for 
receiving Responses, only Purchaser may request clarifications or additional information.  
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00170.12  Rejection of Responses 
To the extent permitted by applicable local, state and federal laws and regulations, Purchaser reserves 
the right to reject any and all Responses, to waive any and all informalities not involving price, time, or 
changes in the Work with the successful Respondent, and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional Responses.  Also, Purchaser reserves the right to reject a 
Response, in its sole discretion, if the City of Memphis believes that it would not be in its best interest to 
make an award to that Respondent. 

Purchaser reserves the right to reject any Response if the evidence submitted by the Responder or if the 
investigation of such Respondent fails to satisfy Purchaser that such Respondent is properly qualified to 
carry out the obligations and to complete the Work contemplated therein.  All Responses will be rejected 
if there is reason to believe that collusion exists among Respondents.  Responses will be considered 
irregular and may be rejected if they show serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alterations, or irregularities of any kind. 

00170.13  Other Items 
This Bid does not commit Purchaser to enter into a Subcontract, nor does it obligate Purchaser to pay for 
any costs incurred in the preparation and submission of Responses or in anticipation of a Subcontract.  
Costs of preparing the Bid in response to this request are solely the responsibility of the Respondent. 

By responding to this solicitation, the respondent attests that no employee of Black & Veatch, OCI, Allen 
& Hoshall, Allworld Project Management, Gresham Smith and Partners, Integrated Circles Technologies, 
Carter-Malone Group, Rohadfox Construction Control Services Corporation, or City of Memphis employee 
or any such person’s spouse, child, parent, brother, sister, dependent or person assuming a relationship 
being the substantially equivalent of the above, has an existing or pending, direct or indirect, financial 
interest in the respondent’s business. 

No Respondents to this solicitation shall discriminate against any employee or applicant for employment 
because of race, religion, color, sex, age, or national origin. 

00170.14  Selection Process 
Purchaser intends to select one Firm based on price and successful completion and approval of the OCI 
Registration process.  There is a local contractor preference of 5%.  For evaluation purposes the 5% will 
be applied to the Total Estimated Unit Price Value. 

00170.15  Selection Schedule 
The following schedule will be adhered to during the selection process.  It is subject to change at the sole 
discretion of OCI. 

Event  Completed By  

Advertising Date January 11, 2017 

Pre-Bid Meeting January 24, 2017  9:30AM local time

Registration Information submitted per 
194677.71.0397 Advertisement January 31, 2017 

Last Date for Bidder Questions January 31, 2017 

Issue Addendum for answers to questions  February 2, 2017 

Receive all Bids February 9, 2017 by 3:00PM local time

Public Opening February 9, 2017 immediately following receipt of Bids

Public Notice of Intent to Award February 14, 2017 
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Event  Completed By  

Preconstruction Meeting with Subcontractor February 28, 2017 

Tentative Notice to Proceed February 28, 2017 

00170.16  Mandatory Pre-Bid Meeting 
A mandatory pre-bid meeting will be held at 9:30 AM (local time) at the Benjamin Hooks Central 
Library 3030 Poplar Avenue Memphis, TN 38111 on January 24, 2017.  Bidders are required to attend 
at their own cost. 
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00270 - Instructions to Bidders 

00270.1  Bidder's Compliance with Request for Bid 
Provide the information requested and any supporting information necessary to permit a complete 
analysis of your bid.  You acknowledge that preparation and submission of a bid will be at your sole cost 
and that you will treat this RFB and any resulting discussions as confidential.  If you do not agree to treat 
this RFB and associated discussions as confidential, return the complete RFB to Purchaser and delete or 
destroy any copies you made. 

00270.2  General Bid Parameters 
Provide the information requested in Section 00270 and Section 00370 in the appropriate fields of Section 
00370.  Complete each line of Section 00370 in its entirety and submit it with your bid in accordance with 
Section 00170.  Do not alter Section 00370 forms in any way or deviate from the terminology used or the 
unit of measure indicated when completing Section 00370.  Submit Section 00370 forms in their original 
core application software, with no embedded programming and no permissive encoding restricting access 
to the data provided.

00270.2.1  Bidder's Contact Information 
Include contact information for your representative in Article 00370.2.1.  Your representative must have 
the appropriate expertise and authority to negotiate on behalf of your company.   

00270.2.2  Addenda to Request for Bid 
In Article 00370.2.2, list all addenda received from Purchaser and indicate "Yes" to show your receipt of 
and incorporation of the listed addenda into the proposal.  Address any exceptions or clarifications to 
addenda in accordance with Article 00270.6.     

00270.3  Bid Pricing 
You must include numerical values in the applicable fields of Table 00370.3.1.  Non-numerical values, 
such as "included" or "not applicable," are not acceptable.  Purchaser will evaluate fields left blank or filled 
with a zero as scope included in your bid at no cost. 

00270.3.1  Unit Pricing 
Provide the unit prices to perform the Work in accordance with this RFB in Table 00370.3.1.  A unit price 
is the total amount to be billed to Purchaser for a specific unit of work.  Unit pricing includes all costs, 
overhead, profit and mark-up associated with delivering the complete unit.   

00270.4  Supplemental Bid Information 

00270.4.1  Company Status 
In Article 00370.4.1, indicate the type of your organization’s legal entity and the state and country in which 
it is organized. 

00270.4.2  Contractor License 
If you are not licensed to perform the Work, indicate “No" in Article 00370.4.2.  If you indicate "No," 
declare an exception in accordance with Article 00270.6.    

00270.4.3  Not Used   

00270.4.4  Bid Validity Period 
Indicate "Yes" in Article 00370.4.4 if your proposal is valid for one hundred eighty calendar days after the 
Proposal Due Date (the "Proposal Validity Period").  If you indicate "No" in Article 00370.4.4, provide the 
number of calendar days that your proposal is valid in Article 00370.4.4 and declare an exception in 
accordance with Article 00270.6.  Purchaser may reject your proposal without prior notice if your proposal 
is not valid for the full Bid Validity Period.
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00270.4.5  Firm Non-Escalatable Pricing 
Indicate "Yes" in Article 00370.4.5 if the proposal pricing is firm and not subject to escalation.  If you 
indicate "No," declare an exception in accordance with Article 00270.6 and include the terms of escalation 
in your exception. 

00270.4.6  Taxes  
Tax requirements are identified in Article 00571.6.  Indicate "Included" in Article 00370.4.6 if your 
proposal includes the tax requirements.  If you indicate "Excluded" in Article 00370.4.6, declare an 
exception in accordance with Article 00270.6.   

00270.4.7  Work at Jobsite 
Identify the type of craft labor.  If you plan to subcontract any of the Work, indicate “Yes” in the 
appropriate section of Article 00370.4.7 and complete Table 00370.4.7.   

00270.5  Schedule Compliance 
Indicate "Yes" in Article 00370.5 if you can meet the schedule dates included in Table 00370.5.  If you 
indicate "No," submit an alternative summary level schedule with your proposal. 

00270.6  Compliance with Request for Bid 

00270.6.1  Declared Exceptions to RFB Requirements 
An exception is any variation from an express RFB requirement.  Declare all exceptions, whether 
commercial or technical in nature, in Table 00370.6.1.  Provide specific exceptions and accurately 
reference the article number to which each exception applies.  Exceptions of a general nature or that refer 
to your standard specifications or terms are not acceptable and may result in Purchaser rejecting your bid 
without prior notice.   

00270.6.2  Declared Clarifications to RFB Requirements 
A clarification is the means by which you offer to meet an RFB requirement if the RFB does not identify 
the specific means by which the RFB requirement must be met.  Declare any clarifications, whether 
commercial or technical in nature, in Table 00370.6.2.  Reference the article number to which each 
clarification applies. 

00270.7  Bid Attachments
List any supplemental documents included in your bid in Article 00370.7.   

00270.8  Declarations 
Indicate "Yes" in Article 00370.8 to confirm you have familiarized yourself with the conditions affecting the 
Work.  If you indicate "No," declare an exception in accordance with Article 00270.6.  

00270.9  Nondiscrimination 
All entities contracting with the Purchaser agree to abide by and to take affirmative action when 
necessary to ensure compliance with the nondiscrimination clauses set out below, and agree to show 
proof of non-discrimination upon request and to post in conspicuous places available to all associate 
agents and their employees.  In the event of non-compliance with nondiscrimination clauses, or with 
provisions of Executive Orders 11141 (age), 11246, 11375 (women), 12086 (Vietnam veterans), 11478 
(federal employees), 11625 (minority business) 11701 (veterans), Title 41, Chapter 60 (handicapped) and 
specifically the handicapped affirmative action clause in Section 60-741.6.9 of OFCCP  Rules, and any 
and all other federal laws prohibiting discrimination, contracts may be canceled, terminated, or suspended 
in whole or in part by the Purchaser. 

The Bidder shall execute the specified Nondiscrimination Certificate (see Section 00672.3) agreeing that, 
if awarded the Subcontract, he/she shall not discriminate against any Sub-subcontractor, employee, or 
applicant for employment on the grounds of race, color, national origin or sex, in accordance with the 
citations listed in the above paragraph; and shall require the execution of such a certificate for each Sub-
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subcontractor prior to award of any subcontract with the further requirement that each subcontractor shall 
include identical requirements in any lower tier subcontracts which might in turn be made.  FAILURE TO 
EXECUTE AND SUBMIT SUCH CERTIFICATE WITH THE BID MAY CAUSE THE BID TO BE 
REJECTED AS NON-CONFORMING.  The successful Bidder and all Sub-subcontractors under the 
general contract shall maintain copies of their payrolls and all subcontracts for each weekly payroll period 
for the life of the construction and for a period of SEVEN (7) YEARS after final release and payment is 
made by the Purchaser to the contractor. 

00270.10  Equal Business Opportunity Program (EBO) 
The Bidder must complete and return the Equal Business Opportunity Program Compliance Form 
included in Section 00672.4 of this RFB.
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00370 – Commercial Bid Form (13 pages) 
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Wolf River Interceptor Rehab RFB Issue
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Bidder Response Column

Bidder Response Column

(  ) - (      )
(  ) - (      )
(  ) - (      )

Bidder Response Column
Received and Incorporated

See Attached Pricing Table(s) 
[Bidder to List Tables Used]

Bidder Response Column

Bidder acknowledges receipt and inclusion of the following Addenda to the RFB - Yes/No

in State of

Bidder provides the following information to supplement the Bidder's bid pricing.

Business Interruption Plan
Confirm that Bidder maintains a Business Interruption/Disaster Recovery Plan that 
documents how Bidder will respond to disaster or pandemic to help minimize impact - 
Yes/No If Yes, plan should be submitted with RFB.
00370.2.2  Addenda to Request for Bid

Date Issued

00370.4.1  Company Status

Mobile Phone Number

in Country of

Bidder's company status is: (i.e. partnership, individual owned, joint venture, corporation, etc.)

Fax Number

Addenda Number

Phone Number

Title
Mailing Address/Number, Street

Mailing Address/City
Mailing Address/State, Zip Code

Email Address

Delivery Address/Number, Street
Delivery Address/State, Zip Code

Country

Bidder's Representative Name

Country

Bidder's Bid  Date
Bidder's Bid No.

Bidder is providing the information defined by the articles comprising Section 00270, INSTRUCTIONS TO 
BIDDERS, in the corresponding fields of this Section 00370, COMMERCIAL BID FORM.
00370.2.1  Bidder's Contact Information

00370 - Commercial Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall 
complete this form entirely and return it with Bidder's Bid.

00370.2  General Bid Parameters

Mailing Address/Number, Street
Mailing Address/State, Zip Code

Taxpayer ID Number (or EIN)

00370.1  Bid Submitted by
Company Name

00370.3  Bid Pricing Information

00370.3.1  Bid Prices 

00370.4  Supplemental Bid Information

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 1 of 13
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Bidder Response Column

Bidder Response Column

Bidder Response Column

Bidder Response Column

00370.4.2  Contractor License

1st License Title 

License Number

00370.4.3  Not Used

00370.4.5  Firm Non-Escalatable Pricing

2nd License Title 
in State/Province of

License Number

Bidder's bid is valid for acceptance by the Purchaser for a period of 180 days from the bid 
due date. - Yes/No

00370.4.7  Work at Jobsite

If no, Bidder's bid is valid for indicated days from bid due date. - No. Days 

00370.4.4  Bid Validity Duration

All of Bidder's prices herein bid are firm and are non-escalatable. - Yes/No
If No, explanation is included as an Exception.
00370.4.6  Taxes

Bidder certifies that it is licensed, as required, to engage in the RFB Work scope in the 
State/Province/Country the RFB Work is to be performed. - Yes/No

Bidder has indicated proposed sub-subcontracted Work in attached Table 00370.4.7. - 
Yes/No

Bidder has accounted for all Jobsite existing and controlling conditions and limitations which 
may affect the Work performance and the Bidder's Bid. - Yes/No If No, explanation is 
included in Exception.
Bidder proposes that it will perform all the Work at the Jobsite with its own forces. - Yes/No

Bidder's prices included herein are in accordance with Article 00571.6 Taxes. - Yes/No
If No, explanation is included as an Exception.

Address/Number, Street
Address/City, State, Zip Code

00370.5  Schedule Compliance

in State/Province of

Bidder has provided proposed Small Business/Minority/Disadvantaged Entrepreneur 
Participation Plan with its bid. - Yes/No

Bidder's source of craft labor to be utilized in the performance of the Work is - 
Open-Shop/Merit-shop/Union-shop

2nd Local Union Name

If No, Bidder has completed and submitted an attached alternative summary level schedule: - 
Yes/No

Bidder certifies that its bid complies with all RFB commercial and technical requirements 
without exception and clarification. - Yes/No

00370.6  Compliance with Request for Bid
NOTE:  A bid based on Bidder's standard terms and conditions will not be considered.  The bid must address specific 
exceptions, if any, to Purchaser's terms and conditions.

Bidder agrees to meet the schedule dates indicated in the RFB documents: - Yes/No If No, 
explanation is included in Exception.

Phone
Email

If applicable, identify the local union(s) used for hiring craft labor:  1st Local Union Name
Address/Number, Street

Address/City, State, Zip Code
Phone
Email

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 2 of 13
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Bidder Response Column

Bidder Response Column

Bidder Response Column

Bidder Authorized Signature:

00370.6.1  Exceptions
Bidder certifies that its bid complies with all RFB commercial and technical requirements 
except for the following:
Bid is based on acceptance of all commercial requirements of this RFB. - Yes/No

(Attachment 3)
(Attachment 4)
(Attachment 5) (Add additional lines as needed)

00370.6.2  Clarifications

If No, all Commercial Exceptions have been accurately defined and identified as 
"Commercial Exceptions" on the Purchaser provided and Bidder attached  Exceptions Form: - 
Yes/No
Bid is based on acceptance of all technical requirements of this RFB. - Yes/No
If No, all Technical Exceptions have been accurately defined and identified as "Technical 
Exceptions" on the Purchaser provided and Bidder attached Exceptions Form. - Yes/No

(Attachment 2)

The Bidder declares that it has familiarized itself with the conditions affecting the Work.  The 
Bidder also declares that only the persons or firms interested in the bid as principal or 
principals are named herein; that no other persons or firms have any interest in this bid or in 
the Subcontract to be entered into; that this bid is made without connection with any person, 
company, or party likewise submitting a bid; and that it is in all respects for and in good faith, 
without collusion or fraud. - Yes/No

If written notice of acceptance of this bid is delivered to the Bidder within  “Bid Validity” days 
after the date set for receipt of bid, or any time thereafter before the bid validity expires, the 
Bidder will, within 5 days after receipt of a formal Subcontract for signature, exercise and 
deliver to Purchaser a signed Subcontract in the form provided by the Purchaser in 
accordance with the documents provided herein. - Yes/No

If No, all Commercial Clarifications have been accurately defined and identified as 
"Commercial Clarifications" on the Purchaser provided and Bidder attached Clarification 
Form. - Yes/No
If No, all Technical Clarification have been accurately defined and identified as "Technical 
Clarifications" on the Purchaser provided and Bidder attached Clarification Form. - Yes/No

Bidder certifies that its bid complies with all RFB commercial and technical requirements 
without clarification. - Yes/No

00370.8  Declarations

00370.7  Bid Attachments
In addition to this Commercial Bid Form and Tables indicated herein, the Bidder's Bid 
contains supplemental information and details attached to this bid consisting of the following:
(Attachment 1)

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 3 of 13
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Submitted by: 

Item Number Item Description Unit of 
Measure

Estimated
Quantity

Unit
Price

Extension
Price

00001-6.01 GPS Coordinates of Manhole Cover Each 2  $              -    $                       -   

00001-6.02 Manhole Assessment and Certification Program 
(MACP) Level 2 Inspection - with 3D Scan Each 2  $              -    $                       -   

00001-6.03 Removal of All Manhole Steps Each 20  $              -    $                       -   

09910-7.01.1 CIPP 96-INCH LF 1,350  $              -    $                       -   
09910-7.02.1 Bypass Pumping for CIPP LS 1  $              -    $                       -   
09910-7.03 Manhole Modification Each 2  $              -    $                       -   
09920-6.04 Site Preparation and Restoration LS 1  $              -    $                       -   
09920-6.07 Heavy Cleaning 96-inch Pipe LF 1,350  $              -    $                       -   
9930.01 Special Structure for Bypass LS 1  $              -    $                       -   

00004-6.01 Post CCTV Inspection LF 1,350  $              -    $                       -   

100% Performance and Payment Bonds Lot 1  $              -    $                       -   
 $                       -Wolf River Interceptor Rehab (Option A)- Total Estimated Unit Price Value

00370.3.1  Unit  Pricing

00370.3.1.1  Unit  Prices

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder 
shall complete this form entirely and return it with Bidder's Bid.

00370.3  Bid Pricing Information

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as 
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. 
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.

Bidder Response Columns

Miscellaneous

Wolf River Interceptor Rehab (Option A)
Manholes

Lining / Coating Options

Sonar / CCTV Inspection

(Company Name)

Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final 
Work quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in 
compliance with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the 
work which is required or implied by the RFB documents or which may be inferred therefrom, and which is customarily 
provided in furnishing a complete and finished work item of its kind.  Further, any and all alterations, modifications, and 
adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and installing 
equipment, material, and services of the work item kind, will be performed without additional compensation.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 4 of 13
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Submitted by: 

Item Number Item Description Unit of 
Measure

Estimated
Quantity

Unit
Price

Extension
Price

00001-6.01 GPS Coordinates of Manhole Cover Each 2  $              -    $                       -   

00001-6.02 Manhole Assessment and Certification Program 
(MACP) Level 2 Inspection - with 3D Scan Each 2  $              -    $                       -   

00001-6.03 Removal of All Manhole Steps Each 20  $              -    $                       -   

09920-6.01.2 Geopolymer LF 1,350  $              -    $                       -   
09920-6.02.2 Bypass Pumping for Geopolymer LS 1  $              -    $                       -   
09920-6.04 Site Preparation and Restoration Each 1  $              -    $                       -   
09920-6.06 Additional Leak Stop Grouting HR 50  $              -    $                       -   
09920-6.07 Heavy Cleaning 96-inch Pipe LF 1,350  $              -    $                       -   
9930.01 Special Structure for Bypass LS 1  $              -    $                       -   

00004-6.01 Post CCTV Inspection LF 1,350  $              -    $                       -   

100% Performance and Payment Bonds Lot 1  $              -    $                       -   
 $                       -

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder 
shall complete this form entirely and return it with Bidder's Bid.

(Company Name)
00370.3  Bid Pricing Information
00370.3.1  Unit  Pricing
Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final 
Work quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in 
compliance with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the 
work which is required or implied by the RFB documents or which may be inferred therefrom, and which is customarily 
provided in furnishing a complete and finished work item of its kind.  Further, any and all alterations, modifications, and 
adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and installing 
equipment, material, and services of the work item kind, will be performed without additional compensation.

Sonar / CCTV Inspection

Miscellaneous

Wolf River Interceptor Rehab (Option B)- Total Estimated Unit Price Value

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as 
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. 
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.

00370.3.1.1  Unit  Prices Bidder Response Columns

Wolf River Interceptor Rehab (Option B)
Manholes

Lining / Coating Options

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 5 of 13
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Submitted by: 

Item Number Item Description Unit of 
Measure

Estimated
Quantity

Unit
Price

Extension
Price

00001-6.01 GPS Coordinates of Manhole Cover Each 2  $              -    $                       -   

00001-6.02 Manhole Assessment and Certification Program 
(MACP) Level 2 Inspection - with 3D Scan Each 2  $              -    $                       -   

00001-6.03 Removal of All Manhole Steps Each 20  $              -    $                       -   

09920-6.01.3 Epoxy LF 1,350  $              -    $                       -   
09920-6.02.3 Bypass Pumping for Epoxy LS 1  $              -    $                       -   
09920-6.04 Site Preparation and Restoration LS 1  $              -    $                       -   
09920-6.06 Additional Leak Stop Grouting HR 50  $              -    $                       -   
09920-6.07 Heavy Cleaning 96-inch Pipe LF 1,350  $              -    $                       -   
9930.01 Special Structure for Bypass LS 1  $              -    $                       -   

00004-6.01 Post CCTV Inspection LF 1,350  $              -    $                       -   

100% Performance and Payment Bonds Lot 1  $              -    $                       -   
 $                       -

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder 
shall complete this form entirely and return it with Bidder's Bid.

(Company Name)
00370.3  Bid Pricing Information
00370.3.1  Unit  Pricing
Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final 
Work quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in 
compliance with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the 
work which is required or implied by the RFB documents or which may be inferred therefrom, and which is customarily 
provided in furnishing a complete and finished work item of its kind.  Further, any and all alterations, modifications, and 
adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and installing 
equipment, material, and services of the work item kind, will be performed without additional compensation.

Sonar / CCTV Inspection

Miscellaneous

Wolf River Interceptor Rehab (Option C)- Total Estimated Unit Price Value

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as 
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. 
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.

00370.3.1.1  Unit  Prices Bidder Response Columns

Wolf River Interceptor Rehab (Option C)
Manholes

Lining / Coating Options

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 6 of 13
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Submitted by: 

Item Number Item Description Unit of 
Measure

Estimated
Quantity

Unit
Price

Extension
Price

00001-6.01 GPS Coordinates of Manhole Cover Each 2  $              -    $                       -   

00001-6.02 Manhole Assessment and Certification Program 
(MACP) Level 2 Inspection - with 3D Scan Each 2  $              -    $                       -   

00001-6.03 Removal of All Manhole Steps Each 20  $              -    $                       -   

09920-6.01.4 Polyurethane LF 1,350  $              -    $                       -   
09920-6.02.4 Bypass Pumping for Polyurethane LS 1  $              -    $                       -   
09920-6.04 Site Preparation and Restoration LS 1  $              -    $                       -   
09920-6.06 Additional Leak Stop Grouting HR 50  $              -    $                       -   
09920-6.07 Heavy Cleaning 96-inch Pipe LF 1,350  $              -    $                       -   
9930.01 Special Structure for Bypass LS 1  $              -    $                       -   

00004-6.01 Post CCTV Inspection LF 1,350  $              -    $                       -   

100% Performance and Payment Bonds Lot 1  $              -    $                       -   
 $                       -

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder 
shall complete this form entirely and return it with Bidder's Bid.

(Company Name)
00370.3  Bid Pricing Information
00370.3.1  Unit  Pricing
Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final 
Work quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in 
compliance with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the 
work which is required or implied by the RFB documents or which may be inferred therefrom, and which is customarily 
provided in furnishing a complete and finished work item of its kind.  Further, any and all alterations, modifications, and 
adjustments to the work item, which is reasonably foreseeable or customarily encountered in providing and installing 
equipment, material, and services of the work item kind, will be performed without additional compensation.

Sonar / CCTV Inspection

Lining / Coating Options

Wolf River Interceptor Rehab (Option D)- Total Estimated Unit Price Value

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as 
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. 
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.

00370.3.1.1  Unit  Prices Bidder Response Columns

Wolf River Interceptor Rehab (Option D )
Manholes

Lining / Coating Options

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 7 of 13
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Bid Submitted by: 

Scope of Sub-Subcontracted Work Sub-subcontractors
(Name and Address)

MBE
or WBE

% of Total 
Work Value

Safety Information 
Included (Y/N)

Current
EMR

% of Work performed by Bidder. (Bidder Company Name) 100.0%
(a)
(b)
(c)
(d)
(e)
(f)
(g)

100.0%Total Percentage Value (Must Equal 

Table 00370.4.7 - Sub-Subcontracts 

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Table.

00370.4.7 Sub-Subcontracts
Bidder proposes that specific portions of the Work scope not performed by Bidder will be Sub-Subcontracted to the Sub-
subcontractors indicated below. The value of each Sub-subcontract is indicated as an approximate percentage value of 
the total monetary value of the Bidder's Bid.
Subcontractor must obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the 
Work at the Jobsite, prior to their arrival at the Jobsite.  Refer to the "Subcontracting" article within the terms and 
conditions for applicable submission information.

(Company Name)

00370.4.7.1 Sub-Subcontracted Work

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 8 of 13
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Count Reference Article
CE1
CE2
CE3
CE4
CE5
CE6
CE7
CE8
CE9

Count Reference
TE1
TE2
TE3
TE4
TE5
TE6
TE7
TE8
TE9

TE10
TE11
TE12
TE13
TE14
TE15
TE16
TE17
TE18
TE19
TE20

00370.6.1.2 Technical Exceptions
Stated Technical Exceptions

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.

00370.6.1 Exceptions

The Bidder’s specific Exceptions herein itemized and included with the bid represent an exhaustive list of any and all 
explicit variations or deviations from the requirements of the RFB documents.  Bidder confirms that otherwise, it is the 
intent of Bidder's bid that the Work will be performed in strict accordance with the requirements of the RFB documents.

Table 00370.6.1 - Exceptions Form

00370.6.1.1 Commercial Exceptions
Stated Commercial Exception

(Company Name)Bid Submitted by: 

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 9 of 13
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Count Reference Article
CC1
CC2
CC3
CC4
CC5
CC6
CC7
CC8
CC9

Count Reference
TC1
TC2
TC3
TC4
TC5
TC6
TC7
TC8
TC9

TC10
TC11
TC12
TC13
TC14
TC15
TC16
TC17
TC18
TC19
TC20

Table 00370.6.2 - Clarifications Form

00370.6.2.1 Commercial Clarifications
Stated Commercial Clarification

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.

00370.6.2 Clarifications
All of Bidder’s Clarifications herein itemized and included with the bid do not constitute explicit variation or deviation from 
performance of the Work by the Bidder in strict accordance with the requirements of RFB documents.

(Company Name)Bid Submitted by: 

00370.6.2.2 Technical Clarifications
Stated Technical Clarification

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 10 of 13
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Item Milestone Description *LDs
Apply?

Bidder
Complies?
(Yes/No)

1 Completion of all Work under Subcontract 71.0397 Yes

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated 
damages per applicable Articles of Section 00571.
*Note Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical 
and must be maintained.

00370.7  Schedule Compliance
State any exceptions in 00370.6.1.

00370.7.1  Construction Milestone Completion Dates and Applicable Liquidated Damages

Construction Milestone
Completion Date

240 calendar days after Notice to Proceed

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 11 of 13
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TBD

Event Due
Date

C01 None Executed Subcontract in the form 
provided by the Purchaser 5 After Receipt of Subcontract for 

Signature

C02 00571 Payment Estimate Breakdown 10 After
Effective Date and Prior to 
First Payment with 
monthly updates

C03 00571 Security Instruments 10 After Effective Date

C04 00572
Lien Waivers and Report of 
Disadvantaged Business Enterprise 
Participation Form

With Each Invoice

C05 00572

Final Lien Waivers from Subcontractor 
and Sub-subcontractors and Sub-
subcontractors subcontractors and 
Report of Disadvantaged Business 
Enterprise Participation Form

With Final Invoice

C06 00571
Final Payment Invoice and Report of 
Disadvantaged Business Enterprise 
Participation Form

45 After
Issuance of the Notice Of 
Final Completion and 
Acceptance

C07 00572 Contractor Licenses 14 Before Mobilization Onsite

C08 00572 Written Notice and Supporting 
Documentation, of all Claims 5 After Occurrence of Event 

Giving Rise to the Claim

C09 00572 Insurance Certificates for Purchaser 
Approval Prior to Mobilization

C10 00572 Initial Issue Subcontractor's Work 
Execution Schedule 30 After Effective Date

C11 00571 Subcontractor Actual Man-hours 
Expended and Quantities Installed Weekly After Mobilization Onsite

C12 00575 Subcontractor's Daily Report Daily After Mobilization Onsite
C13 00575 Signed Daily Reports Daily After Mobilization Onsite

C14 00575 Weekly Coordination Meeting Agenda 
Input Weekly Prior to Weekly Coordination

Meeting

C15 00575 Subcontractor's Safety, Health and 
Accident Prevention Program Prior to Mobilization Onsite

C16 00575 Subcontractor’s Hazardous Waste 
Project Health and Safety Plan Prior to Mobilization Onsite

C17 00575 Safety and Health Representative 
Resume Prior to Assignment and 

Mobilization

C18 00575
Verification of meeting Hazardous 
Waste Requirements of 
29CFR1910.120

5 Prior to Mobilization Onsite

C19 00575 Hazardous Materials Documentation With Each Hazmat Shipment
C20 00575 Safety and Health Records Monthly After Mobilization Onsite

C21 00575 Evidence that Jobsite Personnel have 
Passed Drug Testing 10 Prior to Mobilization Onsite

C22 Loss Control 
Manual Fall Protection Plan 5 Prior to Starting Work Operations

Item Reference
Section Submittal Item

Submittal Dates
Calendar

Days
00370.8.1  Commercial Submittals

00370.8  Schedule of Submittals
Effective Date:

B
id

de
r A

gr
ee

s?
Ye

s/
N

o

The following are post-award Subcontract submittals.  This list is not all-inclusive.  The RFB documents contain 
submittal requirements that are not included in this list.  It will, however, remain the successful Bidder's responsibility 
to comply with submittal requirements whether or not the submittal is included in the following list:

If Bidder does not agree, state an exception in 00370.6.1.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 12 of 13
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TBD

Event Due
Date

Item Reference
Section Submittal Item

Submittal Dates
Calendar

Days

00370.8  Schedule of Submittals
Effective Date:

B
id

de
r A

gr
ee

s?
Ye

s/
N

o

The following are post-award Subcontract submittals.  This list is not all-inclusive.  The RFB documents contain 
submittal requirements that are not included in this list.  It will, however, remain the successful Bidder's responsibility 
to comply with submittal requirements whether or not the submittal is included in the following list:

If Bidder does not agree, state an exception in 00370.6.1.

C23 Loss Control 
Manual

Chemical Hazard Communication 
Plan, as applicable 5 Prior to Mobilization Onsite

C24 Loss Control 
Manual Substance Abuse Program 5 Prior to Mobilization Onsite

C25 SRF

W-9 of Subcontractor and Sub-
subcontractors
also include Contact Information for 
each including email, phone number, 
and address

With Bid

C26 00672.3 Certificate of Nondiscrimination for 
Subcontractor and Sub-subcontractors With Bid

C27 00672.4
Equal Business Opportunity Program 
Compliance Form for Subcontractor 
and Sub-subcontractors

With Bid

C28 00672.6 Certification Regarding Debarment 
Subcontractor and Sub-subcontractors With Bid

C29 00672.6
Certification Regarding Equal 
Employment Opportunity for 
Subcontractor and Sub-subcontractors

With Bid

C30 SRF
M/WBE Certificates for both 
Subcontractor and Sub-subcontractors 
as applicable

With Bid

C31 00170.4 Bid Bond With Bid

C32 SRF
Employee Rights under the Davis-
Bacon Act Poster (English and 
Spanish)

Posted
All Sites to be easily 
accessed/viewed and 
protected from weather

C33 SRF WH-1321 poster Posted
All Sites to be easily 
accessed/viewed and 
protected from weather

C34 SRF Wage Decision Posted
All Sites to be easily 
accessed/viewed and 
protected from weather

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 13 of 13
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00571 - Supplementary Terms and Conditions 

00571.1  Notices and Correspondence
The parties agree to send all notices arising out of or related to this Subcontract by one of the following 
methods:  (a) personal delivery; (b) certified mail with return receipt; (c) nationally recognized overnight 
mail or courier service, with delivery receipt requested; or (d) email.  The parties may send routine 
correspondence by email or first class mail, each without confirmation of receipt.  The parties agree to 
address notices and correspondence as indicated in this article.  Subcontractor agrees that delivery of a 
notice or of correspondence by Purchaser to Subcontractor’s at the jobsite constitutes personal delivery. 

Electronic Technical Correspondence  

Addressed to Purchaser: Addressed to Subcontractor: 
To:  Brad Davis 
DavisBJ@bv.com

To:  [[  name  ]] 
[[  email address  ]] 

Cc:  Gary Older 
OlderGS@bv.com

Cc:  [[  name  ]] 
[[  email address  ]]  

Non-Electronic Technical Correspondence 

Addressed to Purchaser: Addressed to Subcontractor: 
Overland Contracting Inc. [[  subcontractor entity ]] 

3485 Poplar Avenue, Suite 230 [[  street address  ]] 

Memphis, TN 38111 [[  city, state, zip code  ]] 

Attention: Brad Davis Attention:  [[  name  ]] 

194677.71.0397 194677.71.0397 

Electronic Commercial Correspondence (excluding invoices) 

Addressed to Purchaser: Addressed to Subcontractor: 
To:  Ginny Dorsey 
Dorsey@bv.com

To:  [[  name  ]] 
[[  email address  ]]  

Cc:  [[  name  ]] 
[[  email address  ]]  

Non-Electronic Commercial Correspondence (excluding invoices) 

Addressed to Purchaser: Addressed to Subcontractor: 
Overland Contracting Inc. [[  subcontractor entity  ]] 

8400 Ward Parkway [[  street address  ]] 

Kansas City, MO 64114 [[  city, state, zip code  ]] 

Attention: Ginny Dorsey Attention: 

194677.71.0397 194677.71.0397 
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Electronic Invoices  
Subcontractor will submit invoices via email to sarp10invoices@bv.com. Subcontractor shall utilize the 
AIA form, available upon request. Invoices will be reviewed, and either approved or returned to 
Subcontractor for correction. The Black & Veatch Project Manager will forward invoices to Black & Veatch 
Accounts Payable, once they are approved.

All Subcontractor Invoice Submittals: 
To:  Overland Contracting, Inc. 

sarp10invoices@bv.com

Attention: BVAP 

194677.71.0397 

00571.2  Not Used 

00571.3  Payment Terms 
The following payment terms shall apply in addition to the corresponding provisions contained in Article 
00572.4 Invoicing and Payment. 

The Parties will meet each month at an agreed time in order to determine the quantity of materials used 
and man-hours expended during the invoice period.  The Parties will use the field progress measurement 
system to calculate that month’s payment total by adding the Subcontract unit price totals based on actual 
Work completed. 

00571.4  Security Instruments  
Subcontractor shall give Purchaser separate performance and payment bonds in the format of AIA 
Document 312 - 2010 Performance Bond and Payment Bond, each in the amount of the Subcontract 
Price.  Subcontractor shall submit the bonds to Purchaser by the due date specified in the Article titled 
"Schedule of Submittals and Applicable Liquidated Damages".  The bonding company must be licensed 
to bond in the state in which the Project is located and must be rated "A" or better by A.M. Best and 
included in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570). 

00571.5  Liquidated Damages 

00571.5.1  General 
Subcontractor's failure to meet the requirements identified in this Article 00571.5 will cause Purchaser to 
incur harm that will be very difficult to ascertain with certainty.  The Parties therefore agree the liquidated 
damages specified in this Article 00571.5 represent a reasonable estimate of Purchaser's harm and are 
not intended as a penalty.  Subcontractor's obligation to pay liquidated damages for breach of one 
specified requirement does not relieve Subcontractor of its obligation to pay liquidated damages for 
breach of another specified requirement.  Subcontractor's payment of liquidated damages for breach of 
the specified requirement is Purchaser's sole and exclusive remedy with regard to Subcontractor's breach 
of that requirement, except for any other express remedies stated in the Subcontract.  If Purchaser 
terminates the Subcontract for cause, liquidated damages will cease to accrue after the termination date 
and Subcontractor's remaining liability will be calculated in accordance with Article 00572.17. 

00571.5.2  Not Used

00571.5.3  Construction Milestone Dates 
Each construction milestone subject to liquidated damages for late completion is listed in the article titled 
“Construction Milestone Completion Dates and Applicable Liquidated Damages”.  If all portions of the 
Work comprising the construction milestone do not meet the Subcontract requirements on the 
construction milestone completion date, liquidated damages will accrue for each failure as shown below. 
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Beginning on the first calendar day after the specified construction milestone completion date for each 
construction milestone and continuing until the construction milestone is completed, delay liquidated 
damages will be assessed at the rate of five hundred ($500) dollars per calendar day. 

00571.6  Taxes 
Subcontractor shall pay all payroll and other related employment compensation taxes for Subcontractor’s 
employees, federal, state and other taxes which may be assessed on Subcontractor’s income from the 
Project, engineering and business license costs (collectively, the “Subcontractor Taxes”).  Subcontractor 
shall administer and pay all sales, use, gross receipts and excise taxes (collectively, the “Project Taxes”).  
Subcontract price includes Subcontractor Taxes and all Project Taxes.  Purchaser will not be responsible 
for any additional charges related to tax that were not included as part of the Subcontract Price. Where 
applicable, Purchaser shall furnish to Subcontractor a certificate complying with state and local 
governmental laws, regulations and ordinances identifying any components of the Work to be considered 
exempt from the Project Taxes.  Subcontractor shall cooperate with Purchaser to establish appropriate 
procedures and minimize the amount of such taxes to the extent reasonable and practical. Subcontractor 
is responsible for all property taxes on the construction equipment; Owner is responsible for property 
taxes on all other items incorporated into the project. Subcontractor shall notify Purchaser, and Purchaser 
shall have the right to review prior to Subcontractor’s response to such document, of any correspondence 
with a federal or local taxing authority as it relates to sales and use, gross receipts, or excise taxes. 
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00572 - General Terms and Conditions 

00572.1  Definitions 
The terms below have the following definitions when used in this Subcontract: 

"Applicable Laws" means all laws, statutes, regulations, codes, rules, treaties, ordinances, judgments, 
permits, decrees, approvals, interpretations, injunctions, writs, orders, or other legal requirements of a 
governmental body entitled to exercise any administrative, executive, judicial, legislative, police, 
regulatory or taxing power and having jurisdiction over the jobsite or performance of the Work.  

"Claims" means claims, actions, suits, liabilities, demands, damages, losses, costs, expenses (including 
reasonable attorneys' fees), impacts to price, impacts to schedule, awards, fines and judgments, of every 
kind and nature. 

“Consent Decree” means the negotiated plan between Owner, Department of Justice, Environmental 
Protection Agency, Tennessee department of Environment and Conservation, and the Tennessee Clean 
Water Network that requires Owner to develop and implement plans to improve its wastewater systems. 

"Final Completion" means: (a) the Work is complete and complies with the requirements of this 
Subcontract; and (b) Subcontractor has fulfilled all of its obligations under this Subcontract except 
obligations that survive completion of the Work. 

"Indemnified Parties" means Owner and its officials, Purchaser, Purchaser’s engineer, and the parent 
companies, related companies, affiliated companies, subsidiaries, successors, and assigns of each, 
including the shareholders, officers, directors, partners, employees, and agents of each of the above 
firms.  “Indemnified Parties” does not include Subcontractor or any Sub-subcontractor. 

“Notice to Proceed” means to written notice provided by Purchaser to Subcontractor releasing 
Subcontractor to proceed with all or part of the Work. 

"Owner" means the City of Memphis, Tennessee. 

“Program Manager” means Black & Veatch Corporation or Overland Contracting Inc. (OCI). 

"Purchaser" means the party so identified in the Subcontract Agreement. 

“SARP10 Program Office” 3485 Poplar Avenue, Suite 230, Memphis, TN 38111. 

"Subcontract" means the agreement between Purchaser and Subcontractor consisting of:  (a) the 
Subcontract Agreement; (b) the documents listed in the Subcontract Agreement; (c) written Subcontract 
revisions; (d) attachments, appendices and exhibits to the Subcontract documents; (e) documents 
expressly incorporated by reference into the Subcontract; and (e) any requirements that can be 
reasonably inferred from any of the foregoing. 

"Subcontract Agreement" means the Subcontract form executed by Purchaser and Subcontractor. 

"Subcontractor" means the party so identified in the Subcontract Agreement. 

"Sub-subcontractor" means any party, at any tier, having an agreement with Subcontractor or with a Sub-
subcontractor, to perform a portion of the Work. 

"Work" means that which Subcontractor is to perform or provide under this Subcontract. 
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00572.2  Interpretation 

00572.2.1  This Subcontract is the complete and final agreement between the parties relating to the 
Work.  All prior or contemporaneous negotiations and agreements relating to the Work are superseded by 
this Subcontract.  Exceptions or terms submitted by Subcontractor in the course of accepting this 
Subcontract are void. 

00572.2.2  Provisions of this Subcontract that contemplate performance or obligations subsequent to 
completion or termination of the Work or contain waivers or limitations of liability will survive such 
completion or termination.  Termination of the Work will not affect the rights and obligations that arose 
before termination. 

00572.2.3  If any provision of this Subcontract is held to be unenforceable, the remaining provisions of 
this Subcontract will remain in effect.   

00572.3  Subcontractor’s Status 
Subcontractor is an independent contractor in the performance of the Work.  Subcontractor is solely 
responsible for the means, methods, sequences, procedures, and safety precautions used or adopted by 
Subcontractor and any Sub-subcontractor in the performance of the Work.  Except as provided in Article 
00574.2 and 00574.3, Subcontractor has sole authority and responsibility to employ, manage, discharge, 
and otherwise control its employees. 

00572.4  Invoicing and Payment 

00572.4.1  Subcontractor shall submit invoices to Purchaser with all documentation required to be 
submitted with the invoice.  Each invoice must be itemized by the Subcontract line number.  Each invoice 
must also clearly show the Subcontract number, the invoice number, the billing period (if applicable), the 
invoiced amount, retention (if applicable), and the net amount due.  The final invoice must contain a copy 
of Purchaser’s notice of Final Completion.       

00572.4.2  Subcontractor agrees to provide additional itemization of the Subcontract price as Purchaser 
reasonably requests.  If payment to Subcontractor will be on a time and material basis or a unit price 
basis, or if Subcontractor files a Claim under Article 00572.13, Subcontractor shall furnish Purchaser 
complete breakdowns and supporting information in the detail required by Purchaser to verify the 
accuracy of the invoiced or claimed amounts.  Purchaser or Purchaser's designee may audit the 
aforementioned records at Purchaser's expense. 

00572.4.3    Purchaser will withhold five percent retention from all invoices except the final invoice.  
Payment by Purchaser does not:  (a) constitute approval or acceptance of any portion of the Work; (b) 
waive any of Purchaser's rights; or (c) relieve Subcontractor from responsibility or liability arising out of or 
related to this Subcontract.  Acceptance by Subcontractor of final payment constitutes a release and waiver 
of all Claims by Subcontractor against Indemnified Parties.   

00572.4.4  Purchaser may withhold or set-off amounts due under this Subcontract on account of Claims 
arising out of or related to Subcontractor's breach or reasonably anticipated breach of this Subcontract.   

00572.4.5  Once Work that has undergone specified QA/QC is submitted, reviewed and approved by the 
Program Manager, the Subcontractor’s invoice will be submitted along with the Program Manager’s next 
invoice to the Owner.  The Program Manager’s invoice is typically submitted during the second week of 
each month for work performed during the previous month.  Typical payment from the Owner to the 
Program Manager is anticipated to be forty five (45) calendar days upon Owner’s acceptance of invoice, 
and the Program Manager will cause the Purchaser to pay the Service Contractor within two weeks of 
Program Manager’s receipt of payment from the Owner. 
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00572.5  Schedule 
Performance of the Work as scheduled under this Subcontract is of the essence.  Subcontractor shall 
give Purchaser written notice of any delay or anticipated delay within three calendar days after the 
occurrence of the event giving rise to the delay.  Subcontractor's notice must identify the cause of the 
delay or the anticipated delay and the actions Subcontractor is undertaking to recover from or avoid the 
delay.

00572.6  Waivers of Lien 
As a condition precedent to payment, Subcontractor shall furnish a lien waiver in the form of Article 
00672.1 with each invoice except the final invoice.  As a condition precedent to payment of the final 
invoice, Subcontractor shall furnish a lien waiver in the form of Article 00672.2 with the final invoice.  If a 
lien is filed and Subcontractor does not remove or bond around the lien within seven calendar days after 
receipt of written notice from Purchaser or Owner, Purchaser or Owner may remove the lien.  
Subcontractor shall reimburse Purchaser or Owner, as applicable, for all costs and expenses incurred by 
Purchaser or Owner in removing the lien, including reasonable attorneys' fees and court costs. 

00572.7  Assignment and Subcontracting 

00572.7.1  Subcontractor may not assign all or part of this Subcontract voluntarily, by operation of law, or 
otherwise, nor may Subcontractor assign any of the money payable under this Subcontract, without
obtaining Purchaser's prior written consent.   

00572.7.2  Except for the supply of expendable materials and minor components or the supply of a 
portion of the Work for which a Sub-subcontractor is named in this Subcontract, Subcontractor may not 
subcontract the Work without first obtaining Purchaser's written consent. In addition, Subcontractor must 
obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the Work 
at the Jobsite, as outlined in Article 00575.9. If Subcontractor subcontracts any portion of the Work, 
Subcontractor remains responsible for complying with the Subcontract requirements and is liable to 
Purchaser for the acts and omissions of Sub-subcontractors, including their failure to comply with the 
requirements of this Subcontract or fulfill the obligations imposed on Subcontractor by this Subcontract, 
as if the acts and omissions were those of Subcontractor.  Purchaser has the right to contact Sub-
subcontractors to discuss their progress of the Work. 

00572.8  Passage of Title, Risk of Loss, and Delivery 
Subcontractor warrants that the Work (excluding Subcontractor-furnished items that are not intended to 
become a permanent part of the project) will be free of all liens, claims, charges, security interests, 
encumbrances or defects in title.  Title to the Work (excluding Subcontractor-furnished items that are not 
intended to become a permanent part of the project) will pass to Purchaser upon the earlier of 
Subcontractor’s receipt of payment or delivery of the Work to the jobsite.  Subcontractor retains the risk of 
loss of the Work until Purchaser issues the notice of Final Completion.  The terms of delivery have the 
meanings assigned them in the 2010 edition of the Incoterms published by the International Chamber of 
Commerce, except as modified in this Subcontract. 

00572.9  Final Completion 
Subcontractor shall notify Purchaser in writing when Subcontractor believes the Work meets the 
requirements for Final Completion.  Purchaser will inspect the Work within ten calendar days after 
Purchaser’s receipt of Subcontractor’s notice.  If Purchaser identifies any defective or non-conforming 
Work, Subcontractor shall correct that Work in accordance with Article 00572.10.  Purchaser will issue a 
notice that Final Completion has been achieved when the Work meets the requirements for Final 
Completion.  Purchaser’s issuance of the notice of Final Completion does not relieve Subcontractor of its 
obligations under this Subcontract. 
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00572.10  Warranty 

00572.10.1  Subcontractor warrants to Purchaser and Owner that the Work:  (a) will be new when 
delivered to the jobsite; (b) will be free from defects in design, material, and workmanship; (c) will comply 
with Applicable Laws; (d) will comply with the requirements of this Subcontract; and (e) will be fit for the 
purposes specified.  Subcontractor also warrants to Purchaser and Owner that elements of the Work for 
which this Subcontract does not establish express standards of quality and fitness will comply with good 
industry practices for the specific application.  Subcontractor agrees that Owner may directly enforce the 
warranties of this Article 00572.10.1.     

00572.10.2  Subcontractor shall correct any breach of this warranty within five calendar days after 
Purchaser gives Subcontractor written notice of the breach.  The cost of warranty work and removal or 
replacement of other work will be at Subcontractor's expense.  Subcontractor shall work diligently and 
without interruption to correct the breach.  In the case of emergency where, in the reasonable judgment of 
Purchaser, delay could result in serious loss or damage to persons or property, Purchaser may correct 
the defect or nonconformity at Subcontractor's expense. 

00572.10.3  The warranty for the Work extends until one year after Final Completion.  The warranty 
applies to all repairs and replacements to the same extent the warranty applies to the original Work.  The 
warranty period for repaired Work or replacements will be extended for a period of one year after the 
repair or replacement is complete or until the original warranty period expires, whichever occurs later. 

00572.10.4  Subcontractor acknowledges that Owner’s failure to achieve 100 percent compliance with the 
Consent Decree requirements may result in the imposition of penalties, costs, and other damages 
imposed against the Owner and Purchaser.  To the extent caused by Subcontractor’s failure to perform 
the Work in accordance with this Subcontract or to the extent caused by the negligence of Subcontractor 
or any Sub-subcontractor.  Subcontractor agrees to pay penalties and costs incurred by Owner and 
Purchaser under the Consent Decree. 

00572.11  Compliance with Laws 

00572.11.1  Subcontractor shall comply with all Applicable Laws in effect during its performance of Work, 
including but not limited to the City of Memphis Prevailing Wage Ordinance, Davis Bacon, the Fair Labor 
Standards Act, Occupational Safety and Health Administration (OSHA), and the Americans with 
Disabilities Act (ADA). Subcontractor shall obtain all licenses, permits, and inspections applicable to the 
Work except for licenses, permits, and inspections identified in this Subcontract as Purchaser’s or Owner’s 
responsibility.  Subcontractor shall also comply with the USA's Foreign Corrupt Practices Act. 

00572.11.2  Purchaser and Subcontractor shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-
4.3(a), 60-300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and prohibit discrimination 
against all individuals based on their race, color, religion, sex, or national origin. Moreover, these 
regulations require that covered prime contractors and subcontractors take affirmative action to employ 
and advance in employment individuals without regard to race, color, religion, sex, national origin, 
protected veteran status or disability. 

00572.11.3  Neither party shall engage in any conduct or activity in the performance of this Subcontract 
that constitutes a conflict of interest under Applicable Laws. 

00572.12  Business Practices 

00572.12.1  Subcontractor shall uphold the good name and reputation of Purchaser and shall not take 
any action which is intended to or which causes damage to or discredits Purchaser.  Subcontractor shall 
not:
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(a) offer to give or agree to give any director, officer, employee or agent of any potential client a gift 
or consideration of any kind as an inducement or reward for:  (i) doing or declining to do, or for 
having done or declined to do, any action in relation to obtaining or executing any contract or (ii) 
for showing or declining to show any favor or disfavor to any person in relation to any possible 
project; or 

(b) induce or attempt to induce any officer, servant, or agent of any private or public body to depart 
from his or her duties to his or her client or, in the case of any officer, servant or agent of a public 
body, his or her duties to the applicable public body, the applicable body politic, or both. 

00572.12.2  Subcontractor shall not engage or employ, on a full, part-time or any other basis during the 
term of the Prime Agreement and for a period of one year after the termination or expiration, any 
professional or technical personnel who are or have been at any time during the term of the Prime 
Agreement in the employ of Owner with the explicit written consent of Owner. 

00572.12.3  Nondiscrimination: 

 (a) Subcontractor certifies and agrees that all persons employed by it, its affiliates, 
 subsidiaries, or holding companies are and will be treated equally without regard to or because of 
 race, creed, color, religion, ancestry, national origin, sexual orientation, sex, age, condition of 
 physical or mental handicap, marital status, or political affiliation, in compliance with all Applicable 
 Laws.  Subcontractor shall certify, at Purchaser’s request that it is in full compliance with all 
 applicable EEO rules and laws. 

 (b) Purchaser and Owner reserve the right to investigate any claims of illegal discrimination by 
 Subcontractor and in the event a finding of discrimination is made and upon written 
 notification thereof, Subcontractor shall take all necessary steps to cure and rectify such  action 
 to the reasonable satisfaction of Purchaser and Owner.  Subcontractor’s failure or refusal to do so 
 shall be cause for termination of this Subcontract in accordance with the terms of this 
 Subcontract. 

00572.12.4  Purchaser is an affirmative action employer.  Accordingly, the parties hereby incorporate by 
reference the requirements of Executive Order 11246, as amended, and the applicable regulations 
contained in 41 C.F.R. Parts 60-1 through 60-60; 29 U.S.C. Section 793 and the applicable regulations 
contained in 41 C.F.R. Part 60-741; 38 U.S.C. Section 4212 and the applicable regulations contained in 
41 C.F.R. Part 60-250 and/or 60-300; and 29 C.F.R. Part 471, Appendix A to Subpart A. 

00572.12.5 Subcontractor represents and warrants that it has a code of conduct or other set of 
compliance requirements that is at least as broad as Purchaser’s Code of Conduct for Global Business 
Relationships (refer to Article 00672.9, hereinafter “Code of Conduct”), or that it will comply with 
Purchaser’s Code of Conduct in all dealings that affect Purchaser. 

00572.13 Claims 
Subcontractor must give written notice, with appropriate supporting documentation, of all Claims for extra 
compensation or additional time for performance of the Work within three calendar days after occurrence 
of the event giving rise to the Claim.  Subcontractor acknowledges that failure of Subcontractor to give 
Purchaser notice and appropriate supporting documentation within the required time frame constitutes a 
waiver of all Claims arising out of or related to the event.   

00572.14  Subcontract Revisions and Work Authorizations 

00572.14.1  Purchaser may make additions, deletions, reductions in scope, or other changes to the Work.  
If a proposed change will cause a material increase or decrease in Subcontractor's cost or time for 
performance, Subcontractor shall so notify Purchaser in writing, accompanied by supporting 
documentation, within three calendar days after Subcontractor's receipt of Purchaser's notice of change.   
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If Purchaser agrees with Subcontractor’s notice, the parties will negotiate an equitable adjustment to the 
Subcontract price, to the schedule, or both, in accordance with the Subcontractor’s fee for overhead and 
profit as listed in Article 00572.14.2 below.  These adjustments will be reflected in a written Subcontract 
revision.   

00572.14.2  The Subcontractor’s fee for overhead and profit shall be determined as follows: 

For costs incurred for labor the maximum fee shall be fifteen percent to the Subcontractor 
or the Sub-subcontractor performing the Work. 

For costs incurred for materials and equipment the maximum fee shall be five percent to 
the Subcontractor or the Sub-subcontractor providing the materials and equipment. 

If applicable, the Subcontractor may receive an additional fee of five percent on labor or 
materials and equipment performed or provided by a Sub-subcontractor, as long as the 
total combined fee does not exceed fifteen percent. 

00572.14.3  A written Subcontract revision is required before Subcontractor is entitled to payment for the 
Work performed under the Work authorization.  Subcontractor will bear the expense of performing any 
change not supported by a written Work authorization or written Subcontract revision.  Purchaser will not 
be liable to Subcontractor for Claims arising from a decrease in the Work.  No change is effective without 
a written Work authorization or a written Subcontract revision issued by Purchaser.   

00572.15  Non-Disclosure 
Subcontractor shall not make any news releases, authorize or participate in any interview concerning this 
Subcontract, or issue other advertising pertaining to the project or this Subcontract without the prior 
written approval of Purchaser.  Subcontractor shall treat all information provided by Purchaser as 
confidential and only disclose such information as necessary to perform the Work, and will require the 
employees, agents, and Subcontractors who need to know to adhere to the terms of this provision.   

00572.16  Suspension of Work 
Purchaser may, at any time and in its sole discretion, suspend performance of all or part of the Work by 
written notice to Subcontractor.  If the suspension is unrelated to Subcontractor's failure to comply with 
this Subcontract, Purchaser will adjust the schedule to reflect the reasonable delay due to the suspension 
and will reimburse Subcontractor for the reasonable and direct additional costs incurred by Subcontractor 
due solely to the suspension.  Subcontractor shall promptly resume performance of all or part of the 
suspended Work in accordance with Purchaser's written authorization to resume the Work.     

00572.17  Termination for Cause 
If Subcontractor defaults in any obligation under this Subcontract and does not cure the default within ten 
calendar days after receipt of Purchaser's written notice identifying the default, Purchaser may terminate 
all or part of the Work.  

00572.18  Termination Without Cause 
Purchaser may, at any time and in its sole discretion, terminate all or part of the Work.  Subject to 
Subcontractor's compliance with this Subcontract, Subcontractor will recover from Purchaser, as the 
complete and final settlement for the terminated Work and all related Claims, a sum equal to 
Subcontractor's direct cost for the terminated Work satisfactorily performed as of the effective date of 
termination, plus an allowance for reasonable overhead and profit on such direct cost.   

00572.19  Purchaser's Remedies 
If Subcontractor by its action or inaction indicates that it is unable or unwilling to proceed with the Work in 
accordance with the schedule or if Purchaser intends to perform any corrective work under Article 
00572.10, Purchaser may, upon written notice to Subcontractor, accomplish the Work in question by the 
most expeditious means available and back-charge Subcontractor for the costs incurred.   Subcontractor 
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shall pay all direct costs incurred by Purchaser under this Article 00572.19, including engineering 
(charged at $100/hour), labor, material, transportation, insurance, subcontracts, tools, and equipment.  
Subcontractor shall also pay twenty-five percent of the direct costs incurred by Purchaser under this 
Article 00572.19 for Purchaser's overhead and general and administrative costs.   

00572.20  Indemnity 

00572.20.1 SUBCONTRACTOR AGREES TO DEFEND, INDEMNIFY, AND HOLD HARMLESS THE 
INDEMNIFIED PARTIES AGAINST ANY CLAIM, LOSS, DAMAGE, EXPENSE, OR LIABILITY 
(INCLUDING ATTORNEYS' FEES AND COSTS OF ANY SUCCESSFUL ENFORCEMENT OF THIS 
INDEMNITY ARTICLE) ARISING OUT OF THE PERFORMANCE OR NON-PERFORMANCE BY 
SUBCONTRACTOR OR ITS SUB-SUBCONTRACTORS, OR THEIR OFFICERS, EMPLOYEES, OR 
AGENTS.

00572.20.2 Providing that Purchaser is not in breach of its obligation to make payments to Subcontractor 
for the Work, Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties from any 
claims or mechanic’s liens brought against the Indemnified Parties  or against the Project as a result of 
the failure of Subcontractor, or those for whose acts it is responsible, to pay for any services, materials, 
labor, equipment, taxes or other items or obligations furnished or incurred for or in connection with the 
Work.  Within three (3) days of receiving written notice from Purchaser that such a claim or mechanic’s 
lien has been filed, Subcontractor shall commence to take the steps necessary to discharge said claim or 
lien, including, if necessary, the furnishing of a mechanic’s lien bond.  If Subcontractor fails to do so, 
Purchaser will have the right to discharge the claim or lien and hold Subcontractor liable for costs and 
expenses incurred, including attorneys’ fees.   

00572.20.3  Subcontractor will immediately notify Purchaser of any claim or suit made or filed against 
Subcontractor or its Sub-subcontractors in which Purchaser or Owner is named as a co-defendant. 

00572.21  Insurance Requirements 

00572.21.1  Subcontractor shall, at its sole cost, maintain insurance as required by this Subcontract and 
shall impose the obligations of this Article 00572.21.1 on all Sub-subcontractors.  Subcontractor shall give 
Purchaser ACORD insurance certificates evidencing the required coverage by the due date identified in 
article titled “Schedule of Submittals” and as Purchaser may request from time to time.  Subcontractor 
shall ensure the policies:   

(a) Contain a provision or endorsement that the coverage will not be cancelled materially changed, or 
renewal refused unless the insurer gives at least thirty calendar days prior written notice to 
Purchaser. 

(b) Remain in effect through the warranty period if coverage is occurrence-based and remain in 
effect at least one year after expiration of the warranty period if coverage is claims-based.   

(c) Are primary with respect to insurance covering Indemnified Parties as additional insureds.  All 
insurance carried by Indemnified Parties will be excess insurance. 

(d) Contain a waiver of all rights of subrogation by the insurance carriers in favor of Indemnified 
Parties. 

(e) Comply with all Applicable Laws of the jurisdiction in which any part of the Work is to be 
performed including, but not limited to, admitted and compulsory coverage. 

(f) Are rated "A-" or better by A.M. Best's "Insurance Guide and Ratings." 
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00572.21.2  Subcontractor shall maintain broad form commercial general liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds (using endorsements CG 20 10 and CG 20 
37 or their equivalent), against claims arising out of bodily injury or property damage arising from the 
Work.  The policy must include a cross-liability or severability of interest clause, a per project aggregate 
endorsement, and coverage for personal injury liability, contractual liability, products and completed 
operations (covering lawsuits brought in the USA and the country of the jobsite), explosion, building 
collapse, and damage to underground property.  The policy must include coverage for riggers liability if 
applicable to the Work.  Subcontractor shall maintain policy limits of at least one million dollars for each 
occurrence.    

00572.21.3  Subcontractor shall maintain worker's compensation insurance protecting Subcontractor 
against all claims under applicable worker's compensation laws, including, but not limited to, the United 
States Longshoremen's and Harbor Worker's Act and the Jones Act.  If Subcontractor is required to 
maintain worker's compensation insurance in the USA, the worker's compensation insurance must 
contain an "all states" or "other states" endorsement.  For Work performed in the USA, Subcontractor 
shall also maintain employer's liability insurance protecting Subcontractor against claims for injury, 
disease or death of employees which are not covered by the worker's compensation insurance.  
Subcontractor shall maintain worker's compensation policy limits as required by statute and, if applicable 
to this Subcontract, employer's liability policy limits of at least one million dollars for each occurrence.  

00572.21.4  Subcontractor shall maintain comprehensive automobile liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds, against all claims for injuries to members 
of the public and damage to property of others arising from the use of motor vehicles, whether owned, 
non-owned, or hired.  Subcontractor shall maintain policy limits of at least one million dollars for each 
occurrence.  

00572.21.5  Subcontractor shall maintain umbrella liability insurance that follows the form of the 
commercial general liability insurance, the employer's liability insurance and the automobile liability 
insurance.  The umbrella liability insurance must protect Subcontractor, and Indemnified Parties as 
additional insureds, against claims in excess of the limits of the commercial general liability insurance, the 
employer's liability insurance, and the automobile liability insurance.  Subcontractor shall maintain policy 
limits of at least four million dollars for each occurrence.    

00572.21.6  Subcontractor is responsible for maintaining any and all property insurance on their own 
equipment and shall require all Sub-subcontractors to do likewise. 

00572.22  Audit 
Purchaser reserves the right to audit the records of Subcontractor.  Accordingly, Subcontractor shall 
make and keep as the same accrue, full and complete records and books of accounts of revenue and 
income, and costs and expenses that specifically relate to performance under this Subcontract.  Records 
and books of account, together with any or all memoranda pertaining thereto that may be kept, 
maintained, or possessed by Subcontractor, shall be opened to examination during regular business 
hours by Purchaser or its representatives for the purposes of inspecting, auditing, verifying, or copying 
the same or making extracts therefrom.  Subcontractor shall make and keep said records and books of 
account for a period of seven (7) years after the completion of the contract obligations of the final 
payment under the Subcontract, whichever is later. 

00572.23  Governing Law and Disputes 
Claims and disputes arising out of or relating to this Subcontract will be governed by the law of the State 
of Missouri, USA, excluding provisions that would apply the law of another jurisdiction.  Pending resolution 
of any claim or dispute, and without prejudice to Subcontractor's rights, Subcontractor shall continue to 
perform as directed by Purchaser. 
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00572.24  Hazardous Conditions 

00572.24.1  Subcontractor is not responsible for any Hazardous Conditions encountered in the 
performance of the Work at the Jobsite.  Upon encountering any Hazardous Conditions, Subcontractor 
will stop services immediately in the affected area and duly notify Purchaser.  For purposes of this 
Subcontract, Hazardous Conditions is defined as any materials, wastes, substances and chemicals 
deemed to be hazardous under any Applicable Law or the handling, storage, remediation, or disposal of 
which are regulated by Applicable Laws and applies to any hazardous or toxic substance, material, or 
condition present at the locations in which the Work is performed which was not brought onto such site or 
sites by Service Contractor for the exclusive benefit of Subcontractor. 

00572.24.2  Subcontractor shall be obligated to resume the Work at the affected areas only after Owner’s 
expert provides it with written certification that (i) the Hazardous Conditions have been removed or 
rendered harmless and (ii) all necessary approvals have been obtained from all Governmental Authority 
having jurisdiction over the location. 

00572.24.3  Subcontractor will be entitled, to an adjustment in its compensation and all times for 
performance of the Work to the extent Subcontractor cost or time of performance have been adversely 
impacted by the presence of Hazardous Conditions, subject to submission of appropriate documentation 
by Subcontractor and Subcontractor’s duty to mitigate. 

00572.25  Force Majeure 

00572.25.1  If Subcontractor is delayed in the performance of the Work due to acts, omissions, 
conditions, events, or circumstances beyond its control, the times for performance shall be reasonably 
extended by on a not less than day for day basis.  By way of example and not of limitation, events that will 
entitle Subcontractor to an extension of the times for performance include without limitation acts or 
omissions of Owner or Purchaser, or anyone under Owner’s control (including separate contractors), 
Hazardous Conditions, wars, terrorism, civil unrest, actions and inactions of delay of Governmental 
Authorities, floods, labor disputes and unrest, unusual delay in transportation, epidemics, earthquakes, 
tsunami, adverse weather conditions, and acts of God. 

00572.25.2  In addition to Subcontractor’s right to a time extension for those events set forth above, 
Subcontractor shall also be entitled to an appropriate increase in the compensation due to the impacts or 
delays arising from such events.  Subcontractor will file all claims in accordance with Article 00572.13.
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00574 – Jobsite Operations Terms and Conditions 

00574.1  Subcontractor Scope of Work 
Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools, 
equipment, vehicles, supplies, services, labor and supervision required to perform the Work.  Unless 
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving, 
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to 
make the Work ready for use.   

00574.2  Safety Requirements 

00574.2.1  Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the 
risk of bodily harm and damage to property.  At a minimum, Subcontractor shall comply with the 
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety 
requirements.  Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section 
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this 
Subcontract.   

00574.2.2  When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of 
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against 
any unsafe condition identified.  Subcontractor is solely and exclusively responsible for the discovery and 
correction of such conditions.  Subcontractor agrees that nothing contained in this Article 00574.2, 
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily 
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to 
Owner or Purchaser.  Subcontractor remains solely and exclusively responsible for compliance with all 
safety requirements. 

00574.2.3  Subcontractor shall immediately correct any unsafe condition identified by Purchaser.  If, in 
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily 
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition, 
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at 
Subcontractor’s expense, or both.  Purchaser’s right to stop the Work and to implement suitable 
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve 
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575, 
the Loss Control Manual, or Owner's safety requirements. 

00574.2.4  Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s 
safety requirements is the minimum standard required of Subcontractor.  Subcontractor is responsible for 
examining all Work-related requirements and determining whether additional or more stringent health and 
safety provisions are required or appropriate for the Work.  Subcontractor shall notify Purchaser promptly 
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual 
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in 
connection with the performance of the Work. 

00574.3  Labor 
Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to 
bind Subcontractor in all matters relating to or arising out of this Subcontract.  The supervisor must be 
fluent in English.  Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any 
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced. 

00574.4  Work Hours   
Typical Work days consist of a Monday through Friday schedule with a 7am start at the earliest, and a 
6pm finish at the latest.  Saturday Work may be permitted as necessary.  Sunday Work will not be 
permitted, unless deemed by the Program Manager to be of a critical or emergency nature.  No Work is 
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permitted on Memorial Day, Independence Day, Labor Day, Thanksgiving Thursday and Friday, 
Christmas Eve, Christmas and New Year’s Day, during the Subcontract duration.  

For weekend operations, requests must be submitted in writing by Thursdays at NOON.  

In cases where the Program Manager does not have the resources available to observe Saturday, 
Sunday, and/or night work, the request will be denied and no time extension or impact will be considered. 

Night Work, when deemed necessary by the Program Manager; will be permitted as requested (48-hour 
advance notice required).  Noise attenuated equipment for night work is required when working in 
residential neighborhoods. 

00574.5  Protection and Restoration of Property 

00574.5.1  Subcontractor shall, at its expense, protect the Work, the environment, and all other property 
from hazards arising out of or relating to the Work and from natural elements.  Subcontractor shall, at its 
expense, promptly repair or remove and replace any damage or loss and, to the extent practicable, 
restore property affected by the Work to its original condition, as determined by Purchaser.  
Subcontractor is solely responsible for protection of the Work until Final Completion.      

00574.5.2  At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items 
that are not intended to become a permanent part of the project from the jobsite and shall remove and 
deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting 
from the Work.   Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil, 
grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the 
Work and shall restore all surfaces affected by those substances.   
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00575 - Safety, Health and Accident Prevention 

00575.1  Project Safety and Health Program
Purchaser will implement and coordinate the overall Project Safety and Health Program as defined in the 
Loss Control Manual which is available for inspection at the SARP10 Program Office.   

00575.2  Safety, Health, and Accident Prevention Program 

00575.2.1  Subcontractor shall implement and maintain a written Safety, Health and Accident Prevention 
Program specifically applicable to the Work.  Subcontractor’s Safety, Health and Accident Prevention 
Program must meet the requirements of Applicable Laws and adhere to the Project Safety and Health 
Program, if implemented by Purchaser. Subcontractor shall submit Subcontractor’s Safety, Health and 
Accident Prevention Program for Purchaser’s review at least thirty calendar days before starting Work at 
the jobsite.  Purchaser’s review does not relieve Subcontractor of Subcontractor’s sole responsibility for 
safety and health in relation to the Work, nor does Purchaser’s review limit Subcontractor's obligation to 
undertake any action necessary to establish and maintain safe working conditions relating to the Work at 
the jobsite.

00575.2.2  Purchaser may monitor Subcontractor's safety and health performance and may require 
changes to Subcontractor’s Safety, Health and Accident Prevention Program during the performance of 
the Work.  Purchaser’s monitoring and requirement of changes does not relieve Subcontractor of 
Subcontractor’s sole responsibility for safety and health in relation to the Work, nor does Purchaser’s 
monitoring and requirement of changes limit Subcontractor's obligation to undertake any action necessary 
to establish and maintain safe working conditions relating to the Work at the jobsite.    

00575.3  Hazardous Waste Project Health and Safety Plan 

00575.3.1  Subcontractor understands that the Work involves hazardous substances or hazardous 
wastes.  Subcontractor shall comply with all Applicable Laws, Owner’s facility rules and regulations, and 
applicable guidance documents.  Subcontractor shall prepare and implement a jobsite-specific Hazardous 
Waste Project Health and Safety Plan, based on Subcontractor’s Safety, Health and Accident Prevention 
Program and all written programs required by Applicable Laws.  Subcontractor is responsible for the 
completeness and accuracy of Subcontractor’s Hazardous Waste Project Health and Safety Plan.  
Subcontractor shall submit Subcontractor’s Hazardous Waste Project Health and Safety Plan to 
Purchaser at least thirty calendar days before starting Work at the jobsite and shall maintain a copy at the 
jobsite for review by Purchaser, Owner, and regulatory personnel. 

00575.3.2  Before starting Work at the jobsite, Subcontractor shall submit written verification that:  

(a) personnel assigned to the Work have received forty hour health and safety training that meets the 
requirements of 29 CFR 1910.120(e) or 1926.65(e);  

(b) the assigned field supervisor has completed eight hours of supervisor training that meets the 
requirements of 29 CFR 1910.120(e)(4) or 1926.65(e)(4); and  

(c) personnel assigned to the Work are participating in a medical surveillance program that meets 
the requirements of 29 CFR 1910.120(f) or 1926.65(f). 

00575.4  Protective Clothing, Equipment and Instrumentation 
Subcontractor agrees to furnish special protective clothing, respiratory protective equipment, and 
monitoring instrumentation as required by Applicable Laws, the project’s safety-related plans and 
programs, and Purchaser’s and Owner's rules and regulations.  Subcontractor shall ensure that personnel 
performing Work at the jobsite properly use the clothing, equipment, and instrumentation.  Subcontractor 
shall furnish and maintain all safety equipment, including but not limited to, barriers, signs, warning lights, 
and guards necessary for adequate protection of persons and property. 
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00575.5  Safety and Health Representative 
The Subcontractor shall identify a qualified person to be its representative for Environmental, Safety, 
Health & Security matter and make this person available as needed and requested by the Purchaser.  
The representative must have authority to correct unsafe conditions and to stop Work in the area of an 
unsafe condition. In addition, the representative shall routinely visit the jobsite. 

00575.6  Safety and Health Goal   
Subcontractor shall endeavor to attain the project’s safety goal of zero injuries.  Subcontractor shall 
maintain accurate accident and injury reports and shall furnish Purchaser a monthly summary of injuries 
and man-hours lost due to injuries by the third of each month.  Subcontractor accident rates must be 
calculated monthly in accordance with the Bureau of Labor Statistics incident rate, frequency rate, and 
days away from work rate methods.  If Subcontractor or Sub-subcontractor accident rates exceed the 
project’s safety goal, Subcontractor shall take immediate corrective action, which may include, but is not 
limited to:   

(a) submittal of a written corrective action plan to Purchaser by Subcontractor;  

(b) additions or modifications to Subcontractor's Safety, Health and Accident Prevention 
Program;

(c) removal  from the jobsite of any Subcontractor or Sub-subcontractor personnel not 
implementing or following the necessary safety and health measures; and  

(d) increasing the amount of Subcontractor safety and health training. 

00575.7  Drug Prevention Program 
As part of the Work, Subcontractor shall assist Purchaser in administering the project requirements for a 
drug detection and prevention program.  Subcontractor agrees that all costs for drug testing and alcohol 
testing are included in the Subcontract price.  Subcontractor must provide evidence to Purchaser that all 
personnel assigned to the Work at the jobsite have passed the drug test within three calendar days of 
completion of the test.  The drug detection and prevention program will include, but will not be limited to, 
the following:  (a) a pre-jobsite assignment test; and (b) post-jobsite assignment tests, such as 
reasonable suspicion tests, post-accident tests, and unannounced random drug tests of ten percent of the 
workforce on a monthly basis. 

00575.8  Fall Protection 
The OSHA Fall Protection Standard 29 CFR 1926 Subpart M shall be strictly adhered to by the 
Subcontractor. Fall protection is required for all of Subcontractor's Work operations one hundred percent 
of the time, whether climbing, traveling, or working. NO WORK OPERATION is exempt from the six (6) 
foot fall protection requirement. 

Prior to starting work operations requiring fall protection, Subcontractor shall submit to Purchaser a fall 
protection plan. The fall protection plan shall include, but not be limited to, the following: 

Name of qualified person in charge of operation. 

Description of work operation. 

List of fall exposures. 

Description of fall protection methods used to eliminate fall exposures. 

Training and enforcement methods used to ensure employee compliance with the plan. 

Fall protection body harnesses, lanyards, and lifelines shall be used in accordance with OSHA Standard 
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1926 Subpart 502D, with the following exceptions: 

Full body harnesses shall be used in lieu of safety belts. 

Only lanyards with shock absorbers and locking type snap hooks shall be used. 

At least two lanyards shall be used to provide one hundred percent fall protection when 
moving around obstructions, connection points, or other similar items. 

Fall protection guardrail systems shall comply with OSHA Standard 1926 Subpart 502(b) except manila, 
plastic, or synthetic rope shall not be used as guardrails. 

00575.9 Sub-subcontractor Safety Prequalification  
Prior to any Sub-subcontractor performing Work on the Jobsite the Sub-subcontractor must obtain a Sub-
subcontractor safety prequalification from Purchaser.   In order to obtain the safety prequalification, 
Subcontractor or its Sub-subcontractor shall submit to Purchaser evidence that the Sub-subcontract has 
an Experience Modification Rating or equivalent rating of 1.0 or less and that incident rates (Recordable 
Incident Rate, Loss Time Incident Rate, and Days Away/Restricted or Job Transfer rate) are below the 
national average during the last three years.  In addition, Subcontractor or Sub-subcontractor must submit 
sufficient information to allow Purchaser to evaluate any Occupational Safety and Health Administration 
(OSHA) violations received by Sub-subcontractor within the last three years and any other documentation 
Purchaser may reasonably require.  Purchaser’s safety manager will review the submission and provide a 
safety prequalification if Purchaser, in its sole discretion, determines the Sub-subcontractor meets 
Purchaser’s safety requirements. Subcontractor or its Sub-subcontractor must submit the requirements 
prior to Sub-subcontractor first mobilizing to the Jobsite. 

00575.10  Confined Spaces 
All employees entering confined spaces and all attendants for such entries including supervisors shall 
receive confined space entry training and emergency rescue training at a minimum of once per year. 
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00672 - General Conditions Attachments 

00672.1  Partial Waiver and Release of Lien Rights 

AFFIDAVIT AND PARTIAL WAIVER OF CLAIMS AND LIENS  
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS 

The undersigned, who is the ______________________(designate title) of 
______________________________which is the _________________________ (designate whether 
subcontractor, supplier or otherwise) for the ___________________________________ (designate the 
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter 
identified, declares that his contract with _________________________________ (General Contractor) 
is in the total amount of $___________________ , which includes extras and all change orders to the 
date hereof. 

 The undersigned further states that as of ______________ (date) the total value of work completed and 
material stored is $_________________.  Of this amount $__________________ has been received (the 
receipt and sufficiency of which is hereby acknowledged by the undersigned including 
$__________________ in payment of Payment Application or Invoice Number ___________).  A total of 
$__________________ is being held as retainage. 

 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to ________________________ (General Contractor) any and all 
claims and liens and rights to liens upon the premises described below and upon improvements now 
thereon, and upon the monies or other considerations (due as of the date of the aforesaid payment 
application or invoices from the City of Memphis (Owner) or _____________________ (General 
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being 
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of 
the undersigned.  The premises as to which said claims and liens and rights to liens are hereby released 
are identified as follows: 

Project Name:  Wolf River Interceptor Rehab 
Address of Project:   
City:     County: Shelby    State: TN  Zip Code: ________  

The undersigned further represents and warrants that he is duly authorized and empowered to sign and 
execute this waiver on his own behalf and on behalf of the company or business for which he is signing; 
that he has properly performed all work and furnished all the materials of the specified quality per plans 
and specifications and in a good and workmanlike manner through the date of said payment application 
or invoice; that he has paid for all the labor, materials, equipment, and services that he has used or 
supplied to the above premises through the date of said payment application or invoice; that he has no 
other outstanding and unpaid payment applications, invoices, retentions, holdbacks, chargebacks or 
unbilled work or materials against ______________________ (General Contractor) as of the date of the 
aforementioned payment application; and that any materials which have been supplied or incorporated 
into the above premises were either taken from his fully-paid or open stock or were fully paid for and 
supplied as stated on the payment application or invoice. 

 The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of 
Memphis (Owner) and _________________________ (General Contractor) for any losses or expenses 
should any such claims, lien or right to a lien be asserted (by the undersigned or by any laborer, 
materialman or subcontractor of the undersigned), including, without implied limitation, attorneys’ fees 
incurred in the defense thereof.  
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 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis 
(Owner) and _____________________ (General Contractor), their successors and assigns, are relying 
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every 
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified 
or changed in writing with _______________________ (General Contractor) or any subcontractor of 
_______________________ (General Contractor) hereby acknowledging that said contract or supplier’s 
agreement is now in full force and effect. 

 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work performed on the above-mentioned project, contract or event transpiring prior to the 
date hereof, excepting the right to receive payment for work performed and properly completed and 
retainage, if any, after the date of the above-mentioned payment application or invoices. 

 Signed and delivered the _______ day of _____________, 20____.   

Company_______________________________________ 
      
By: ____________________________________________ 
     (Printed Name) 

      ____________________________________________ 
     (Signature) 

Title: ___________________________________________ 

Before me, the undersigned Notary Public in and for the said County and State, personally appeared 
___________________________, and acknowledged execution of the foregoing affidavit as his voluntary 
act and deed and further stated that the facts recited are true of his personal knowledge. 

My Commission Expires: __________________________ 

______________________________________________ 
Notary Public 

Residence County/State: __________________________
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00672.2  Final Waiver and Release of Lien Rights 

AFFIDAVIT AND FINAL WAIVER OF CLAIMS AND LIENS 
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS       

The undersigned, who is the ______________________(designate title) of 
______________________________which is the _________________________ (designate whether 
subcontractor, supplier or otherwise) for the ___________________________________ (designate the 
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter 
identified, declares that his contract with _________________________________ (General Contractor) 
is in the total amount of $___________________ , which includes extras and all change orders to the 
date hereof. 

 The undersigned further states that as of ______________ (date) all work on said project has been 
performed and completed in accordance with the plans and specifications for the project, and said work 
has been accomplished in accordance with the terms and conditions of his subcontract and those 
documents which, by reference, are a part of said subcontract. The total value of work completed and 
material stored is $_________________.  Of this amount $__________________ has been received (the 
receipt and sufficiency of which is hereby acknowledged by the undersigned including 
$__________________ in payment of Payment Application or Invoice Number ___________.  A total of 
$__________________ is being held as retainage. 

 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to ________________________ (General Contractor) any and all 
claims and liens and rights to liens upon the premises described below and upon improvements now 
thereon, and upon the monies or other considerations (due as of the date of the aforesaid payment 
application or invoices from the City of Memphis (Owner) or _____________________ (General 
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being 
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of 
the undersigned.  The premises as to which said claims and liens and rights to liens are hereby released 
are identified as follows: 

Project Name:  Wolf River Interceptor Rehab
Address of Project:   
City:     County: Shelby   State: TN      Zip Code: ________ 

The undersigned further represents and warrants that he is duly authorized and empowered to sign and 
execute this waiver on his own behalf and on behalf of the company or business for which he is signing; 
that he has properly performed all work and furnished all the materials of the specified quality per plans 
and specifications and in a good and workmanlike manner as required by the contract; that he has paid 
for all the labor, materials, equipment, and services that he has used or supplied to the above premises 
as required by the contract; that he has no other outstanding and unpaid payment applications, invoices, 
retentions, holdbacks, chargebacks or unbilled work or materials against ______________________ 
(General Contractor); and that any materials which have been supplied or incorporated into the above 
premises were either taken from his fully-paid or open stock or were fully paid for and supplied as stated 
on the payment application or invoice. 

 The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of 
Memphis (Owner) and _________________________ (General Contractor) for any losses or expenses 
should any such claims, lien or right to a lien be asserted (by the undersigned or by any laborer, 
materialman or subcontractor of the undersigned), including, without implied limitation, attorneys’ fees 
incurred in the defense thereof. 
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 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis 
(Owner) and _____________________ (General Contractor), their successors and assigns, are relying 
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every 
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified 
or changed in writing with _______________________ (General Contractor) or any subcontractor of 
_______________________ (General Contractor) hereby acknowledging that said contract or supplier’s 
agreement is now in full force and effect. 

 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work performed on the above-mentioned project, contract or event transpiring prior to the 
date hereof, except retainage, if any, after the date of the above-mentioned payment application or 
invoices. 

 Signed and delivered the _______ day of _____________, 20____.   

Company_______________________________________ 
      
By: ____________________________________________ 
     (Printed Name) 

      ____________________________________________ 
     (Signature) 

Title: ___________________________________________ 

Before me, the undersigned Notary Public in and for the said County and State, personally appeared 
___________________________, and acknowledged execution of the foregoing affidavit as his voluntary 
act and deed and further stated that the facts recited are true of his personal knowledge. 

My Commission Expires: __________________________ 

______________________________________________ 
Notary Public 

Residence County/State: __________________________ 
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00672.3  Certificate of Nondiscrimination (1 page) 
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As Bidder, Contractor, or Subcontractor on Purchaser’s Contract, Wolf River Interceptor Rehab 

The undersigned states that it does not discriminate against any subcontractor, employee, or applicant for 
employment on the grounds of race, color, national origin or sex and, if awarded a contract for this 
project, agrees in performance of work: 

1. Not to discriminate against any subcontractor, employee, or applicant for 
employment on the grounds of race, color, national original or sex; 

2. To maintain payrolls of laborers and mechanics employed on this contract until 
seven (7) years after final release and final payment by the City; 

3. To require a similar certificate to be executed by each subcontractor at the time a 
subcontract is executed under the contract with the requirement that such 
subcontractor agrees to require a similar certificate of requirement on any lower 
tiers of subcontracts. 

4. To conform to federal law, state statutes, executive orders, and local ordinances 
identified and listed under Non-discrimination.  

         ______________________________________ 
Service Contractor's Name 

______________________________________ 
Date        

______________________________________ 
Signature 

______________________________________ 
Printed or Typed Name and Title 

THIS FORM MUST BE SUBMITTED WITH THE PROPOSAL OR 
THE PROPOSAL MAY BE CONSIDERED NON-CONFORMING. 
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00672.4  Equal Business Opportunity Program 
This form must be submitted with Bidder’s bid.  Failure to execute and submit this document with Bidder’s 
bid may cause the Bid to be rejected as non-conforming.  In addition, each Sub-Subcontractor must 
execute the form.  

This Subcontract will be subject to the requirements of the City of Memphis Ordinance #5384 which 
establishes the Equal Business Opportunity (“EBO”) Program.  It is up to the Respondent to ensure that 
all requirements of this ordinance are met.  The Ordinance may be accessed on the City’s website at 
www.memphistn.gov under “Office of Contract Compliance”.  The intent of the EBO Program is to 
increase the participation of locally owned minority and women owned business enterprises (“M/WBE”). 
Toward achieving this objective, the overall M/WBE participation goal for this solicitation is 15%.  The 
percentage of overall M/WBE participation is defined as the dollar value of subcontracts awarded to 
certified (as identified by the City of Memphis EBO list) minority and/or women business enterprises 
divided by the total proposed base bid amount. 

Additionally, in accordance with federal executive Order 11625 and 12138, the local government must 
make a good faith effort to include participation from Disadvantage Business enterprises (DBE) in sub-
agreement awards.  The SRF Fair Share DBE  goal for this project is a minimum of 2.6% WBE and 
minimum of 2.6% MBE (as identified by the Tennessee Uniform Certification Program list, other State or 
Federal DBE lists, or the City of Memphis EBO list).  

SRF Fair Share Goals: 
MBE goal  – Construction     2.6%
WBE goal – Construction     2.6%
(Vendors from the TDOT TNUCP DBE list, other State or Federal DBE lists, or the City of Memphis EBO list) 
SARP10 DBE Participation goal:     15%
(Vendors from the City of Memphis EBO list only) 

Participation Plan 
The Participation Plan must include: (1) level and dollar amount of participation your firm anticipates to 
achieve in the performance of contract resulting from this RFB; (2) the type of work to be performed by 
the M/WBE participation; and (3) the names of the M/WBE and/or DBE firm(s) the Respondent plans to 
utilize in the performance of the contract resulting from this RFB. 

Eligible M/WBE and/or DBE Firms 
To qualify as a M/WBE firm, per the requirements of City of Memphis Ordinance #5384, a firm must be 
included on the City’s EBO list of certified M/WBE firms.  All contractors identified as an SRF Fair Share 
M/WBE firm must be on the Tennessee Uniform Certification Program (TNUCP)list, other State or Federal 
DBE lists, or the City of Memphis EBO list at the time of the bid opening. 

A list of the City’s eligible M/WBE firms may be requested from Purchaser as a guide only.  If a Bidder 
desires to utilize an M/WBE firm not included on the list, it is the Bidder’s responsibility to confirm that the 
desired firm is certified by the City of Memphis.  Such confirmation must be obtained from the City’s 
Contract Compliance Office, in writing, before the bid/response due date.  Requests for verification must 
be submitted to the City’s Contract Compliance Office listed below:  

Joann Massey 
City of Memphis, Contract Compliance Office 
125 North Main Street, Suite 546 
Memphis, TN 38103 
Phone: (901) 576-6210 - Fax: (901) 576-6560 
Email: joann.massey@memphistn.gov
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MINORITY/WOMEN BUSINESS ENTERPRISE COMPLIANCE FORM 

SUBCONTRACT TITLE: Wolf River Interceptor Rehab

Project M/WBE Goal:  MBE minimum    2.6% 
     WBE minimum   2.6% 
    DBE minimum    15%

The following sections must be completed by Bidder.  A certified subcontractor or supplier is defined as a 
firm from the list of certified firms provided with this specification. 

Bidder’s Name 

Section A - If the Bidder is a certified firm, so indicate here with a check mark. 

 MBE   WBE   DBE 

Section B - Identify below those certified firms that will be employed as subcontractors or suppliers on this 
Project.  By submitting this Proposal, the Bidder commits to the use of the firms listed below. 

$   = Show the dollar value of the subcontract to be awarded to this firm 

%   = Show the percentage this subcontract is of your base Proposal 

M/WBE   = Show by inserting an M or W whether the subcontractor is an MBE or WBE 

$  % M/WBE  DBE CERTIFIED SUBCONTRACTOR NAME, ADDRESS, TEL # 

        

         

         

         

         

         

         

$  %  = Total M/WBE and/or DBE 

THIS FORM MUST BE SUBMITTED WITH THE PROPOSAL OR THE PROPOSAL MAY BE CONSIDERED NON-CONFORMING
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00672.5  Report of Disadvantaged Business Enterprise Participation Form (1 page) 



PROJECT NUMBER:______________ 

SUBCONTRACTOR’S REPORT OF 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

DBE Information:  Circle either MBE or WBE and Complete Form. 

Attach additional pages as required. 
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00672.6  State Revolving Fund (SRF) Front-Ends (48 pages) 
This Project 194677.71.0397 must maintain SRF compliance for the SARP10 Program, the SRF “Front-
Ends” consisting of various forms and documents are attached herein.  Furthermore, Davis Bacon is 
referenced within these SRF Front-Ends, and applies to the Scope of Work.  As a special note, the 
Bidder’s Requirements on page 15 of 48 of the SRF Front-Ends, outlines Pre-Bid Requirements where all 
bidders must send certified mail and return receipts to a minimum of 10 certified DBE subcontractors, 
soliciting their service. 

The following SRF Forms are to be submitted with your Bid and will be attached to the Subcontract: 
(Please also include a signed form from each Sub-subcontractor as applicable.  Refer to Table 00370.8 
Schedule of Submittals) 

1. Certification Regarding Debarment (page 2 of 48) 
2. Certification Regarding Equal Employment Opportunity (page 3 of 48) 



Last updated:     Page 1 of 1

STATE REVOLVING FUND LOAN PROGRAM 

Inserts for Specifications 

Clean Water – Unsubsidized 

Projects Funded with FY 2010 and After Funds 

File Name
02_CertificationRegardingDebarment.pdf 
03_CertificationRegardingEqualEmploymentOps.pdf 

04_RetainageTCAs.pdf 
05_AdvertisementForBidsExample_DBE.pdf 
06_DBE01_GuidanceDocument.pdf 
06_DBE02_LoanRecip_Requirements.pdf 
06_DBE03_LoanRecip_GoodFaithEffortLtr.pdf 
06_DBE04_LoanRecip_CertificationSummaryForm.pdf 

Subject
Certification Regarding Debarment  
Certification Regarding Equal Employment 
Opportunity  
Retainage – TCAs 66-34-104, 203,103  
Advertisement for Bids Example – DBE  
DBE-Guidance Document  
DBE-Loan Recipient’s Requirements 
DBE-Loan Recipient’s Good Faith Effort Letter 
DBE-Loan Recipient’s Certification Summary 
Form  
DBE-Bidder’s Requirements 
DBE-Certified List
Davis Bacon Poster - English
Davis Bacon Poster - Spanish
Project Wage Sheet - HUD-4720
Wage Rate - Bidder’s Guidance to Davis Bacon 

06_DBE05_BidderRequirements.pdf
06_DBE10_CertifiedList.pdf
08_DavisBacon_Poster_English.pdf
08_DavisBaconsigninSpanish.pdf
08_ProjectWageSheet_HUD-4720.pdf
08_WageRates_BidderGuidanceToDavisBacon_201102

15.pdf

08_WageRates_LoanRecipGuidanceToDavisBacon_201
10215.pdf
09_TrackingAndReporting_LoanRecipAndBidderGuida
nce_FY2010andAfter.pdf  
11_StormWater_NOI.pdf  
11_StormWater_NOT.pdf  
14_CWSRF_ProjectSign_Color_Unsubsidized.pdf 
14_CWSRF_ProjectSign_NoColor_Unsubsidized.pdf 

Wage Rate – Loan Recipient’s Guidance to 
DavisBacon  
Tracking and Reporting – Loan Recipient’s and 
Contractor’s Guidance 
Storm Water General Permit NOI  
Storm Water General Permit NOT  
Project Sign Detail - Clean Water –
Unsubsidized  
Project Sign Detail - Clean Water –
Unsubsidized 
Bid Package Submittal Requirements  
Letter In Lieu of a Site Certificate 
Site Certificate 

15_BidPackageSubmittalRequirements.pdf 
16_LetterInLieuofaSiteCertificate.pdf 
16_SiteCertificate.pdf 



U.S. Environmental Protection Agency 

CERTIFICATION REGARDING 
DEBARMENT, SUSPENSION AND OTHER RESPONSIBILTITY 

MATTERS 

The prospective participant certifies to the best of its knowledge and belief that it and its 
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

(b) Have not within a three year period preceding this proposal been convicted of or had a 
civil judgement rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statues or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government 
entity (Federal, State, or local) with commission of any of the offenses enumerated in 
paragraph (b) of this certification; and 

(d) Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State, or local) terminated for cause or default. 

I understand that a false statement on this certification may be grounds for rejection of this 
proposal or termination of the award.  In addition, under 18 USC Sec. 1001, a false statement 
may result in a fine of up to $10,000 or imprisonment for up to 5 years, or both. 

_______________________________________________________
Typed Name & Title of Authorized Representative 

_______________________________________________________
Signature of Authorized Representative Date 

____  I am unable to certify to the above statements.  My explanation is attached. 



EPA-R4-0017 (5-73)

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY

_______________________________________________________________________ 
Name of Prime Contractor     Project Number 

INSTRUCTIONS 

This certification is required pursuant to Executive Order 11246, Part II, Section 203 (b), 30 F.R. 
12319-25). Any bidder or prospective contractor, or any of their proposed subcontractors, shall 
state as an initial part of the bid or negotiations of the contract whether it has participated in any 
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has 
filed all compliance reports due under applicable instructions. 

Where the certification indicated that the prime or subcontractor has not filed a compliance 
report due under applicable instruction, such contractor shall be required to submit a compliance 
report. 

CONTRACTOR’S CERTIFICATION

Contractor’s Name:  ______________________________________________________ 

Address: ______________________________________________________ 
______________________________________________________ 
______________________________________________________ 

1. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause. Yes  No

2. Compliance Reports were required to be filed in connection with such contract or
subcontract. Yes   No

If yes, state what reports were filed and with what agency. 
__________________________________________________________________ 

3. Bidder has filed all compliance reports due under applicable instructions, including SF-
100. Yes   No

4. If answer to Item 3 is NO, please explain in detail on reverse side of this certification.

Certification  - The information above is true and complete to the best of my knowledge and 
belief. (A willfully false statement is punishable by law-U.S. Code, Title 18, Section 1001.) 

_____________________________________________________________________ 
Name and title of signer (Please type) 

________________________________ ______________________________ 
Signature Date
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Title 66  Property   
Chapter 34  Prompt Pay Act   

Part 1  General Provisions 

Tenn. Code Ann. § 66-34-103  (2016) 

66-34-103.  Withholding of retainage -- Violations -- Penalties.

(a) All construction contracts on any project in this state, both public and private, may provide for the 
withholding of retainage; provided, however, that the retainage amount may not exceed five percent (5%) 
of the amount of the contract. 

(b) The owner, whether public or private, shall release and pay all retainages for work completed pursuant 
to the terms of any contract to the prime contractor within ninety (90) days after completion of the work or 
within ninety (90) days after substantial completion of the project for work completed, whichever occurs 
first. As used in this subsection (b), work completed shall be construed to mean the completion of the scope 
of the work and all terms and conditions covered by the contract under which the retainage is being held. 
The prime contractor shall pay all retainages due any subcontractor within ten (10) days after receipt of the 
retainages from the owner. Any subcontractor receiving the retainage from the prime contractor shall pay to 
any subsubcontractor or material supplier all retainages due the subsubcontractor or material supplier within 
ten (10) days after receipt of the retainages. 

(c) Any default in the making of the payments shall be subject to those remedies provided in this part. 

(d) In the event that an owner or prime contractor withholds retainage that is for the use and benefit of 
the prime contractor or its subcontractors pursuant to § 66-34-104(a) and (b), neither the prime contractor 
nor any of its subcontractors shall be required to deposit additional retained funds into an escrow account in 
accordance with § 66-34-104(a) and (b). 

(e)  (1) It is an offense for a person, firm or corporation to fail to comply with subsection (a) or (b) or 
§ 66-34-104(a).

(2) (A) A violation of this subsection (e) is a Class A misdemeanor, subject to a fine only of three 
 thousand dollars ($3,000). 

(B) Each day a person, firm or corporation fails to comply with subsection (a) or (b) or 
§ 66-34-104(a) is a separate violation of this subsection (e).

(C) Until the violation of this subsection (e) is remediated by compliance, the punishment for each 
  violation shall be consecutive to all other such violations. 

(3) In addition to the fine imposed pursuant to subdivisions (e)(2)(A) and (B), the court shall order 
       restitution be made to the owner of the retained funds. In determining the appropriate amount of 
       restitution, the formula stated in § 40-35-304 shall be used. 

HISTORY: Acts 2007, ch. 201, § 3; 2008, ch. 804, § 3; 2012, ch. 609, § 1. 

Tenn. Code Ann. § 66-34-103 
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Title 66  Property   
Chapter 34  Prompt Pay Act   

Part 1  General Provisions 

Tenn. Code Ann. § 66-34-104  (2016) 

66-34-104.  Retention of portion of contract price in escrow -- Applicability -- Mandatory 
compliance.

(a) Whenever, in any contract for the improvement of real property, a certain amount or percentage of the 
contract price is retained, that retained amount shall be deposited in a separate, interest-bearing, escrow 
account with a third party which must be established upon the withholding of any retainage. 

(b) As of the time of the withholding of the retained funds, the funds shall become the sole and separate 
property of the prime contractor or remote contractor to whom they are owed, subject to the rights of the 
person withholding the retainage in the event the prime contractor or remote contractor otherwise entitled 
to the funds defaults on or does not complete its contract. 

(c) In the event that the party withholding the retained funds fails to deposit the funds into an escrow 
account as provided herein, such party shall be responsible for paying the owner of the retained funds an 
additional three hundred dollar ($300) penalty per day for each and every day that such retained funds are 
not deposited into such escrow account. 

(d) The party with the responsibility for depositing the retained amount in a separate, interest-bearing, 
escrow account with a third party shall have the affirmative duty to provide written notice that it has 
complied with the requirements of this section to any prime contractor upon withholding the amount of 
retained funds from each and every application for payment, including: 

(1) Identification of the name of the financial institution with whom the escrow account has 
       been established; 

(2) Account number; and 

(3) Amount of retained funds that are deposited in the escrow account with the third party. 

  (e) Upon satisfactory completion of the contract, to be evidenced by a written release by the owner or 
prime contractor owing the retainage, all funds accumulated in the escrow account together with all interest 
on the account shall be paid immediately to the prime contractor or remote contractor to whom the funds 
and interest are owed. 

  (f) In the event the owner or prime contractor, as applicable, fails or refuses to execute the release 
provided for in subsection (c), then the prime contractor or remote contractor, as applicable, may seek any 
remedy in a court of proper jurisdiction and the person holding the fund as escrow agent shall bear no 
liability for the nonpayment of the fund to the prime contractor or remote contractor; provided, however, 
that all claims, demands, disputes, controversies, and differences that may arise between the owner, prime 
contractor or prime contractors, and remote contractor or remote contractors regarding the funds may be, 
upon written agreement of all parties concerned, settled by arbitration conducted pursuant to the Tennessee 
Uniform Arbitration Act, compiled in title 4, chapter 5, part 3, or the Federal Arbitration Act (9 U.S.C. § 1, et 
seq.), as may be applicable. 

  (g) In contracts to which the state or any department, board or agency of the state, including the 
University of Tennessee, is a party, interest shall be paid on the retained amounts at the same rate interest 
is paid on the funds of local governments participating in the local government investment pool established 
pursuant to § 9-4-704, for the contract period. 



  (h) This section shall be applicable to the state, any department, board or agency of the state, including 
the University of Tennessee, and all counties and municipalities and all departments, boards or agencies of 
the counties and municipalities, including all school and education boards, and any other subdivision of the 
state.

  (i) This section shall be applicable to all prime contracts and all subcontracts thereunder for the 
improvement of real property when the contract amount of such prime contract is five hundred thousand 
dollars ($500,000) or greater, notwithstanding the amount of such subcontracts. 

  (j) Compliance with this section shall be mandatory, and may not be waived by contract. 

  (k) Failure to deposit the retained funds into an escrow account as provided herein, within seven (7) days' 
receipt of written notice regarding such failure, is a Class A misdemeanor. 

HISTORY: Acts 1975, ch. 345, §§ 1-4; T.C.A., §§ 64-1148 -- 64-1151; Acts 1985, ch. 340, §§ 1, 2; 1986, 
ch. 551, § 9; 2007, ch. 189, § 43; 2007, ch. 201, §§ 1, 2; T.C.A. § 66-11-144; Acts 2008, ch. 804, §§ 1, 2; 
2010, ch. 875, §§ 1, 2; 2012, ch. 609, §§ 2-5. 

Tenn. Code Ann. § 66-34-104 

TENNESSEE CODE ANNOTATED 
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Title 66  Property  
Chapter 34  Prompt Pay Act   

Part 2  Owner/Contractor Payment 

Tenn. Code Ann. § 66-34-203  (2016) 

66-34-203.  Withholding of payment or retainage by owner.

  Nothing in this chapter shall prevent the owner from reasonably withholding payment or a portion of a 
payment to the contractor; provided, that such withholding is in accordance with the written contract 
between the owner and the contractor. The owner may also withhold a reasonable amount of retainage as 
specified in the written contract between the owner and the contractor; provided, however, that the 
retainage amount may not exceed five percent (5%) of the amount of the contract. 

HISTORY: Acts 1991, ch. 45, § 1; 2007, ch. 201, § 4. 

Tenn. Code Ann. § 66-34-203



ADVERTISEMENT FOR BIDS EXAMPLE – DBE 

The {City/Town/County/Utility District/Authority} will receive separate sealed BIDS for the construction of a 
{water or wastewater} project at {location to deliver bid proposal} until {closing time}, local time, on {date}, and, 
then, at said time, publicly open and read the BIDS aloud. 

The work to be bid on is as follows:  {Description of work to be performed here.} 

The allotted time for construction is {# of days for work to be performed} calendar days. 

The information for Bidders; Bid Form; Form of Agreement; Drawings; Specifications information; Bid Bond, 
Performance Bond, and Payment Bond information; and other contract documents may be examined at the 
addresses below: 

{Please type address of consulting engineer’s office} 

{Please type address of City/Town/Utility District/Authority} 

Builder’s Exchange of Tennessee 

Nashville Office Knoxville Office 

2322 Winford Ave. 300 Clark Street 

Nashville, TN 37211 Knoxville, TN 37921 

Copies of the CONTRACT DOCUMENTS may be obtained at the {name of office to pick up contract documents} 
Office, located at {address of office}, upon payment of $ {Amount} for each set. 

Any BIDDER, upon returning the CONTRACT DOCUMENTS within {number of days} days after BID opening 
and in good condition, will be refunded {his/her payment or $ amount} and any non-bidder will be refunded $ 
{Amount}. 

No bid may be withdrawn within (#) days after the scheduled time for receipt of bids. 

DAVIS-BACON ACT REQUIREMENTS 
This project is being funded by a State Revolving Fund loan on or after 2010 EPA Fiscal Year.  The loan recipient 
must be in compliance with all applicable Davis-Bacon Act. 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS 
Any contract or contracts awarded by the Owner through this invitation for bids will be funded by a State 
Revolving Fund (SRF) loan from the State of Tennessee.  State and Federal funds will be involved in this project, 
and, as a result, Bidders must comply with the SRF Loan Program’s Disadvantaged Business Enterprises (DBE) 
requirements including contacting a minimum of 10 qualified DBE sub-contractors, professional service providers, 
vendors, and/or suppliers by certified mail to solicit bids.  The apparent successful Bidder must submit to the 
Owner copies of the certified letters and return receipts prior to contract award.  Neither the State of Tennessee nor 
any of its departments, agencies, or employees is or will be a party to this Invitation for Bids or any resulting 
contract(s) awarded by the Owner. 

SPECIAL NOTICE TO DISADVANTAGED BUSINESS ENTERPRISES (DBE) FIRMS 

All qualified Disadvantaged Business Enterprises (DBE) firms desiring to bid as a General Contractor, sub-
contractor, professional service provider, supplier, or equipment vendor are encouraged to contact {Name of the 
Engineer, office address, and phone number}, in order to obtain a list of prospective bidding General Contractors or 
to obtain copies of bidding/contract documents. 

78 
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Six Good Faith Efforts, Purpose and Definitions Table
List of DBE Forms for Loans Awarded After March 7, 2016

GENERAL CONTRACT ADMINISTRATION PROVISIONS—

Requirement Circumstance Responsible Party: Submitted To:

A Loan Recipient must be notified in 
writing by its Prime Contractor prior to 
any termination of a DBE 
Subcontractor for convenience by the
Prime Contractor.

Termination of a 
DBE Subcontractor 
for convenience by 
the Prime 
Contractor

Prime 
Contractor

Loan Recipient

A Loan Recipient must require its 
Prime Contractor to pay its 
Subcontractor for satisfactory 
performance no more than 30 days from 
the Prime Contractor’s receipt of 
payment from the Loan Recipient.

DBE 
Subcontractor’s 
satisfactory 
performance

Loan Recipient

Prime 
Contractor

DBE 
Subcontractor

If a DBE Subcontractor fails to 
complete work under the subcontract for 
any reason, the Loan Recipient must 
require the Prime Contractor to employ 
the Six Good Faith Efforts (see Table 
below) if soliciting a replacement 
Subcontractor.

DBE Subcontractor
fails to complete 
work under the 
subcontract for any 
reason and will be 
replaced

Loan Recipient

Prime 
Contractor

SRF Loan 
Program

A Loan Recipient must require its 
Prime Contractor to employ the Six 
Good Faith Efforts (see Table below)
even if the Prime Contractor has
achieved its fair share objectives.

Employment of the 
Six Good Faith 
Efforts

Loan Recipient

Prime 
Contractor

SRF Loan 
Program

Inclusion, completion, and/or transmittal 
of required DBE Forms as instructed 
below:  
Loan Recipient Requirements
Bidder Requirements
DBE Participation/Certification

Summary 
Advertisement for Bids and 

Publisher’s Affidavit
10 Certified Letters and Return Receipts 

to certified DBEs
Good Faith Letter
Prime Contractor’s Notice Letter for

--- Loan Recipient

Prime 
Contractor

DBE 
Subcontractor

See instructions 
below and on 
Forms

State Revolving Fund Loans Awarded after March 7, 2016
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SIX GOOD FAITH EFFORTS——

PURPOSE The Good Faith Efforts are required methods employed by all EPA financial assistance 
agreement recipients to ensure that all disadvantaged business enterprises (DBEs) have 
the opportunity to compete for procurements funded by EPA financial assistance 
dollars.

EFFORT 1 Ensure DBEs are made aware of contracting opportunities to the fullest extent 
practicable through outreach and recruitment activities.  For Indian Tribal, State and 
Local and Government recipients, this will include placing DBEs on solicitation lists 
and soliciting them whenever they are potential sources.

EFFORT 2 Make information on forthcoming opportunities available to DBEs and arrange time 
frames for contracts and establish delivery schedules, where the requirements permit, in 
a way that encourages and facilitates participation by DBEs in the competitive process. 
This includes, whenever possible, posting solicitations for bids or proposals for a 
minimum of 30 calendar days before the bid or proposal closing date.

EFFORT 3 Consider in the contracting process whether firms competing for large contracts could 
subcontract with DBEs.  For Indian Tribal, State and local Government recipients, this 
will include dividing total requirements when economically feasible into smaller tasks 
or quantities to permit maximum participation by DBEs in the competitive process.

EFFORT 4 Encourage contracting with a consortium of DBEs when a contract is too large for one 
of these firms to handle individually.

EFFORT 5 Use the services and assistance of the Small Business Administration (SBA) and the 
Minority Business Development Agency of the Department of Commerce.

EFFORT 6 If the Prime Contractor awards subcontracts, require the Prime Contractor to take the 
steps in the Good Faith Efforts 1 through 5 (above) and in the General Contract 
Administration Provisions (above).

State Revolving Fund Loans Awarded after March 7, 2016
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DBE FORMS FOR SRF LOANS AWARDED AFTER MARCH 7, 2016—

Form Requirement Provided By: Completed By: Submitted To:
List of certified 
DBE contractors, 
subcontractors, 
supplies vendors, 
equipment vendors, 
and service 
providers

Keep list with project 
files/information for duration of 
project

SRF Loan 
Program

--- ---

Loan Recipient’s
Requirements
regarding DBEs

Include this information sheet in the 
Information for Bidders section of bid 
documents

SRF Loan 
Program

--- To be included in 
the contract 
specifications 
book

Bidder’s
Requirements
regarding DBEs

Include this information sheet in the 
Information for Bidders section of bid 
documents

SRF Loan 
Program

--- To be included in 
the contract 
specifications
book

Loan Recipient’s
Certification and
Summary of DBE 
Participation

To be completed and submitted with 
the Authority-to-Award/ Bid Package.
The SRF Loan Program must be notified of any 
changes, additions, or deletions to the contract 
during construction.

SRF Loan 
Program

Loan Recipient SRF Loan 
Program

Advertisement for 
Bids and
Publisher’s 
Affidavit

DBE solicitation information must be 
included in the actual advertisement 
for bids.

A Publisher’s Affidavit (signed, 
original, notarized certification of 
publication) denoting the actual 
published date of the advertisement 
will be submitted to the SRF Loan 
Program as part of the Authority-to-
Award/Bid Package documents.

An example 
advertise-
ment with 
appropriate 
DBE
language is 
supplied to 
the Loan 
Recipient by 
the SRF
Loan 
Program

Loan Recipient A copy of the 
actual 
advertisement
and a Publisher’s 
Affidavit will be 
submitted to the
SRF Loan 
Program as part 
of the Authority-
to-Award/Bid 
Package 
documents

10 Certified 
Letters and
Return Receipts to
potential certified 
DBE 
subcontractors, 
supplies vendors, 
service providers,
and/or equipment 
vendors

These certified letters and copies of 
the corresponding return mail receipts 
are submitted with the completed 
Loan Recipient’s DBE Participation 
and Certification Summary Form.  

Prime 
Contractor 
and/or 
Loan 
Recipient

Loan Recipient SRF Loan 
Program as part 
of the Authority-
to-Award/Bid 
Package 
documents

Good Faith Letter If no DBE participation is obtained 
for the contract, the “Good Faith”
letter must be written.

Form letter 
provided by 
the SRF
Loan 
Program

Loan Recipient SRF Loan 
Program

State Revolving Fund Loans Awarded after March 7, 2016



STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Requirements for Solicitation and Documentation 
of

Disadvantaged Business Enterprises (DBE) Participation 
on State Revolving Fund (SRF) Projects

Page 1 of 2 

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation
by providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water 
and wastewater projects. It is the Loan Recipient’s responsibility to ensure that Bidders make a good faith effort 
during the bidding phase to solicit for subcontractor participation by DBE subcontractors, service professionals, 
suppliers, and/or equipment vendors on all SRF-funded projects. 

DEFINITIONS 

DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-
owned business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. 
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman 
or women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. 
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration.

Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and 
equipment.  The WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO LOAN RECIPIENTS 

Pre-Bid Requirements 

Loan Recipients must include the SRF Loan Program’s “Bidder’s Requirements for Solicitation and Documentation 
of DBE Participation on SRF-Funded Projects” information sheet in the Information for Bidders section of bid 
documents. Loan Recipients must also ensure that Bidders take the following affirmative steps that constitute a 
good-faith effort to secure DBE participation: 

Include certified DBEs on solicitation lists whenever they are potential sources,

Divide construction contracts into subcontracts, when economically feasible, to encourage maximum
participation by DBEs,

Establish delivery schedules, where requirements of the work permit, that encourage participation by
DBEs,

Use the services and assistance of the Office of Minority Business Enterprises of the U.S. Department of
Commerce, or the U.S. EPA’s Office of Small and Disadvantaged Business Utilization. For assistance or
information, Bidders may be referred to:

Tennessee Department of Transportation
Small Business Development
505 Deaderick Street, Suite 1800
Nashville, TN  37243-0347
(615) 741-3681
http://www.tdot.state.tn.us/construction/DBE%20list/dbe_list.pdf

Mr. W. Clinton Smith, District Director
U.S. Small Business Administration
50 Vantage Way, Suite 201
Nashville, TN  37228
(615) 736-5881
http://pro-net.sba.gov/

Ms. Jeanette L. Brown, Director
U.S. Environmental Protection Agency
Office of Small and Disadvantaged Business Utilization
1200 Pennsylvania Avenue, N.W. (1230A)
Washington, D.C.  20460
(202) 564-4100 http://www.epa.gov/osdbu/

POST-BID REQUIREMENTS

Whether or not DBE participation was obtained, the Loan Recipient must complete the “Loan Recipient’s 
Certification and Summary” form for every contract detailing whether or not DBE participation of subcontractors, 
professional service providers, suppliers, and/or equipment vendors was obtained. The “Loan Recipient’s 
Certification and Summary” form must be submitted to the Administrative Section of the SRF Loan Program 
prior to the award of any construction contract(s) along with the newspaper advertisement, a Publisher’s Affidavit,
and return receipts and copies of the certified letters that were mailed to a minimum of 10 qualified DBEs.



STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Requirements for Solicitation and Documentation 
of

Disadvantaged Business Enterprises (DBE) Participation 
on State Revolving Fund (SRF) Projects

Page 2 of 2 

If DBE participation was obtained, the “Loan Recipient’s Certification and Summary” form must clearly 
indicate whether DBE participation was obtained from either a subcontractor, professional service provider, 
supplier, and/or equipment vendor participation; identify the DBE firm(s) to be used; and certify that the DBE
firm(s) is a certified DBE.

If no DBE participation was obtained, the Loan Recipient must submit a separate letter documenting that a “good-
faith effort” was made to secure DBE participation. This letter is submitted along with the above-mentioned “Loan 
Recipient’s Certification and Summary” form, newspaper advertisement, Publisher’s Affidavit, return
receipts, and copies of the certified letters.  The SRF Loan Program provides a template to the Loan Recipient for 
this letter. 

This documentation is the only form of documentation that will be accepted by the SRF Loan Program.  Failure to 
provide the required documentation may result in a delay of the SRF Loan Program’s approval of the Authority-to-
Award/Bid Package, thereby delaying the award of the construction contract(s). 

The Loan Recipient should direct all inquiries regarding the SRF Loan Program’s requirements for DBE solicitation 
and documentation to Dr. Bagher Sami at (615) 532-0501, bagher.sami@tn.gov, or the following address: 

Dr. Bagher Sami, Manager 
Administrative and Financial Section  
Tennessee State Revolving Fund Loan Program 
WRS - Tennessee Tower, 12th Floor 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 



STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Good Faith Effort Letter for DBE Participation

(Insert on Loan Recipient’s Letterhead)

(Date)

Dr. Bagher Sami, Manager 
Administrative and Financial Sections 
State Revolving Fund Loan Program 
William R. Snodgrass Tennessee Tower 
312 Rosa L. Parks Avenue, 12th Floor
Nashville, TN  37243 
RE: Good Faith Effort – Disadvantaged Business Enterprises (DBE) Participation 

City/County/UD/Authority (??? County), Tennessee
Loan No. SRF/CWA/CGA/DWF/DWA/DGA 20??-???
Contract No. ????, Contract Description

Dear Dr. Sami: 

This letter is to inform you that the City/County/UD/Authority did, in good faith, encourage 
Disadvantaged Business Enterprises (DBE) to participate in the above referenced project by 
placing a special notice to Disadvantaged Business Enterprises (DBE) firms in both the invitation 
to bid and the public advertisement for bids.  The City/County/UD/Authority, through the 
consulting engineer, (A/E Consulting Firm), sent a copy of the invitation to bid and a set of 
contract documents to the Office of Minority Business Enterprises.  The 
City/County/UD/Authority also sent certified letters, return receipts requested, to a minimum of 
ten (10) DBE potential subcontractors, professional service providers, suppliers, and equipment 
vendors requesting DBE participation through their office, A/E, or their contractor. The 
consulting engineer on this project is (Name), (Firm).

We have not received any DBE participation; we believe we have done a good faith effort. 

If you have any questions, please don’t hesitate to contact us.

Sincerely, 

(Authorized Representative Name)
(Authorized Representative Title)

cc: (A/E Consultant Name and Firm)



STATE REVOLVING FUND LOAN PROGRAM
Loan Recipient’s Certification and Summary

of
Disadvantaged Business Enterprises (DBE) Participation 

SRF Loan Recipient: _______________________________________    SRF Loan No. __________________________ 

INSTRUCTIONS TO SRF LOAN RECIPIENTS 
The SRF Loan Recipient’s Authorized Representative must clearly indicate the Contractor’s Disadvantaged Business 
Enterprises (DBE) participation results by placing a check in the appropriate box below.  The remainder of the form must be 
completed if DBE (Minority Business Enterprise-MBE or Women’s Business Enterprise –WBE) participation was 
obtained.  The form must be signed and dated and returned to Dr. Bagher Sami of the Administrative Section of the SRF Loan 
Program.   
The completed Form must be accompanied by copies of the certified letters sent from the selected Bidder to a minimum of 
10 qualified DBE potential subcontractors, supplies vendor, services provider, and/or equipment vendors, and copies of the 
corresponding return mail receipts.
The SRF Loan Program must be notified of any changes, additions, or deletions to the contract during construction. 

No, Disadvantaged Business Enterprises (DBE) participation was not obtained for this SRF-funded project. I
certify that a good-faith effort was made to solicit DBE participation in accordance with the four affirmative steps 
outlined in the SRF Loan Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-
Funded Projects.  A letter documenting that a good–faith effort was made to secure DBE participation has been 
provided to the SRF Loan Program. 
OR

Yes, Disadvantaged Business Enterprises (DBE) participation was obtained for this SRF-funded project. I
certify that the DBE firms participating in this SRF-funded project are qualified in accordance with the SRF Loan 
Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-Funded Projects.  Below is 
a listing of firms to be utilized and the amounts of their respective participation.

1. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

2. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

3. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

4. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

PARTICIPATION SUMMARY 

Total SRF Loan Amount: $ Total Construction Contract Amount: $

Total MBE Participation:  $ Total WBE Participation: $

Signature and Title of SRF Loan Recipient’s Authorized Representative Date



STATE REVOLVING FUND LOAN PROGRAM 

Bidder’s Requirements for Solicitation and Documentation 
of

Disadvantaged Business Enterprises (DBE) Participation

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation by 
providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water and 
wastewater projects.  It is the Bidder’s responsibility to make a good faith effort to secure participation by DBE
subcontractors, professional service providers, suppliers, and/or equipment vendors. 

DEFINITIONS 
DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-owned 
business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. EPA’s Office 
of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 
DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman or 
women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. EPA’s 
Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 
Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and equipment.  The 
WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO BIDDERS 

Pre-Bid Requirements

All Bidders must send letters by certified mail with return receipt requested to a minimum of 10 certified DBE
subcontractors, professional service providers, suppliers, and/or equipment vendors to solicit their subcontract participation 
in the work.  Lists of certified DBE firms may be obtained from various State and Federal agencies, including the 
following: 

Tennessee Department of Transportation
Small Business Development
505 Deaderick Street, Suite 1800
Nashville, TN  37243-0347
(615) 741-3681
http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx

Mr. W. Clinton Smith, District Director
U.S. Small Business Administration
50 Vantage Way, Suite 201
Nashville, TN  37228
(615) 736-5881
http://pro-net.sba.gov/

U.S. Environmental Protection Agency
Office of Small and Disadvantaged Business Utilization
1200 Pennsylvania Avenue, N.W. (1230A)
Washington, D.C.  20460
(202) 564-4100
http://www.epa.gov/osdbu/

Post-Bid Requirements

Whether or not DBE participation was obtained, the successful Bidder (Prime Contractor) must maintain supporting 
documents such as certification lists, solicitation documents, letters of intent, contracts, etc., for the duration of the project. 

If DBE participation was obtained, the apparent successful Bidder must identify to the Loan Recipient all DBE firms to 
be utilized on the contract and the respective DBE type--subcontractors, supplies vendors, service providers, and/or 
equipment vendors (see “Loan Recipient’s Certification and Summary” form). Copies of the State’s or Federal agency’s 
DBE certification list(s) identifying that the DBE firms are certified minority or women’s business enterprises must be 
provided to the Loan Recipient.

If no DBE participation was obtained by the apparent successful Bidder, it remains the responsibility of the Prime 
Contractor to provide documentation to the Loan Recipient, prior to contract award, that a good faith effort was made to 
obtain DBE participation.  Copies of the certified letters sent to a minimum of 10 qualified DBE potential subcontractors, 
supplies vendors, service providers, and/or equipment vendors and the corresponding return mail receipts are the only
documentation of a good-faith effort that will be acceptable to the Loan Recipient.

Failure to provide the required certified letters, return receipts, State or Federal agency DBE certification list(s), to the 
Loan Recipient may delay the contract award until the required documentation has been provided to and accepted by the 
Loan Recipient.



Certified Disadvantaged Business Enterprises (DBE) List 

Using Governor’s Diversity Business Office and State DOT and CCR DBE Directories to 
Find Certified WBEs and MBEs 

Here are the links:

https://tn.diversitysoftware.com/FrontEnd/VendorSearchPublic.asp?TN=tn&XID=1215

www.osdbu.dot.gov/DBEProgram/StateDOTDBESites.cfm

CCR can be used to search for SBA SDBs. Since the SBA SDB certification is 
considered acceptable under the EPA DBE Program, firms found using the following 
search criteria can count toward EPA MBE/WBE fair share objectives. 

Access the CCR search page at www.bpn.gov/CCRSearch/Search.aspx

http://www.epa.gov/osbp/dbe_team.htm



General Decision Number: TN170135 01/06/2017  TN135

Superseded General Decision Number: TN20160135

State: Tennessee

Construction Type: Heavy
Including Water and Sewer Line Construction

County: Shelby County in Tennessee.

HEAVY CONSTRUCTION PROJECTS (including sewer/water
construction).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.20 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2017. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under the EO is available at
www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/06/2017

* ELEC0474-015 08/01/2016

Rates Fringes

ELECTRICIAN......................$ 26.40            12.69
----------------------------------------------------------------
 ENGI0369-012 05/01/2013

Rates Fringes

Operating Engineers:
     Bulldozer, Crane, and

Forklift....................$ 24.47 10.85
----------------------------------------------------------------
 LABO0386-001 05/01/2015

Rates Fringes

LABORER: Common or General.......$ 17.42             6.05
----------------------------------------------------------------
  SUTN2009-133 12/02/2009

Rates Fringes

LABORER:  Flagger................$  8.73 0.00

LABORER:  Pipelayer..............$ 11.68 0.00



OPERATOR:
Backhoe/Excavator/Trackhoe.......$ 16.82 0.00

OPERATOR:  Loader................$ 13.50 0.00

TRUCK DRIVER:  Dump Truck........$ 10.76             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number



where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter



* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
�



EMPLOYEE RIGHTS 
UNDER THE DAVIS-BACON ACT 

FOR LABORERS AND MECHANICS 
EMPLOYED ON FEDERAL OR FEDERALLY 
ASSISTED CONSTRUCTION PROJECTS 

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION 

PREVAILING 
WAGES 

OVERTIME 

ENFORCEMENT 

APPRENTICES 

PROPER PAY 

You must be paid not less than the wage rate listed in the Davis-Bacon 
Wage Decision posted with this Notice for the work you perform. 

You must be paid not less than one and one-half times your basic 
rate of pay for all hours worked over 40 in a work week. There are few 
exceptions. 

Contract payments can be withheld to ensure workers receive wages 
and overtime pay due, and liquidated damages may apply if overtime 
pay requirements are not met. Davis-Bacon contract clauses allow 
contract termination and debarment of contractors from future federal 
contracts for up to three years. A contractor who falsifies certified 
payroll records or induces wage kickbacks may be subject to civil or 
criminal prosecution, fines and/or imprisonment. 

Apprentice rates apply only to apprentices properly registered under 
approved Federal or State apprenticeship programs. 

If you do not receive proper pay, or require further information on the 
applicable wages, contact the Contracting Officer listed below: 

or contact the U.S. Department of Labor’s Wage and Hour Division.   

1-866-4-USWAGE
(1-866-487-9243) TTY: 1-877-889-5627 

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor Employment Standards Administration  Wage and Hour Division 

WH 1321(Revised April 2009) 

For additional information: 



1-866-4-USWAGE
(1-866-487-9243)     TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor     Employment Standards Administration     Wage and Hour Division

WH 1321 SPA (Revised April 2009)

Para obtener información adicional:

BAJO LA LEY DAVIS-BACON
PARA OBREROS Y MECÁNICOS EMPLEADOS 

EN PROYECTOS DE CONSTRUCCIÓN 
FEDERAL O CON ASISTENCIA FEDERAL

DERECHOS DEL 
EMPLEADO

No se le puede pagar menos de la tasa de pago indicada en la Decisión de Salarios 
Davis-Bacon fijada con este Aviso para el trabajo que Ud. desempeña.

Se le ha de pagar no menos de tiempo y medio de su tasa básica de pago por 
todas las horas trabajadas en exceso de 40 en una semana laboral.  Existen pocas 
excepciones.

Se pueden retener pagos por contratos para asegurarse que los obreros reciban los 
salarios y el pago de sobretiempo debidos, y se podría aplicar daños y perjuicios 
si no se cumple con las exigencias del pago de sobretiempo.  Las cláusulas 
contractuales de Davis-Bacon permiten la terminación y exclusión de contratistas 
para efectuar futuros contratos federales hasta tres años.  El contratista que 
falsifique los registros certificados de las nóminas de pago o induzca devoluciones 
de salarios puede ser sujeto a procesamiento civil o criminal, multas y/o 
encarcelamiento.

Las tasas de aprendices sólo se aplican a aprendices correctamente inscritos bajo 
programas federales o estatales aprobados.

Si Ud. no recibe el pago apropiado, o precisa de información adicional sobre los 
salarios aplicables, póngase en contacto con el Contratista Oficial que aparece 
abajo:

o póngase en contacto con la Sección de Horas y Sueldos del Departamento de
Trabajo de EEUU.

SALARIOS
PREVALECIENTES 

SOBRETIEMPO 

CUMPLIMIENTO 

APRENDICES 

PAGO 
APROPIADO

LA SECCIÓN DE HORAS Y SUELDOS DEL DEPARTAMENTO DE TRABAJO DE EEUU



Project Wage Rate Sheet U.S. Department of Housing and Urban Development 
Office of Labor Relations 

form HUD-4720 
 (03/2004)  

PROJECT NAME: WAGE DECISION NUMBER/MODIFICATION NUMBER: 

PROJECT NUMBER: PROJECT COUNTY: 

WORK CLASSIFICATION 
BASIC HOURLY 
RATE (BHR) 

FRINGE 
BENEFITS 

TOTAL HOURLY 
WAGE RATE 

LABORERS 
FRINGE BENEFITS: $ 

Bricklayers $ 
GROUP # BHR TOTAL WAGE 

Carpenters $ $ 

Cement Masons $ $ 

Drywall Hangers $ $ 

Electricians $ $ 

Iron Workers $ $ 

Painters $ 
OPERATORS  
FRINGE BENEFITS: $ 

Plumbers $ 
GROUP # BHR TOTAL WAGE 

Roofers $ $ 

Sheet Metal Workers $ $ 

Soft Floor Layers $ $ 

Tapers $ $ 

Tile Setters $ 
TRUCK DRIVERS 
FRINGE BENEFITS: $ 

OTHER CLASSIFICATIONS 
GROUP # BHR TOTAL WAGE 

$ $ 

$ $ 

$ $ 

ADDITIONAL CLASSIFICATIONS (HUD Form 4230-A) 

WORK CLASSIFICATION 
BASIC HOURLY 

RATE 
FRINGE 

BENEFITS 
TOTAL HOURLY 

WAGE RATE 

DATE OF HUD  
SUBMISSION TO 

DOL 
DATE OF DOL 

APPROVAL 

$ 

$ 

$ 

$ 
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Bidder’s Requirements
Davis-Bacon Act Wage Determination

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 
outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 
wage rates need to be checked to ensure they have not changed. 
The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 
States or the District of Columbia is a party for the construction, alteration, or repair of public 
buildings or public works shall contain a clause setting forth the minimum wages to be paid to 
various classes of laborers and mechanics employed under the contract. Under the provisions of 
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 
the work no less than the locally prevailing wages and fringe benefits paid on projects of a 
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 
prevailing wage rates. 

The wage determination (including any additional classifications and wage rates conformed) 
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 
Division.

With each pay estimate submitted, the contractors must submit a certification stating that 
workers have been paid the current prevailing wage rates for each classification according to the 
Davis-Bacon wage rate schedule currently in effect for this project. 

Wage Determinations
A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 
Department of Labor has determined to be prevailing in a given area for a particular type of 
construction (e.g., building, heavy, highway, or residential). 

Extensions of Wage Determinations
When a general wage determination has not been awarded within 90 days after bid opening, the 
head of the contracting/assisting agency may request an extension of the 90 day period from the 
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 
determination expires before award but after bid opening, the head of the contracting/assisting 
agency may request an extension of the expiration date of the project wage determination in the 
bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 
factual support, that extension of the expiration date of the determination is necessary and proper 
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 
conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 
grant or deny the request for an extension after consideration of all the circumstances, including 
an examination to determine if the previously issued rates remain prevailing. If a request for the 
extension of a project wage determination is denied, a new wage determination will be issued to 
replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 
www.wdol.gov/ .
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Wage Rate Requirements Under FY 2010 Appropriations 

3. Contract and Subcontract provisions.
(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 
of $2,000 which is entered into for the actual construction, alteration and/or repair, including 
painting and decorating, of a treatment work under the CWSRF or a construction project under 
the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 
to make a loan, grant or annual contribution (except where a different meaning is expressly 
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 
or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in § 
5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage determination and which is to be 
employed under the contract shall be classified in conformance with the wage determination. The 
State award official shall approve a request for an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 
in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination.  
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(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), documentation of the 
action taken and the request, including the local wage determination shall be sent by the 
subrecipient (s) to the State award official. The State award official will transmit the request, to 
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification request within 30 days of receipt and so advise the 
State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the subrecipient(s) do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the award 
official shall refer the request and the local wage determination, including the views of all 
interested parties and the recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt of the request and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the  

contractor shall either pay the benefit as stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records. 
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(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 
or loan from the State capitalization grant recipient. Such documentation shall be available on 
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 
provide written confirmation in a form satisfactory to the State indicating whether or not the 
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and completely all of 
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on the weekly payrolls. Instead the 
payrolls shall only need to include an individually identifying number for each employee (e.g., 
the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its 
own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 
§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained
under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
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indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the State, EPA or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency or State may, after written notice 
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed. Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Office 
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
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recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved.  

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 
by appropriate, and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 
29 CFR 5.5.

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 
this contract shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 
Labor, or the employees or their representatives.  
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(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.

4. Contract Provision for Contracts in Excess of $100,000. 

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 
include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such workweek.  

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 
of this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 
request of the EPA Award Official or an authorized representative of the Department of Labor, 
shall withhold or cause to be withheld, from any moneys payable on account of work performed 
by the contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 
this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (a)(1) through (4) of this section.  
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(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 
maintain payrolls and basic payroll records during the course of the work and shall preserve 
them for a period of three years from the completion of the contract for all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain 
the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 
hat the records to be maintained under this paragraph shall be made available by the contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the (write 
the name of agency) and the Department of Labor, and the contractor or subcontractor will 
permit such representatives to interview employees during working hours on the job. 
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Loan Recipient’s Requirements
Davis-Bacon Act Wage Determination

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 
outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 
wage rates need to be checked to ensure they have not changed. 
The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 
States or the District of Columbia is a party for the construction, alteration, or repair of public 
buildings or public works shall contain a clause setting forth the minimum wages to be paid to 
various classes of laborers and mechanics employed under the contract. Under the provisions of 
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 
the work no less than the locally prevailing wages and fringe benefits paid on projects of a 
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 
prevailing wage rates. 

The specifications must incorporate a clause stating that the current Davis-Bacon wage rate is 
required (with the Davis-Bacon links and information). 

The Bid Advertisement must include a clause that the Davis-Bacon wage rates are a 
requirement.  (Refer to the ADVERTISEMENT FOR BIDS EXAMPLE – DBE, ARRA) 

If modifications to the existing wage rates occur ten (10) days prior to the Bid Opening Date, 
the Loan Recipient must incorporate the proper wage rates into the plans and specifications by 
Addendum.  All Bidders must be informed that this addendum must be incorporated into the 
plans and specifications that they have received. 

However, if these modifications occur less than ten (10) days prior to the Bid Opening Date, 
these modifications shall be effective unless the agency finds that there is not a reasonable time 
still available before the Bid Opening to notify bidders of the modifications.  (A report of this 
finding shall be inserted in the contract file.)   

The wage determination (including any additional classifications and wage rates conformed) 
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 
Division.

With each pay estimate submitted, the contractors must certify that workers have been paid the 
current prevailing wage rates for each classification according to the Davis-Bacon wage rate 
schedule currently in effect for this project. 

The loan recipients must keep a file in which all documentation must be filed for the current 
classifications and wage rates (under the Davis-Bacon Act) for the construction of their projects.  
This file must be kept for three (3) years after the project is completed and will be subject to 
audit by the State of Tennessee and the Environmental Protection Agency (EPA). 

Wage Determinations
A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 
Department of Labor has determined to be prevailing in a given area for a particular type of 
construction (e.g., building, heavy, highway, or residential). 
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Extensions of Wage Determinations
When a general wage determination has not been awarded within 90 days after bid opening, the 
head of the contracting/assisting agency may request an extension of the 90 day period from the 
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 
determination expires before award but after bid opening, the head of the contracting/assisting 
agency may request an extension of the expiration date of the project wage determination in the 
bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 
factual support, that extension of the expiration date of the determination is necessary and proper 
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 
conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 
grant or deny the request for an extension after consideration of all the circumstances, including 
an examination to determine if the previously issued rates remain prevailing. If a request for the 
extension of a project wage determination is denied, a new wage determination will be issued to 
replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 
www.wdol.gov/ .

Wage Rate Requirements Under FY 2010 Appropriations 

3. Contract and Subcontract provisions.
(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 
of $2,000 which is entered into for the actual construction, alteration and/or repair, including 
painting and decorating, of a treatment work under the CWSRF or a construction project under 
the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 
to make a loan, grant or annual contribution (except where a different meaning is expressly 
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 
or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in § 
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5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage determination and which is to be 
employed under the contract shall be classified in conformance with the wage determination. The 
State award official shall approve a request for an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 
in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination.  

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), documentation of the 
action taken and the request, including the local wage determination shall be sent by the 
subrecipient (s) to the State award official. The State award official will transmit the request, to 
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification request within 30 days of receipt and so advise the 
State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the subrecipient(s) do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the award 
official shall refer the request and the local wage determination, including the views of all 
interested parties and the recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt of the request and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the  
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contractor shall either pay the benefit as stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 
or loan from the State capitalization grant recipient. Such documentation shall be available on 
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 
provide written confirmation in a form satisfactory to the State indicating whether or not the 
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and completely all of 
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on the weekly payrolls. Instead the 
payrolls shall only need to include an individually identifying number for each employee (e.g., 
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the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its 
own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 
§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 
under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the State, EPA or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency or State may, after written notice 
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
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with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed. Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Office 
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved.  
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 
by appropriate, and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 
29 CFR 5.5.

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 
this contract shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 
Labor, or the employees or their representatives.  

(10) Certification of eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.

4. Contract Provision for Contracts in Excess of $100,000.

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 
include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 
of this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 
request of the EPA Award Official or an authorized representative of the Department of Labor, 
shall withhold or cause to be withheld, from any moneys payable on account of work performed 
by the contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 
this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (a)(1) through (4) of this section.  

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 
maintain payrolls and basic payroll records during the course of the work and shall preserve 
them for a period of three years from the completion of the contract for all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain 
the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 
hat the records to be maintained under this paragraph shall be made available by the contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the (write 
the name of agency) and the Department of Labor, and the contractor or subcontractor will 
permit such representatives to interview employees during working hours on the job. 
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Loan Recipient’s and Contractor’s Guidance

FY2010 and After

Tracking and Reporting

For tracking and reporting purposes, the Loan Recipient is responsible for the following: 

Ensuring that the Contractor is in compliance with the Davis Bacon provisions of ARRA 

The loan recipients must keep a file in which all documentation must be stored for the 
current classifications and wage rates (under the Davis-Bacon Act) for the construction of 
their projects.  This file must be kept for three (3) years after the project is completed and 
will be subject to audit by the State of Tennessee and the Environmental Protection 
Agency (EPA). 

Any additional tracking and reporting requirements from EPA 

For tracking and reporting purposes, the Contractor is responsible for the following: 

Achieving and maintaining compliance with the Davis Bacon provisions of ARRA 

Submitting with each pay estimate a certification stating that workers have been paid the 
current prevailing wage rates for each classification according to the Davis-Bacon wage 
rate schedule currently in effect for this project  

Any additional tracking and reporting requirements from EPA 

Please contact Dr. Bagher Sami, Administrative Section Manager for the SRF Loan 
Program, at 615-532-0501 or bagher.sami@tn.gov to obtain details. 
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TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION 
Division of Water Resources 

William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243 
1-888-891-8332 (TDEC) 

Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000) 

Site or Project Name: Existing NPDES Tracking 
Number: TNR

Street Address or 
Location:

Start date:
Estimated end date:

Site Activity
Description:

Latitude (dd.dddd):
Longitude (dd.dddd):

County(ies): MS4
Jurisdiction:

Acres Disturbed:
Total Acres:

Does a topographic map show dotted or solid blue lines and/or wetlands on or adjacent to the construction site?
If wetlands are located on-site and may be impacted, attach wetlands delineation report.
If an Aquatic Resource Alteration Permit has been obtained for this site, what is the permit number? ARAP permit No.:
Receiving waters:

Attach the SWPPP with the NOI SWPPP Attached Attach a site 
location map Map Attached

Site Owner/Developer Entity (Primary Permittee): (person, company, or legal entity that has operational or design control over construction plans and 
specifications):

Site Owner/Developer Signatory (V.P. level/higher - signs certification 
below): (individual responsible for site):

Signatory’s Title or Position (V.P. level/higher - signs certification 
below):

Mailing Address: City: State: Zip:

Phone: ( ) Fax: ( ) E-mail:

Optional Contact: Title or Position:

Mailing Address: City: State: Zip:

Phone: ( ) Fax: ( ) E-mail:

Owner or Developer Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Primary Permittee)
I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision. The submitted information is to the best of 
my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment. As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this declaration is made under penalty of perjury. 

Owner or Developer Name; (print or type) Signature: Date:

Contractor(s) Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Secondary Permittee)
I certify under penalty of law that I have reviewed this document, any attachments, and the SWPPP referenced above. Based on my inquiry of the construction site 
owner/developer identified above and/or my inquiry of the person directly responsible for assembling this NOI and SWPPP, I believe the information submitted is accurate. I 
am aware that this NOI, if approved, makes the above-described construction activity subject to NPDES permit number TNR100000, and that certain of my activities on-site 
are thereby regulated. 

Contractor company name (print or type):
Contractor signatory (print/type): (V.P. level or higher) Signature: Date:

Mailing Address: City: State: Zip:
Phone: ( ) Fax: ( ) E-mail:

Other Contractor company name (print or type): 
Other Contractor signatory (print/type): (V.P. level or higher) Signature: Date:

Mailing Address: City: State: Zip:
Phone: ( ) Fax: ( ) E-mail:

OFFICIAL STATE USE ONLY 
Received Date: Reviewer: Field Office: Permit Number TNR Exceptional TN Water:

Fee(s): T & E Aquatic Flora and Fauna: Impaired Receiving Stream: Notice of Coverage Date:
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Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000)
Purpose of this form A completed notice of intent (NOI) must be submitted to obtain coverage under the Tennessee General NPDES Permit 
for Discharges of Stormwater Associated with Construction Activity (permit). Requesting coverage under this permit means that an 
applicant has obtained and examined a copy of this permit, and thereby acknowledges applicant’s claim of ability to be in compliance 
with permit terms and conditions. This permit is required for stormwater discharge(s) from construction activities including clearing, 
grading, filling and excavating (including borrow pits) of one or more acres of land. This form should be submitted at least 30 days prior to 
the commencement of land disturbing activities, or no later than 48 hours prior to when a new operator assumes operational control over site 
specifications or commences work at the site. 

Permit fee (see table below) must accompany the NOI and is based on total acreage to be disturbed by an entire project, including any 
associated construction support activities (e.g. equipment staging yards, material storage areas, excavated material disposal areas, borrow or 
waste sites). There is no fee for sites less than 1 acre.

Acres Disturbed = or > 150 acres = or > 50 < 150 acres = or > 5 < 50 acres = or > 1 < 5 acres
Fee $7,500 $4,000 $1,000 $250

Who must submit the NOI form? Per Section 2 of the permit, all site operators must submit an NOI form. “Operator” for the purpose of this 
permit and in the context of stormwater associated with construction activity means any person associated with a construction project who 
meets either or both of the following two criteria: (1) The person has operational or design control over construction plans and specifications, 
including the ability to make modifications to those plans and specifications. This person is typically the owner or developer of the project or 
a portion of the project (e.g. subsequent builder), or the person that is the current land owner of the construction site. This person is 
considered the primary permittee; or (2) The person has day-to-day operational control of those activities at a project which are necessary to 
ensure compliance with a SWPPP for the site or other permit conditions. This person is typically a contractor or a commercial builder who is 
hired by the primary permittee, and is considered a secondary permittee. 
Owners, developers and all contractors that meet the definition of the operator in subsection 2.2 of the permit shall apply for permit coverage 
on the same NOI, insofar as possible. After permit coverage has been granted to the primary permittee, any subsequent NOI submittals must 
include the site’s previously assigned permit tracking number and the project name. The comprehensive site-specific SWPPP shall be 
prepared in accordance with the requirements of part 3 of the permit and must be submitted with the NOI unless the NOI being submitted is 
to only add a contractor (secondary permittee) to an existing coverage.  

Notice of Coverage The division will review the NOI for completeness and accuracy and prepare a notice of coverage (NOC). Stormwater 
discharge from the construction site is authorized as of the effective date of the NOC. 

Complete the form Type or print clearly, using ink and not markers or pencil. Answer each item or enter “NA,” for not applicable, if a 
particular item does not fit the circumstances or characteristics of your construction site or activity. If you need additional space, attach a 
separate piece of paper to the NOI form. The NOI will be considered incomplete without a permit fee, a map, and the SWPPP.

Describe and locate the project Use the legal or official name of the construction site. If a construction site lacks street name or route 
number, give the most accurate geographic information available to describe the location (reference to adjacent highways, roads and 
structures; e.g. intersection of state highways 70 and 100). Latitude and longitude (expressed in decimal degrees) of the center of the site can 
be located on USGS quadrangle maps. The quadrangle maps can be obtained at the USGS World Wide Web site: http://www.usgs.gov/;
latitude and longitude information can be found at numerous other web sites. Attach a copy of a portion of a 7.5 minute quad map, showing 
location of site, with boundaries at least one mile outside the site boundaries. Provide estimated starting date of clearing activities and 
completion date of the project, and an estimate of the number of acres of the site on which soil will be disturbed, including borrow areas, fill 
areas, stockpiles and the total acres. For linear projects, give location at each end of the construction area. 

MS4 Jurisdiction: If this construction site is located within a Municipal Separate Storm Sewer System (MS4), please list name of MS4. A 
current list of MS4s in Tennessee may be found at http://www.tn.gov/environment/wpc/stormh2o/docs/MS4s_Jan2012.pdf

Give name of the receiving waters Trace the route of stormwater runoff from the construction site and determine the name of the river(s), 
stream(s), creek(s), wetland(s), lake(s) or any other water course(s) into which the stormwater runoff drains. Note that the receiving water 
course may or may not be located on the construction site. If the first water body receiving construction site runoff is unnamed (“unnamed 
tributary”), determine the name of the water body that the unnamed tributary enters.

ARAP permit may be required If your work will disturb or cause alterations of a stream or wetland, you must obtain an appropriate 
Aquatic Resource Alteration Permit (ARAP). If you have a question about the ARAP program or permits, contact your local 
Environmental Field Office (EFO). 

Submitting the form and obtaining more information Note that this form must be signed by the company President, Vice-President, or a 
ranking elected official in the case of a municipality, for details see subpart 2.5. For more information, contact your local EFO at the toll-free 
number 1-888-891-8332 (TDEC). Submit the completed NOI form (keep a copy for your records) to the appropriate EFO for the county(ies) 
where the construction activity is located, addressed to Attention: Stormwater NOI Processing.

EFO Street Address Zip Code EFO Street Address Zip Code
Memphis 8383 Wolf Lake Drive, Bartlett 38133-4119 Cookeville 1221 South Willow Ave. 38506
Jackson 1625 Hollywood Drive 38305-4316 Chattanooga 540 McCallie Avenue STE 550 37402-2013
Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921
Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601

CN-0940 (Rev. 3-13)  (Page 2) RDA 2366



TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION (TDEC) 
Division of Water Resources 

William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243 
1-888-891-TDEC (8332) 

Notice of Termination (NOT) for General NPDES Permit for Stormwater Discharges from Construction Activities (CGP) 
This form is required to be submitted when requesting termination of coverage from the CGP. The purpose of this form is to notify the TDEC 
that either all stormwater discharges associated with construction activity from the portion of the identified facility where you, as an operator, 
have ceased or have been eliminated; or you are no longer an operator at the construction site. Submission of this form shall in no way relieve the 
permittee of permit obligations required prior to submission of this form. Please submit this form to the local WPC Environmental Field Office 
(EFO) address (see table below). For more information, contact your local EFO at the toll-free number 1-888-891-8332 (TDEC).

Type or print clearly, using ink. 

Site or Project Name: NPDES Tracking 
Number: TNR

Street Address or Location: County(ies): 

Name of Permittee Requesting Termination of Coverage:

Permittee Contact Name: Title or Position:

Mailing Address: City: State: Zip:

Phone:
( )

E-mail:

Check the reason(s) for termination of permit coverage: 
Stormwater discharge associated with construction activity is no longer occurring and the permitted area has a uniform 70% permanent 
vegetative cover OR has equivalent measures such as rip rap or geotextiles, in areas not covered with impervious surfaces. 

You are no longer the operator at the construction site (i.e., termination of site-wide, primary or secondary permittee coverage).

Certification and Signature: (must be signed by president, vice-president or equivalent ranking elected official)

EFO Street Address Zip Code EFO Street Address Zip Code
Memphis 8383 Wolf Lake Drive, Bartlett, TN 38133 Cookeville 1221 South Willow Ave. 38506
Jackson 1625 Hollywood Drive 38305 Chattanooga 540 McCallie Avenue  STE 550 37402
Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921
Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601

CN-1175 (Rev. 2-13) RDA 2366 

I certify under penalty of law that either: (a) all stormwater discharges associated with construction activity from the portion of the identified 
facility where I was an operator have ceased or have been eliminated or (b) I am no longer an operator at the construction site. I understand that 
by submitting this notice of termination, I am no longer authorized to discharge stormwater associated with construction activity under this 
general permit, and that discharging pollutants in stormwater associated with construction activity to waters of the United States is unlawful 
under the Clean Water Act where the discharge is not authorized by a NPDES permit. I also understand that the submittal of this notice of 
termination does not release an operator from liability for any violations of this permit or the Clean Water Act.

For the purposes of this certification, elimination of stormwater discharges associated with construction activity means that all stormwater 
discharges associated with construction activities from the identified site that are authorized by a NPDES general permit have been eliminated 
from the portion of the construction site where the operator had control. Specifically, this means that all disturbed soils at the portion of the 
construction site where the operator had control have been finally stabilized, the temporary erosion and sediment control measures have been 
removed, and/or subsequent operators have obtained permit coverage for the site or portions of the site where the operator had control.

I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision. The submitted 
information is to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for submitting 
false information, including the possibility of fine and imprisonment. As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this 
declaration is made under penalty of perjury.

Permittee name (print or type): Signature: Date:
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CLEAN WATER STATE REVOLVING FUND 

IDENTIFICATION SIGN 

All plans and specifications for each project approved shall contain provisions for requiring the general 
contractor to provide identification signs.  The signs shall conform to the following basic features: 

1. The following diagram shall be used as a design:

CLEAN WATER FOR TENNESSEE
DEPARTMENT OF ENVIRONMENT AND CONSERVATION

GOVERNOR CITY OF
BILL HASLAM

COMMISSIONER MAYOR
BOB MARTINEAU

STATE REVOLVING FUND PROJECT
CWSRF LOAN  . . . $

2. The sign shall be a 4'0" X 8'0" sheet of exterior grade plywood and shall be built so as to remain
erected during the entire construction phase of the project.

3. The background of both sides shall be white.  The lettering shall be black and shall be large enough
to take advantage of the full size of the plywood.  The stars shall be white set on a blue field and
surrounded by a white ring placed inside a state map in red with a stripe of white and blue on the
right side.  The sign shall be bordered by a one-inch blue stripe.

Revised:  JANUARY 20, 2011 



STATE REVOLVING FUND LOAN PROGRAM 

BID PACKAGE SUBMITTAL REQUIREMENTS 

Revised 4/2

PRIOR TO FINAL CONTRACT AWARD by the State Revolving Fund (SRF) Loan Program, the Loan Recipient must prepare 
and submit a completed Bid Package to the SRF Loan Program for review and written approval.  An Authority-to-Award (ATA) 
letter from the SRF Loan Program must be obtained prior to the final contract award and the initiation of construction activities.
A completed Bid Package submittal consists of the following: 

1. A copy of the Advertisement for Bids appearing in a local or major regional newspaper or the Dodge Report (40 CFR 31.36
(d)(2)(ii)(A)).  The project must be advertised for a minimum of 14 days prior to the bid opening.

2. An original copy of either the Award Resolution or the minutes from the meeting of the governing body (or a certified copy
of either) that tentatively awards the contract(s) to the lowest, responsible, responsive bidder(s)

3. A certified bid tabulation stamped and signed by the consulting engineer reviewing the bids

4. A copy of the signed Bid Proposal of the apparent successful bidder

5. Equal Employment Opportunity (EEO) documentation signed by the apparent successful bidder

6. Bid Bond with Power of Attorney (40 CFR 31.36(h))

7. Signed and dated U.S. EPA (or other agency) Contractor Debarment Form, such as the U.S. Environmental Protection
Agency Certification Regarding Debarment, Suspension and Other Responsibility Matters

8. An original, notarized certification of publication (Publisher's Affidavit) signed by the editor of the newspaper

9. Copies of a minimum of 10 certified letters and “Return Receipt Requested” forms sent to potential Disadvantaged
Business Enterprises (DBE) subcontractors, supplies vendors, service providers, and/or equipment vendors

10. A copy of the current Davis-Bacon wage rates used on this project (Davis-Bacon Act)

11. A completed Loan Recipient’s Certification and Summary of DBE Participation on SRF Projects (40 CFR 31.36 (e)(2)(i
through vi))

1 . If no DBE participation was obtained, a "Good Faith Effort" letter (See Good Faith Effort Steps at 40 CFR 31.36 (e)(2)(i
through vi))

1 . Reference documents:

Loan Recipient’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects
Bidder’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects
Loan Recipient’s Certification and Summary of DBE Participation on SRF Loan-Funded Projects
Guidance Document for DBE Requirements for SRF loans 

1 .
If applicable, documentation of the justification for not awarding the contract to the lowest bidder if the award is to be made to a
bidder other than the low bidder.  The justification must indicate why the low bidder is not responsive or responsible and
include documentation of any negotiations leading to the determination.

1 . Resume of the resident inspector(s)

1 . Documentation of the extension of the bid proposal and bid bond expiration dates, if necessary

If the lowest bid received exceeds the amount budgeted for construction in the SRF-approved SRF Loan Budget, the loan 
recipient must choose only from the following options: 

Re-allocate SRF funds through a budget revision. A revised Budget/Re-budget Form must be submitted to the SRF for review 
and approval if the re-budgeting option is chosen. 
Provide additional funds needed to pay the contract from local funds or funding source(s) other than the SRF loan 
Apply for an SRF loan increase. Application for a loan increase will require re-evaluation of the loan recipient's user rates to
determine if the anticipated revenues will be sufficient to repay the requested loan increase and fund the additional depreciation. 
Principal forgiveness does not apply to loan increases.
Reject all bids and re-bid the project

Please contact Dr. Bagher Sami by telephone at (615) 532-0501 or by e-mail at bagher.sami@tn.gov if you have any questions 
concerning the contents of the Bid Package submittal for State Revolving Fund projects. 



City Letter Head 

Dr. Bagher Sami,  
Administrative and Financial Section Manager 
State Revolving Fund Loan Program 
William R. Snodgrass - Tennessee Tower 
312 Rosa L. Parks Avenue, 12th Floor
Nashville, Tennessee  37243-1102

RE: Property, Easements, Rights-of-Way Certification 
City/County/UD/Authority (xxxx County or xxx and xxxx Counties), Tennessee
Loan No. SRF  CWA  CGA  DWF  DWA  DGA 200x-xxx
Loan Description: xxxxxxxxx
Contract No. / Name   1 of 2—Contract Description
Contract No. / Name    2 of 2—Contract Description

Dear Dr. Sami: 

This letter is to certify that all property, easements, and rights-of-way necessary to 
construct the projects included in the above-referenced contract are owned (or in the case 
of right-of-way permitted for the use) by the City/County/UD/Authority.  And/or  The 
plant improvements are to be constructed on the same site as our existing facility.  Based 
upon this, no “Site Certificate” is required.

Sincerely, 

Authorized Representative, Title 



SITE CERTIFICATION 

I certify that the applicant, the City of ???, ??? County, the ??? Utility District, the ??? 

Water/Wastewater/Energy Authority has acquired or has entered into condemnation proceedings 

for all real property including easements and rights-of-way that are or will be required for the 

construction (erection, extension, modification, addition), operation, and maintenance of the 

entire wastewater treatment works funded under loan number 

SRF/CWA/CGA/DWF/DWA/DGA 200?-???.

I certify that any deeds or documents required to be recorded in order to protect the title of the 

owner and the interest of the City of ???, ??? County, the ??? Utility District, the ??? 

Water/Wastewater/Energy Authority have been duly recorded and filed for record wherever 

necessary. 

I further certify that real property including easements required for the entire wastewater 

treatment works project was acquired in accordance with the requirements of the Uniform 

Relocation Assistance and Real Property Acquisition Policies Act of 1970 and EPA’s regulation 

40 CFR Part 4. 

Dated this _________________day of ________________, 20___. 

_____________________________________________ 
Applicants’ Authorized Representative

_____________________________________________ 
Title (Mayor, City Manager, Commissioner, etc.) 

_____________________________________________ 
Attorney (Typed and Signed) 
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00672.7  Bid Bond 
Know all men by these presents, that we, the undersigned,               
___________________________________________________________________________ as 

Principal, and __________________________________________________________as surety, 

Hereby held and firmly bound unto ___________________________________________ as Owner on 
the sum of _________________________________________________ for the payment of which, well 
and truly to be made, We hereby jointly and severally bind ourselves, our heirs, executors, administrators, 
successors and assigns. 

Signed this ________________ day of ________________________, 2017 

This condition of the above obligation is such that whereas the principal has submitted to the Purchaser a 
certain bid, attached hereto and hereby made a part of hereof to enter into a contract in writing for the 
construction of: 

SARP10 Program 194677.71.0397 Wolf River Interceptor Rehab 
    
Now therefore, 

A) If said bid shall be rejected, or in the alternative, 

B) If said bid shall be accepted and the principal shall execute and deliver a contract 
in the form of contract attached hereto (properly completed in accordance with 
said bid), required insurance certificates, and shall furnish a Bond for the 
payment of all persons performing labor or furnishing materials in connection 
therewith, and shall in all other respects perform the agreement created by the 
acceptance of said Bond, 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the surety for any and all claims hereunder shall, in no event, 
exceed the amount of this obligation as herein stated. 

The surety, for value received, hereby stipulates and agrees that the obligations of said surety and its 
bond shall be in no way impaired or affected by any extension of the time within which the Purchaser may 
accept such bid; and said surety does hereby waive notice of any such extension. 

In witness whereof, the principal and the surety hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed 
by their proper officers, the day and year set forth above. 

  CONTRACTOR        SURETY 

_____________________________   Surety:__________________________ 
Contractor’s Company Name                                             Name   

_____________________________   By: _____________________________
Signature (principal)      Attorney in Fact - Signature 

_____________________________   ________________________________ 
Printed or Typed Name and Title   Printed or Typed Name and Title 
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00672.8 Schedule Impact Due to Weather 
Program Manager will determine Contractor’s entitlement to an extension of the Contract Time as a result 
of weather delays, based on the data included in Tables 1 and 2.  Extensions of time will be granted at 
the discretion of the Program Manager for circumstances not covered by the flow chart. 
The following rules apply to any analysis for weather related delays to this Project. Weather delay days 
may be awarded if the first two rules are met. Additional days may be awarded if conditions in Rule 3 are 
met for unusually heavy precipitation independent of Rules 1 and 2. 

Rule 1:  The average monthly precipitation amount must have been exceeded. 

If the total amount of actual precipitation in a month exceeds the average for that month shown in 
Table 1, the first test has been met. Go to rule number 2. (Precipitation is defined as the quantity 
of water deposited by rain, hail, sleet, or snow.) 

Rule 2:  The number of days in a month with actual precipitation greater than the 
threshold amount shown in Table 2 has been exceeded. 

The number of days with actual precipitation greater than the threshold amounts shown in Table 
2 are eligible for award as weather delays days.  Additional days may be awarded for unusually 
heavy precipitation independent of meeting the rules above. 

Rule 3:  Unusually heavy precipitation has occurred. 

Precipitation greater than one inch in a single day may be justification for an additional day time 
extension for each precipitation day. This rule may be applied singly but not in addition with any 
other rule. 

National Weather Service Data for 
Memphis International Airport – Years 2006-2015 

Table 1

Table 2 

Any weather-related extension of Contract time shall be non-compensable. Efficiencies gained as a result 
of favorable weather within a calendar month, where the number of days of normally anticipated weather 
days is less than expected, shall contribute to the project float and shall not affect the Contract Times. 
Application for a weather related extension of time shall be submitted to the Program Manager, and shall 
state the extension requested and be supported by the relevant weather data. 

Average Precipitation by Month (In Inches) 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 

4.10 3.51 5.19 5.45 6.11 3.61 3.92 3.06 3.38 3.75 4.29 5.16 

Average Number of Days with Precipitation Greater than 0.25 Inches 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 

5 4 5 5 5 3 4 3 3 4 4 5 
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00672.9  Code of Conduct 

CODE OF CONDUCT FOR GLOBAL BUSINESS RELATIONSHIPS 

Black & Veatch Corporation and its subsidiary companies (collectively hereinafter, the “Company”) is a 
global company that conducts business in many countries through subsidiaries, branches, joint ventures, 
and other business arrangements. 

As a responsible corporate citizen, the Company requires that all of its business operations observe 
certain basic standards of conduct.  Also, as a company subject to the laws of the United States, the 
Company must ensure that its business relationships outside the United States will comply with the 
requirements of certain U.S. laws that impose on the Company standards of conduct for its business 
throughout the world. 

For all business relationships, it is the policy of the Company that the following standards of conduct and 
legal requirements shall be observed in every aspect of transactions with the Company: 

1) Applicable law must be complied with in the conduct of such relationships.  If there is a conflict 
between applicable local law and applicable U.S. law, the guidance of the Company’s Law 
Department will be sought in order to resolve such a conflict.  However, the U.S. laws referred to 
in Paragraphs 4, 5, and 6 below must be complied with without exception. 

2) The Company, customers, employees, suppliers, and other persons, organizations, and 
governments will be dealt with in a fair manner with honesty and integrity, observing high 
standards of personal and business ethics. 

3) Business books and records will be maintained in a proper, responsible, and honest manner, 
which will allow the Company to comply with the laws applicable to it. 

4) All applicable anti-bribery legislation must be complied with, including without limitation, (i) the 
domestic laws of the country in which operations take place, (ii) the U.S. Foreign Corrupt 
Practices Act (“FCPA”), (iii) the United Kingdom Bribery Act (“UKBA”), (iv) the national 
implementing legislation of any relevant jurisdictions under the Organization for Economic Co-
operation and Development (“OECD”) Anti-Bribery Convention (Convention on Combating 
Bribery of Foreign Public Officials in International Business Transactions), and (v) any other 
applicable anti-bribery legislation. 

5) The laws of the United States regarding boycotts must be complied with. 

6) The laws of the United States and any other applicable jurisdictions regarding trade sanctions 
and export administration and control must be complied with for any information or material 
supplied by the Company. 

7) Confidential or proprietary information will not be disclosed at any time to persons outside the 
business relationship without proper authorization. 

8) Applicable antitrust and competition laws will be complied with. 
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00770 – Loss Control Manual 

The Loss Control Manual is available for viewing on the SARP10 website: 

http://www.sarp10.com/facts/

Contact Riley Thompson, Safety Manager for additional information: 

ThompsonLR@overlandcontracting.com

(901) 495-2649 
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CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATIONS 
SECTION 00001 – MANHOLE GPS & MACP INSPECTION 
Modified by SARP10

00001-1

PART 1 – SCOPE 

1.01 This Work shall consist of locating sanitary sewer system facilities, gathering sub-meter 
grade GPS coordinates of manhole (including lamphole) covers, Manhole Assessment 
Certification Program (MACP) protocol Level 1 and Level 2 manhole inspections using 
the National Association of Sewer Service Companies (NASSCO) MACP Version 6.0.1 
protocols, associated photographs, camera inspection of manholes and the associated 
pipe connections, and documentation of manholes not found, not on grade and/or not 
showing. The work shall also consist of completing an internal 3D manhole scan for each 
manhole with a depth greater than 25 feet or associated with large-diameter sanitary 
sewer interceptors (36-inch diameter and larger). Manholes to be located, documented 
and inspected are in both improved streets, arterial and primary roads, backyards and 
unimproved easements. Once new manhole coordinates are obtained, the updated 
source GIS map data shall be delivered to Program Manager in order to reflect the actual 
sewer system network.  

The Work covered by this section includes furnishing all labor, competent MACP certified 
technicians/crew leads, equipment, tools, accessories, and materials required to GPS, 
perform MACP Level 1 and Level 2 inspections, conduct 3D scan camera inspections 
where applicable and document the specified manholes.   

1.02 Sub-meter GPS coordinates, updated GIS map data, Levels 1 and 2 MACP data and 
records, and camera inspection photos and 3D scan of the manholes shall be delivered 
to the Program Manager on clearly labeled external hard drive(s) which will become 
property of the Program Manager.  Inspection data for any one asset shall not be 
delivered on multiple drives.  MACP data files shall be formatted to facilitate upload into a 
MACP Exchange Database or internet upload to an FTP site as approved by the 
Program Manager. 

1.03 Selected Subcontractor(s) will be provided two Geo-databases; one will have supporting 
records (aerial photo overlays, outfall and block maps and as-builts, as available), and a 
maiden database which will include the asset ID for each manhole. 

1.04 Grind or cut any protruding objects (steps) on the surface of the shaft that may cause 
obstructions to contractor’s equipment using appropriate equipment for the atmosphere 
(i.e. Hydraulic Shears). 

PART 2 - MATERIALS AND EQUIPMENT 

2.01  MATERIALS 

A. Submittals 

1.  Unless otherwise specified, all sample submittals shall be delivered to the Program 
Manager within two weeks of the NTP.   

2.  A Traffic Control Plan shall be submitted to the Program Manager, including the 
following items: 
a. Outline of permit acquisition procedure for lane closures. 
b. Methods for proper signing and barricades, which comply with local 

requirements and the City. 
c.   Major streets (e.g. Shelby County Principal Arterial & Minor Arterial) requiring a 

City approved permit if taking a lane for mobile operations, secured through 



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATIONS 
SECTION 00001 – MANHOLE GPS & MACP INSPECTION 
Modified by SARP10

00001-2

Traffic Control Plan submittal to the City and signed by a TN P.E. The City 
requires a two-week lead time for permit processing. 
i. The Subcontractor will be required to deliver a sample primary/arterial road 

Traffic Control Plan for review by the City.  
ii. If the City determines that the nature of the work operation or the type of 

road in which the Subcontractor is working requires a permit, the 
Subcontractor will be required to modify the sample Traffic Control Plan to 
obtain a permit from the City.   

d. For everywhere else where a permit is not required, the Subcontractor shall 
develop, provide, and implement a Traffic Control Plan for all mobile operations 
in accordance with standard MUTCD specifications. 

e. The Subcontractor is also responsible for acquiring all necessary disposal 
and/or landfill site permits required to perform this work. 

f. Railroad Rights of Way: The Subcontractor shall notify the Program Manager 
when work or access to manholes and sanitary sewers lie within the 25 feet 
railroad easement, as measured by 25 feet outside the nearest rail of the 
tracks. To access sewer facilities within the 25 feet of the railroad right of way, 
the Subcontractor shall contact 48 hours in advance the Program Manager, 
who will alert the City’s Zone Construction Inspector to coordinate individual 
railroad direction and guidance. 

3. Permit required confined space entry plans in compliance with the Loss Control 
Manual. 

4. GPS calibration standards, including frequency, are to be followed in the field; 
specify which available base stations will be used for the work.   

5. Sample of sub-meter GPS coordinates delivered in electronic and pdf format. 
6.     Copies of NASSCO certifications for all field staff conducting MACP Levels 1 and 2 

inspections. 
7. Sample of MACP Level 1 and Level 2 documentation logs (with photo 

documentation comments and photos properly referenced) in MACP formats, in 
both electronic and pdf format. 

8. Equipment list, including GPS and 3D camera manufacturer and model equipment 
to be used. 

9.      Sample of the GPS coordinate delivery in an ESRI ArcPAD .axf file format.  
10.     Sample of the digital inspection data delivery in MS ACCESS database format. 
11.     Sample of 3D manhole inspection and all software necessary to view inspections. 

2.02 EQUIPMENT 

All equipment used for the gathering of GPS coordinates, collection of condition 
assessment information, and digital 3D camera inspection of manholes shall be 
specifically designed and manufactured for the purpose intended under this Contract. 
The software and hardware for the electronic capture of the inspection defect 
observations must be consistent with NASSCO’s MACP Level 1 and Level 2 
requirements for the collection of data. ESRI ArcPad 10.1 is required for GPS data 
collection and GIS map updates for manhole / lamphole facility locations. Export of the 
electronic inspection data to an MACP format Microsoft ACCESS database for analysis is 
required. 

The Subcontractor shall submit an equipment list to the Program Manager for approval 
before the commencement of the Work and shall certify that back-up equipment is 
available and can be delivered to the worksite in 72 hours. 

A. GPS Equipment 
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1. GPS Equipment shall be sub-meter grade, Trimble Pro Series Receivers with 
Floodlight technology capability, Top Con GRS-1 Series equipment or equal (to 
be approved by Program Manager prior to mobilization).  GPS coordinates to be 
real-time or post-processed to achieve sub-meter accuracy.  Equipment must 
have ESRI ArcPad 10.1 installed for use in data acquisition. 

B. Camera   

1.   All camera systems used shall be digital format. The camera must have two 
independently or simultaneously controlled digital cameras, one facing in the 
downward direction and one facing in the upward direction. Each camera must 
have a minimum of 185 degree field of view. The inspection camera system 
must illuminate the interior of the manhole using a xenon strobe light. The light 
shall be positioned 360 degrees around the camera lens to distribute the light 
evenly onto the structure walls. The lighting must be able to illuminate manholes 
up to 120” in diameter without the need of any auxiliary lighting.  

A camera must also be able to obtain still images of the following specified 
pictures: Photo 1- surface view photos taken of the manhole should include a 
whiteboard (or similar) with the manhole ID number identified on it. The 
photographer should be standing with the outlet pipe facing their 6 o’clock 
position. Photo 2 - the downhole photo of the manhole channel should be taken 
with the outlet pipe facing their 6 o’clock position. Additional photos as specified 
by MACP guidance. The camera used for these images must be minimum 5 
megapixel .jpg format for sufficient clarity and detail in the photos, and photos of 
at least 2 MB shall be submitted. If the 3D scan camera system cannot obtain 
photos of sufficient quality, a pole-mounted digital camera with lighting shall be 
used for the specified pictures in this paragraph. 

The 3D camera system shall produce individual images or frames with no more 
than 0.001 inches of movement during image or frame exposure to produce 
crisp, clear images. The inspection camera must provide a minimum of 3,000 
lines of vertical resolution in the side view and a minimum of 500 lines in the 
perspective view.  

Inadequate lighting, image distortions, blurry or murky images, low resolution, 
dirty lens and/or other quality issues will be a cause for rejection.  If 
unsatisfactory, Subcontractor shall perform work until deliverable is of 
acceptable quality.  No payment will be made for unsatisfactory inspections or 
until submittal is accepted. 

C. Data Logger and Software    

1.   MACP inspections and logs created and captured electronically during the 
MACP inspection of the manhole through the use of commercially available 
electronic data loggers are required.  Paper records for data collection in the 
field shall not be used. NASSCO MACP protocols shall be used for capturing 
and recording the observations.   

2. The data logger equipment and software shall allow Program Manager direct 
access to the captured electronic data, and provide for export of the data in 
accordance with MACP formats and standards. 

D. Retrieval of Stuck Equipment 
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1.   The Subcontractor is responsible for hiring a licensed sub-Subcontractor to 
retrieve any equipment that becomes lodged in the sewer system through the 
execution of the scope of work (fallen cameras, jet nozzles, inflatable plugs, 
sandbags etc.) at the Subcontractor’s own cost. Such retrieval by an 
appropriately licensed sub-Subcontractor shall be made within 72 hours to avoid 
interfering with the City of Memphis sewer system operations. Any and all 
impacts and related costs due to the Subcontractor’s equipment in the line shall 
be the responsibility of the Subcontractor.

PART 3 – CONSTRUCTION REQUIREMENTS 

3.01 INSPECTION 

A. GPS Coordinates of Manhole Cover 

Program Manager will provide Subcontractor with a digital copy of the original GIS source 
map indicating the sewer system network compiled from existing City records. 

The Subcontractor shall capture and record sub-meter grade x, y and z coordinates of 
each manhole cover identified in the original GIS maiden data map provided with a 
unique asset identification (ID) number. Additional sanitary sewer lamphole and 
manholes found in the field in the course of the inspection work that are not provided in 
current mapping nor identified with a current unique asset ID shall be documented and 
GPS coordinates shall be recorded. A provisional manhole asset ID number shall be 
used by the Subcontractor by adding a dash and a two-character number to the closest 
upstream manhole ID. 

Record sub-meter GPS coordinates in NAD83 TN State Plane Coordinates horizontal, 
NAVD88 vertical in US Survey feet using properly-calibrated GPS equipment.  If GPS 
coordinates cannot be obtained due to buildings, trees or cloud cover, Subcontractor 
shall note this on the inspection form and return at least one additional time at a different 
time of day or under different sky cover.  If both attempts fail at securing the sub-meter 
coordinates, this is to be documented and reported in the submittal. Land surveying shall 
not be required where GPS is not available. 

The Subcontractor shall be expected to use all reasonable means to locate the 
lampholes and manholes in the field.  This includes walking the pipeline alignment, using 
measuring tapes or wheels from the last found manhole, using metal detectors, or other 
means.  If manholes are not able to be found and documented or unknown manholes are 
found, record the reasons for not locating or not opening the manhole or the specifics of 
the new manhole found, and submit with supporting MACP documentation to the 
Program Manager daily.  

Once GPS coordinates are obtained for known and newly discovered facilities, the 
original GIS map data shall be delivered to the Program Manager to reflect the actual 
sewer system network for the assigned inspection area. 

The Subcontractor shall revisit predefined GPS control locations near project area at 
least one time per day per each GPS unit used as a quality control check on GPS 
accuracy. Subcontractor is to document these checks on a single log, which shall be kept 
on file for the duration of the project, and shall be released to Program Manager on a 
weekly basis. 
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B. MACP Manhole Inspection 

The Subcontractor shall document and record each sanitary sewer manhole inspection in 
MACP Level 1 format for lampholes and Level 2 format for manholes with supporting 
completed MACP format database. The complete NASSCO MACP Levels 1 and Level 2 
protocols must be utilized for the lamphole and manhole inspections respectively, and 
must be associated in the electronic database and pdf documentation with the unique 
asset ID provided. 

The Subcontractor shall mark the direction of wastewater flow (one arrow per pipe) in and 
out of the manhole around the perimeter of the manhole cover on the street with discrete 
green arrows spray painted onto the road surface using a guide or template for the 
arrows.  The arrows shall be a minimum of 12 inches and a maximum of 18 inches in 
length.

The Subcontractor shall follow the prescribed MACP Level 1 and Level 2 procedures and 
use the required nomenclature and formats to document the manhole interior and exterior 
conditions and defects. 

Subcontractor shall be responsible for cleanup, repair, fines, property damage costs, and 
claims for any sewage backup, spillage or sanitary sewer overflow during or as a result of 
the field operations. 

C. Camera Inspection of Manholes and Associated Pipe Connections 

For manholes greater than 25-feet in depth and manholes associated with lines 36-
inches and larger in diameter, a 3D manhole scan shall be completed in conjunction with 
Level 2 manhole inspections of defects and include each sewer pipe connection in the 
manhole.  The photo record of the inspection shall document defects and leaks and shall 
include a photo record of the connecting pipes in each manhole. Abbreviations, naming 
conventions, and numbering conventions shall be documented in MACP formats.  

File naming must be consistent.  Additional instructions, naming conventions, file 
structures, etc. will be provided after contract award. 

D. Manhole Steps Removal 
Contractor shall removal of all manhole steps that could entangle any air hoses, safety 
lines and personnel stages.  
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PART 4 – DELIVERABLES  

4.01 RECORDS 

A. GPS Manhole Cover Coordinates 

Subcontractor’s Level 1 Lamphole and Level 2 Manhole GPS coordinate delivery to the 
Program Manager shall be in an ESRI ArcPAD .axf file format. The updated GIS source 
map data reflecting the actual sewer system network shall also be delivered. Inspection 
data is to be delivered to the Program Manager by the close of business on the Monday 
following a week after data acquisition. Subsequent data will not be accepted if GPS data 
is not obtained and delivered at the same time as inspection is conducted.  The 
requested GPS control check file (MS EXCEL) shall also be delivered at this time. 

B. Level 1 and Level 2 Inspection Documentation 

Deliver complete MACP Level 1 for lampholes and Level 2 inspections for manholes in 
MACP electronic database and pdf electronic formats on an external hard drive. Delivery 
will be in MS ACCESS database format unless otherwise preapproved by the Program 
Manager. Inspection data is to be delivered to the Program Manager by the close of 
business on the Monday following a week after data acquisition. 

C. 3D Camera Inspection 

For manholes greater than 25-feet in depth or associated with lines 36-inches or greater 
in diameter, the Subcontractor shall provide the Program Team with the software 
required to view the digital film file in the way the Subcontractor can view it, including full 
control of the virtual pan and tilt. The digital files must include the following: 
1. An unfolded view of the manhole with a minimum of 3,000 lines of vertical resolution. 
2. The capability to produce three-dimensional representation of the manhole structure. 
3. A distortion-free virtual pan and tilt allowing the review of the manhole structure from 

any angle at any depth. The virtual pan and tilt must consist of view from the bottom 
and top camera, any virtual pan and tilt that artificially creates this view from a single 
camera will be deemed unacceptable due to distorted images on the direct side view. 

D. Camera Inspection Documentation  

Include specified camera photo documentation of defects, leaks and pipe connections in 
the MACP Image reference field as appropriate, for the Level 2 documentation. 
Inspection data is to be delivered to the Program Manager by the close of business on 
the Monday following a week after data acquisition. 

E. Manhole Reports 

Deliver a summary report in PDF format of each manhole inspected. The report will 
include all MACP Level 1 & Level 2 data collected for the manhole. The report shall 
include the surface view photo of the manhole with the outlet pipe facing 6 o’clock as well 
as a downhole photo of the channel with the outlet pipe at 6 o’clock.  Any defects noted in 
the manhole shall also have an accompanying photo in the report.   
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F. Draft Report and Final Report 

In addition to the electronic database and pdf format reports, three copies of the Draft Report 
will contain hard copies of each of the MACP inspections with camera manhole defect and 
pipe connection photographs.  The MACP compliant database of the inspections in 
ACCESS format shall also be submitted to the Program Manager electronically on an 
external hard drive.   

Draft Report shall be delivered to Program Manager within fifteen working days of the last 
or final inspection. The Program Manager will have a two workweek period to review and 
provide comments to the Subcontractor.  The Subcontractor shall address all comments and 
submit the Final Report within one workweek from receipt of comments.  At the Program 
Manager’s discretion, a meeting will be held upon submittal of the Final Report to have the 
Subcontractor go over the processes used to address comments. 

F. Quality 

Rejection of deliverables will be submitted to the Subcontractor via the Program Team in 
a written communication discussing issues that must be addressed.  The Subcontractor 
will be required to follow up with a response within three business days upon receipt of 
the written communication. Subcontractors will have seven (7) calendar days from the 
rejection notice date to make the necessary corrections and resubmit the data deliverable 
in its entirety. 

PART 5 – MEASUREMENT 

5.01 GPS COORDINATES OF MANHOLE COVER 

The capture and associated documentation of sub-meter GPS x, y and z coordinates for 
each lamphole and manhole cover will be measured for payment per each lamphole and 
manhole located by GPS and its coordinates recorded in accordance with the 
specification, provided that documentation meets QA/QC standards. 

5.02 MACP LEVEL 2 FOR MANHOLE INSPECTIONS 

The inspection and recording of all manhole observations in a MACP compliant fashion 
will be measured for payment per each manhole inspected in accordance with the 
specification. For manholes greater than 25-feet in depth or associated with lines 36-
inches in diameter or greater, a 3D manhole scan shall be included as part of the MACP 
Level 2 inspection. 

5.03 REMOVAL OF ALL MANHOLE STEPS 

 Removal of all Manhole Steps shall be measured by a per each step removed. 

PART 6 – PAYMENT 

6.01 GPS COORDINATES OF MANHOLE COVER 

The capture and associated documentation of sub-meter GPS x, y and z coordinates for 
each manhole cover shall be paid for at the unit price bid for each lamphole and manhole 
cover coordinates documented and recorded in accordance with the specification 
provided that QA/QC standards are met. 
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The unit price for each manhole cover GPS set of coordinates shall cover the entire cost 
of the GPS equipment and time necessary to gather the coordinates, including but not 
limited to calibrating the equipment; setup and access; traffic control; documenting results 
in prescribed MACP electronic formats, records and logs; power supply for equipment; 
interim and final reports; and all other appurtenant work.   

No additional payment will be made for:  
a. Location or re-inspection due to cars parked over manholes or other 

impediments to on grade and showing manhole covers.  
b. Additional visit(s) to secure the proper GPS coordinates due to lack of 

adequate satellite coverage or reception. 
c. Unapproved duplication of inspection.  The Subcontractor is responsible to 

ensure duplications do not occur.   

6.02 MACP LEVEL 2 FOR MANHOLE INSPECTIONS 

The inspection and recording of all manhole observations in a MACP format shall be paid 
for at the unit price bid per each MACP Level 2 inspection performed in accordance with 
the specification, provided that QA/QC standards are met. 

The unit price for each MACP manhole inspection shall cover the entire cost of the 
inspection and reporting, including but not limited to setup and access, documenting 
results in records and logs, digital photos, power supply for equipment, interim and final 
reports, and all other appurtenant work. This also includes the materials and labor to 
complete 3D scan of the manhole with all associated deliverables where applicable. 

6.03 REMOVAL OF ALL MANHOLE STEPS 

 The unit price shall cover the entire cost of removing all steps in the manhole.   

6.04 PAYMENT WILL BE MADE UNDER: 

Item No.  Pay Item                             Pay Unit 
        

00001-6.01 GPS COORDINATES OF MANHOLE COVER   EACH 
00001-6.02 MACP LEVEL 2 MANHOLE INSPECTIONS 

WITH 3D SCAN      EACH 
00001-6.03  REMOVAL OF ALL MANHOLE STEPS   EACH 

END OF SECTION 00001 
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PART 1 – SCOPE 

1.01 This Work will consist of cleaning and Pipeline Assessment Certification Program (PACP) 
internal closed circuit television (CCTV) surveys to digitally inspect and record conditions 
of existing sanitary sewer mains and connections. Sewer pipes and connections to be 
inspected are located in both improved streets, arterial and primary roads, backyards and 
unimproved easements. 

1.02 The Work covered by this section includes furnishing all labor, competent PACP certified 
technicians, equipment, tools, accessories, and materials required to clean and inspect 
the designated sanitary sewer lines. 

1.03 PACP compliant inspections, logs, data, and photos shall be delivered to the Program 
Manager (from hereon Program Manager shall be interpreted as “Program Manager or 
his designee”) on external hard drive(s) which will become property of the Program 
Manager. Data files shall be formatted to facilitate upload into a PACP compliant 
Exchange database or internet uploads formats to an FTP site approved by the Program 
Manager. 

1.04 For rehabilitation work, only Post-Rehabilitation PACP submittals will be required by the 
Purchaser. All CCTV done prior to rehabilitation shall be at the expense of the 
Subcontractor to ensure conformance with the Specifications. 

PART 2 – MATERIALS & EQUIPMENT 

2.01 MATERIALS 

A. Submittals 

1. Unless otherwise specified all sample submittals shall be delivered to the 
Program Manager within two weeks of the NTP.   

2. Traffic Control Plan shall be submitted to the Program Manager, including the 
following items: 

a. Outline of permit acquisition procedure for lane closures. 

b. Methods for proper signing and barricades, which comply with City of 
Memphis requirements. 

c. Major streets (e.g. Shelby County Principal Arterial & Minor Arterial) requiring 
a City approved permit if taking a lane for mobile operations, secured through 
Traffic Control Plan submittal to the City and signed by a TN P.E. The City 
requires two-week lead time for permit processing. 

i. The Subcontractor will be required to deliver a sample primary/arterial 
road Traffic Control Plan for review by the City.  

ii. If the City determines that the nature of the work operation or the type of 
road in which the Subcontractor is working requires a permit, the 
Subcontractor will be required to modify the sample Traffic Control Plan 
to obtain a permit from the City.   
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d. For everywhere else where a permit is not required, the Subcontractor shall 
develop, provide, and implement a traffic control plan for all mobile 
operations in accordance with standard MUTCD specifications. 

e. The Subcontractor is also responsible for acquiring all necessary disposal 
and/or landfill site permits as required to perform this work. 

f. Railroad Rights of Way: The Subcontractor shall notify the Program Manager 
when work or access to manholes and sanitary sewers lie within the 25 feet 
railroad easement as measured by 25 feet outside the nearest rail of the 
tracks. To access sewer facilities within the 25 feet of the railroad right of way 
the Subcontractor shall contact the Program Manager 48 hours in advance 
who will alert the City’s Zone Construction Inspector to coordinate individual 
railroad direction and guidance. 

3. Permit required confined space entry plans in compliance with the Loss Control 
Manual. 

4.  Copies of National Association of Sewer Service Companies (NASSCO) 
certification for all field staff conducting PACP inspections. 

5. Sample of PACP compliant television survey log in MS Access format. 

6. Sample of PACP compliant video inspection in MP-4 (Web optimized) format. 

7. Cleaning and CCTV vehicle, equipment, and cleaning supplies list. 

8. Disposal site(s) and appropriate landfill permits for appropriate disposal of all 
waste materials removed from the sewer during the light and heavy cleaning 
operations. 

2.02 EQUIPMENT 

A.   General 

1. All equipment used for PACP compliant CCTV sewer segment inspections of 
existing sanitary sewer mains and connections shall be specifically designed and 
manufactured for the purpose intended under this Contract. The software and 
hardware for the electronic capture of the inspection defects and recorded 
observations must be Version 6.0.1NASSCO PACP compliant. 

2. The Subcontractor shall submit an equipment list to the Program Manager for 
approval before the commencement of the Work and shall certify that back-up 
equipment is available and can be delivered to the worksite within 72 hours. 

3. The Subcontractor shall provide equipment to perform inspections of sewer 
mains located in streets, street rights-of-way, backyards, easements and rights-of 
way that are off-road. 

a. Including but not limited to portable CCTV equipment, vehicles capable of 
transporting TV equipment and accessing remote easements, and adequate 
cleaning equipment rights of way or easement applications. 
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B. PACP Compliant Software & Data Logger Requirements 

1. Data logger 

a.   Internal inspection logs created and captured electronically during the 
television inspection through the use of commercially available electronic 
data loggers in the truck are required. NASSCO PACP protocols Version 
6.0.1 shall be used for capturing and recording the observations. Audio 
commentary made during the inspection and captured on the digital video 
shall correspond with the PACP observations on the log. 

b.   The data logger equipment and software shall allow the Program Manager 
access directly to the captured electronic data and provide for a non-
proprietary export of the data into MS ACCESS databases in accordance 
with PACP standards for standalone database review. 

2. Software must be compliant with the NASSCO PACP V.6.0.1 standards. Follow 
PACP protocol for recording of observations and defects for sewer mains. 

a.   All software shall be capable of providing complete survey reports in 
compliance with PACP, and the software shall be the V.6.0.1 of the PACP 
compliant software. 

b.   The Program Manager has no intent to specify which software the 
Subcontractor shall use, but requires the software and the submitted 
database to be fully compliant with PACP V.6.0.1 and capable of being 
exported to ACCESS databases. No payment will be rendered for improperly 
formatted data. 

c.   Software and data logger must be capable of capturing sewer main and 
sewer lateral observations by PACP descriptions, record travel footage along 
pipeline, and video time stamp the recorded observations to support hyper 
linking from the digital record to the event point or location within the digital 
inspection record. The same requirements apply to still photo images (if 
provided) which shall follow PACP guidelines and be hyperlinked to the 
inspection log. 

C.  Sewer Main CCTV 

1. Sewer Main Digital Color Video Camera 

a.   All cameras used shall be digital format color CCTV units specifically 
designed and constructed for use in sewer pipe inspection work. The 
cameras shall be operable in 100 percent humidity conditions. The camera 
shall have a high-resolution, 360-degree pan and tilt or rotating head with a 
wide viewing angle lens and either automatic or remote focus and iris 
controls. Camera lighting shall be sufficient for use with digital color 
inspection cameras and for the manhole and pipe diameters identified in the 
contract.   

i. Camera, Television Monitor, and Other Components shall be capable of 
producing a high resolution color digital inspection record. 
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ii. Video file to be in MP-4 (Web optimized) format 

b.   In all cases, the complete digital inspection system (camera, lens, lighting, 
cables, monitors, and recorders) shall be capable of providing a digital 
picture and digital video quality acceptable to the Program Manager.  
Inadequate lighting, image distortions, blurry or murky images, and dirty 
lenses will be a cause for rejection. No payment will be made for 
unsatisfactory inspections and the Subcontractor shall perform work until 
deliverable is of acceptable quality. Digital video cameras/digital recorders 
not specifically intended for use for internal television inspection of manholes 
and sewer lines shall not be permitted. 

c.   Pan and tilt type camera, capable of turning at right angles to pipe’s axis over 
an entire pipe wall perimeter shall be used. 

i. The camera lens shall be capable of self-righting itself after a lateral view 
or connection view with a return view down the pipe with a “home" 
capability for the lens.  

d.   Lighting shall be suitable to allow clear picture of entire inner pipe wall 
extending at least 10 feet in front, including black High Density Polyethylene 
(HDPE) pipe. 

e.   Document header and observations shall be in accordance with PACP 
V.6.0.1protocols. 

f.   Subcontractor shall have equipment capable of cleaning and assessing 12” 
and smaller diameter siphons. 

D.  Cleaning Equipment 

1. Hydraulic sewer pipe cleaners or combination hydraulic/vacuum cleaners shall 
be specifically designed and constructed for such cleaning.  

2. Mechanical sewer pipe cleaners shall be specifically designed and constructed 
for such cleaning. 

3. The Subcontractor shall possess equipment capable of hydraulically or 
mechanically cleaning a minimum of 1,000 linear feet of pipe from one direction 
and have a minimum 1,000 linear feet of hose or cable on-site during the 
cleaning execution. 

4. Hydraulic sewer pipe cleaners shall be specifically designed and constructed for 
such cleaning. The sewer cleaner shall have a minimum usable water capacity of 
600 gallons and a pump capable of delivering at least 30 gallons per minute at 
1,500 psi at the nozzle. 

a. The hydraulic cleaning equipment shall have multiple hydraulic cleaner hose 
nozzles for a variety of sewer cleaning conditions, including grease, roots, 
debris and granular materials. 

b. Vacuum equipment shall be capable of lifting debris removed from the 
segment from the downstream manhole. 
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5. Mechanical sewer pipe cleaners (cable machines with buckets, brushes, swabs, 
root cutters, and power rodders with similar capability) shall be capable of 
controlled forward and reverse travel through the sewers without inflicting 
damage to the existing pipe in removing rocks, grit and other heavy debris and 
roots. 

PART 3 – CONSTRUCTION REQUIREMENTS 

3.01 CCTV Inspection of Sewer Mains 

A.   Cleaning 

1. Sewer pipe cleaners or combination hydraulic-vacuum cleaners must accompany 
CCTV units at all times. Ideally, sewers lines are to be cleaned and then followed 
immediately by CCTV inspection. All sewers must be cleaned in advance of 
CCTV during the same calendar day they are inspected.  

2.   Light Cleaning 

a.   Before CCTV work, the Subcontractor shall light clean the sewer line from 
manhole to manhole, from upstream to downstream direction unless an 
obstruction is encountered, one sewer section at a time and performed as 
efficiently as possible at the Subcontractor’s discretion. 

b.   Materials shall not be passed from one sewer segment to another but must 
be trapped and removed from each sewer segment prior to CCTV inspection. 

3.   Heavy Cleaning 

a.   If a camera is inserted and additional debris or impediments to inspection are 
observed following the required light cleaning, heavy cleaning shall be 
approved by the Program Manager. Sections of pipe containing significant 
roots, large areas of debris, and/or several inches of depth of sands and 
gravels that will require the use of additional hydraulic nozzles, cable/bucket 
machine, power rodders and root cutters is considered heavy cleaning.  

b.   Heavy cleaning will be proposed by the Subcontractor and approved by the 
Program Manager. The Subcontractor must obtain prior approval for heavy 
cleaning in each sewer segment in order to receive payment for heavy 
cleaning.  

4.   Cleaning Execution 

a.   No roots, grease or debris from light or heavy cleaning shall be passed from 
sewer segment to sewer segment during the cleaning operation. All debris 
flushed from the sewer must be collected, captured, and removed from the 
sewer at the downstream manhole. 

b.   Roots shall be removed in the sections where root intrusion is a problem. 
Special precautions shall be exercised during the cleaning operation to 
assure complete removal of visible roots from the joint area and so as not to 
incur further damage to the pipe. Any visible roots that may impact 
rehabilitation efforts shall be removed. Fine roots are allowed if the 
Subcontractor made a heavy cleaning attempt to remove roots with proper 
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root removal means. Procedures may include the use of mechanical devices 
such as rodding machines, expanding root cutters and porcupines, and 
hydraulic procedures such as high-pressure jet cleaners. 

c.   The Subcontractor is responsible for safe, responsible and legal handling 
and disposal of all material and debris removed from the sewers. The 
Subcontractor is responsible for all permits and landfill fees associated with 
the disposal of debris collected and removed from the sewer. 

d.   The Subcontractor shall provide a dated manifest of the volume or weight of 
the dewatered sewer cleaning loads taken and dumped at the permitted 
dump site selected by the Subcontractor. Each waste load manifest shall be 
associated with a list of corresponding sewer segments from where the 
waste originated. 

e.   Siphons shall be cleaned to remove 95% of the debris from the pipe. 

B.   Sewer Flow Levels During Inspection Operations 

1. Maintain low sewer flow during inspection by using sandbags or flow-through 
plugs or by inspecting during low flow times of day, evening, or early morning 
hours while camera is moving and recording observations in the sewer segment. 
Any items used to restrict flow shall be removed immediately after intended use. 

a.   Flow-through Plugs: If used, secure the plugs so as to remain in place during 
inspection. Use a fail-safe device at the downstream pipe connection to 
ensure the plug is not lost in the downstream sewer segment if it becomes 
dislodged from the upstream pipe connection. 

b.   Conduct all cleaning and CCTV operations to prevent building backups and 
sewer overflows. 

c.   Subcontractor shall be responsible for cleanup, repair, fines, property 
damage costs, and claims for any sewage backup, spillage or sanitary sewer 
overflow during or as a result of the cleaning and inspection operations. 

2.   Allowable Depth of Flow For Inspection Operations   

a.   For effective inspection, all flow shall be minimized in the segment being 
inspected. However, the depth of flow at the upstream manhole of the 
interceptor section being worked shall be within the specified limits provided 
herein. 

3.   Maximum Allowable Depth of Flow for CCTV Inspection 

a.   6 - 10 inch diameter Pipe - 20% of pipe diameter 

b.   12 - 18 inch diameter Pipe - 25% of pipe diameter 

c.   24-inch diameter and Larger Pipe - 30% of pipe diameter 

d.   Exceptions to these guidelines shall result in rejection, and non-payment, of 
the CCTV inspection unless approved in advance by the Program Manager. 
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C.   Camera Operations 

1.   Using the pan/tilt feature, pan the interior of the manhole for record purposes in 
accordance with V.6.0.1 PACP protocols and begin and terminate the inspection 
in the starting and ending manholes. 

a.   Capture the inside of manhole walls, manhole channel, and pipe connection 
to wall at both upstream and downstream manhole and lateral connections 
using the digital mainline sewer camera and the pan/tilt feature. 

2.   Place the camera at center of manhole and commence video before entering 
pipe. 

a.   Start footage counter at manhole wall/pipe connection or at a short pre-
measured distance down the pipe for the sewer segment inspection. 

3.   Connections: The digital camera shall be used to look at connections and up 
laterals from the connection in the main sewer pipe being inspected. The camera 
shall pause, pan, and record all connections.  Conditions noted in these sidelines 
and laterals shall be noted on the inspection logs. 

4.   Mainline camera operations: 

a. Move through line at speed no greater than 30 feet per minute stopping for 
minimum 10 seconds to record lateral connections, mainline connections, 
defects, and features and points of interest. 

b. Do not float camera. 

c. Maintain technical quality, sharp focus, and distortion free picture with the 
camera lens centered in the pipe for the different diameters inspected. 

i. Eliminate steam in line for duration of inspection. 
ii. Utilize blower as needed to defog sewer line. 

d. Digitally record a complete sewer segment in its entirety with no breaks, 
“blink-outs,” or interruptions from manhole to manhole according to PACP 
V.6.0.1 formats. 

e. Pan, tilt, and rotate as necessary to best view and evaluate lateral 
connections, pipe defects, features, obstructions, and points of interest. 

f. Use power winches, powered rewinds, self-propelled tractors, or other 
devices that do not obstruct camera view or interfere with proper 
documentation of sewer conditions to move camera through sewer. 

i. Whenever non-remote powered and controlled winches are used, set up 
telephones or other suitable means of communication between manholes to 
insure good communication. 

g. Use hydraulic jet nozzle pressure and flow to remove standing water from 
depressions or sags in the sewer, if necessary, for complete inspection of the 
sag portion of the sewer segment. 
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h. Measurement for location of defects and service laterals: 

i. At ground level by means of Program Manager-approved footage 
counter or metering device. 

ii. Electronic display measurement meters: Accurate to PACP standards 
over length of section being televised. 

iii. Do not pull unnecessary length of slack camera cable if it impacts the 
footage counter. 

i. Stop camera at service connections and inspect lateral with pan and tilt 
camera. 

i. Identify building connection in PACP compliant terms as active, capped, 
or abandoned. 

ii. If no wastewater flows are being discharged from building, consider 
steady, clear observed flow as infiltration/inflow. 

j. Identification of defects 

i. If roots, sludge, or sediment material impedes inspection after the light 
cleaning, withdraw camera and perform heavy cleaning at the direction 
of the Program Manager. 

ii. Upon completion of heavy cleaning operation, resume internal 
inspection. 

iii. Furnish media confirmation for heavy cleaning (more than three passes 
with jet cleaner) to Program Manager. 

iv. If protruding tap impedes inspection trim protruding tap to 1/2 inch. 

k. If obstructions are not passable and cannot be removed by sewer cleaning, 
withdraw CCTV equipment and perform a reverse inspection from opposite 
end of the sewer segment in accordance with PACP protocols. 

i. Subcontractor shall be responsible for costs associated for reverse set-
ups when an obstruction is encountered that cannot be passed. 

ii. Subcontractor shall be responsible for all judgments and impacts as to 
whether an obstruction in the sewer main can be passed. Costs involved 
in extracting a stuck camera in the sewer main will be borne by the 
Subcontractor and at no additional cost to the Program Manager. 

iii. When additional obstructions are encountered after reversal of 
equipment and no means are available for passing a second obstruction 
in order to complete the sewer main inspection, remand the segment 
inspection to the Program Manager for resolution. The portion of the 
main inspected will be paid for as prescribed. 



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATIONS 
Modified by SARP10 Program 
SECTION 00003 - CLOSED CIRCUIT TELEVISION INSPECTION 
OF SEWER MAINS & CONNECTIONS 

00003-9

l. Undocumented facilities 

i. If undocumented manholes or sewer mains (facilities not on the field 
updated GIS sewer maps) are encountered during the inspection, the 
Subcontractor needs to complete the documentation requirements per 
PACP requirements and capture on the video the following: 

1. Approximate horizontal distance from the upstream or reference 
manhole. 

2. Approximate depth of the undocumented manhole by turning the 
pan/tilt camera vertically and estimating the height of the cover from 
the invert. 

3. A provisional manhole asset ID number shall be used by the 
Subcontractor by adding a dash and two-character number to the 
closest upstream manhole ID. 

m. Retrieval of Stuck Equipment  

i. The Subcontractor is responsible for hiring a licensed sub-Subcontractor 
to retrieve any equipment/foreign objects that get stuck in the sewer 
system through the execution of the scope of work (fallen cameras, jet 
nozzles, inflatable plugs, sandbags etc.) at the Subcontractor’s own cost. 
Such retrieval by an appropriately licensed sub-Subcontractor shall be 
made within 72 hours to avoid interfering with the City of Memphis sewer 
system operations. Any and all impacts and related costs due to the 
Subcontractor’s equipment in the line shall be the responsibility of the 
Subcontractor. Subcontractor shall follow SARP10 sewer point repair 
specifications outlined in “Section 02540 Sanitary Sewer Point Repairs” 
and “Section 02950 Removal and Replacement of Pavements and 
Incidentals” during retrieval of equipment. Also per “00585.2.2 Safety, 
Health, and Accident Prevention Program," Purchaser must approve 
sub-tier Subcontractors prior to mobilization to the jobsite. 

D.   Quality Assurance 

1. With each monthly invoice the Subcontractor shall provide a QA/QC memo 
documenting that 10% of the previous month’s CCTV data has undergone a 
random, independent review by a PACP certified reviewer using NASSCO 
standards for Television Inspection of Main Sewer and PACP Quality control as 
the basis for the QA/QC procedures. The independent reviewer shall be a 
Tennessee P.E. or is a P.E. in another state and has a Tennessee P.E. license 
pending. Each line segment which has been randomly reviewed shall be 
identified in the QA/QC memo as well as any subsequent findings or 
recommendations. Internal independent QA/QC is acceptable, as long as the 
person is a Tennessee P.E. or is a P.E. in another state and has a Tennessee 
P.E. license pending. Failure to submit the QA/QC memo shall delay payment of 
the current month’s invoice. 

2. For all new Subcontractors and Operators who begin PACP coding, an initial 
review of CCTV data will consist of reviewing, at a minimum, 20 of the first 100 
PACP inspection records submitted. Subsequent reviews will be based on the 
results of the initial reviews as explained below. 
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3. Auditing Procedures: 

a.   Header Information: As explained in the NASSCO PACP Quality Control 
Standards each audited inspection record is given an accuracy level for the 
header information and the detailed observation records. It is expected that 
the accuracy of the header record exceed 90% because the majority of the 
contents are based upon facts and not subject to operator judgment. To 
assess the accuracy level of the header, record the number of errors as 
compared to the total number of header fields using the following formula: 

            100% - (error count/total header fields)*100% = Header Accuracy 

b.   Detailed Observations: Determining the accuracy level for the detailed 
observation records is similar to the method for assessing the header record.  
The main difference being that a defect observation has multiple data entries 
that must also be counted towards the total number of entry fields. In the 
event that a defect is not coded all of the required entries for coding the 
missed defect are counted towards the total error count. The following 
formula is used to calculate the accuracy level of the detailed observation 
records: 

            100% - (error count/total entries) * 100% = Detail Accuracy 

c.   Review Scoring and Results 

i. Satisfactory Review, No changes required. Accuracy Level of 90% or 
above for both the Header Record and Observation Detail with no major 
errors or omissions found. 

ii. Unsatisfactory Review (below levels of acceptance) will not be accepted 
by the Program Manager and will not be considered payable items in the 
Subcontractor’s Request for Payment. 

E. Deliverable Documentation 

1. Mainline Sewer 

a. Submit V.6.0.1 PACP compliant records, logs, and electronic inspection data 
for sewer line inspection to Program Manager by the close of business on the 
Monday following a week after data acquisition. 

b. Monthly QA/QC memo submittal listing which segments have been randomly 
reviewed, as well as any subsequent findings or recommendations.  

c. Digital videos, data, and photos shall be delivered to the Program Manager 
on external hard drives which will become property of the Program Manager.   

d. Data files shall be formatted to facilitate upload into a PACP Exchange 
Database with the approval of the Program Manager. 

e. Inspections displaying poor digital video/audio quality will be rejected. Quality 
refers to, but is not limited to, grease or debris on lens, camera under water, 
image too dark or light, image washed-out, distorted image, out of focus 
images, lines improperly cleaned, and poor/no audio. 
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f. Subcontractor will re-televise rejected inspections and resubmit inspections 
at no additional cost to the Program Manager. 

2. Map changes/undocumented manholes: 

a.   For map changes identifying undocumented manholes and network changes 
which were found as a result of field inspections or observations, a Map Edit 
Form shall also be prepared and supplied by the Subcontractor with a 
drawing or sketch and shall indicate special details, field measurement or 
distances, or locations about an observed undocumented manhole or a 
change to the sewer network. The Map Edit Form should also identify buried 
manholes and siphons that have been encountered. 

b.   Subcontractor shall indicate all buried manholes identified in the field via 
CCTV using the provided Buried Manhole Form. Any additional manholes 
that have not been located or verified via CCTV but are impeding the 
completion of required CCTV work should be designated as unable to locate 
(UTL) and be included on the form.  

F. Easement or Turf Operation 

1.  The Subcontractor will restore the work area to its original condition as quickly as 
possible after the inspection is complete. The Subcontractor will not be allowed 
to postpone restoration of the site until the end of the project. 

PART 4 –DELIVERABLES 

4.01 RECORDS 

A. Pipe Cleaning Record 

1.  The Subcontractor shall provide a dated manifest of the volume or weight of the 
dewatered sewer cleaning loads taken and dumped at the permitted dump site 
selected by the Subcontractor. Each waste load manifest shall be associated 
with a list of corresponding sewer segments from where the waste originated. 

B. Digital Inspection Record 

1. In the digital PACP V.6.0.1 compliant format, the Subcontractor shall provide the 
following information: 

a. Digital CCTV survey inspection which shall be recorded and shall be 
continuous as the inspection proceeds through the manholes and sewer 
pipes. Inspection videos should be delivered in an MP-4 (Web optimized) 
format.

b. Digital Recordings: The digital recording shall document the visual and audio 
record of the manhole and sewer pipe inspection and shall be the basis of 
measurement and payment. Digital recording playback shall be at the same 
speed that it was recorded. Original digital recordings for the Project shall be 
forwarded to the Program Manager on clearly labeled external hard drive(s) 
in PACP ACCESS format with final report submittals and shall become the 
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property of the Program Manager. Data for a single facility asset will not be 
split across multiple hard drives. Digital recordings shall be available to the 
Program Manager by the close of business on the Monday following a week 
after data acquisition. File naming must be consistent. Additional instructions, 
naming conventions, file structures, etc. will be provided after contract award. 

i. Picture Quality: The sewer inspection digital record shall be free of 
steam, fog, vapor, or other headspace distortion that degrades the 
quality of the picture from the intended purpose of evaluating the sewer 
for structural and watertight integrity. If necessary, the Subcontractor 
shall provide positive ventilation or other means through the sewer pipe 
to draw out steam, fog, and vapor that will degrade the recorded image 
of the pipe.

C.   Inspection Documentation Logs 

1. Observations made during television inspection shall be documented in an 
unmodified PACP compliant manner within an electronic inspection log form, 
supported by accompanying audio, digital photographs and MP-4 (Web 
optimized) format recording written to an external hard drive and submitted to the 
Program Manager. Hard copies of completed inspection log photographs shall be 
furnished to the Program Manager with invoicing. 

D.   Electronic & Hard Copy Records 

1. Reports: 

a. The Subcontractor shall prepare printed inspection log reports for each 
associated sewer pipes inspected during the actual field inspection activities.  
These field logs shall then be reviewed by the Subcontractor's technical staff, 
along with reviewing the associated digital video record, as a means of 
ensuring that no defects or entries are omitted or incorrect.  Edited field logs 
shall then be used in the final project reports and submitted in pdf format. 

2. Draft Report and Final Report: 

a. The Draft Final Report will contain electronic and hard copies of each of the 
PACP CCTV log pipe segment inspection logs. Digital recordings of the 
inspections written to an external hard drive and the PACP compliant database 
of the inspections in ACCESS format shall also be submitted in electronic and 
pdf format.

b. Draft Report shall be delivered to the Program Manager within fifteen working 
days the last or final inspection. The Program Manager will have two work 
weeks to review and comment. Subcontractor shall address all comments 
provided and submit a Final Report within one work week upon receipt of 
comments. At the Program Manager’s discretion a meeting will be held so the 
Subcontractor can explain the processes used to address the comments. 

E.   Quality 

1. Rejection of deliverables will be submitted to the Subcontractor via the Program 
Team in a written communication discussing issues that must be addressed.  



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATIONS 
Modified by SARP10 Program 
SECTION 00003 - CLOSED CIRCUIT TELEVISION INSPECTION 
OF SEWER MAINS & CONNECTIONS 

00003-13

The Subcontractor will be required to follow up with a response within three 
business days upon receipt of the written communication. Subcontractors will 
have seven (7) calendar days from the rejection notice date to make the 
necessary corrections and resubmit the data deliverable in its entirety. 
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PART 1 – SCOPE 

1.01 This Work will consist of assessment, Pipeline Assessment Certification Program (PACP) 
internal closed circuit television (CCTV), and Sonar surveys to digitally inspect and record 
conditions of existing sanitary sewer mains and connections in 24-inch and larger 
diameter sanitary sewer pipe and siphons.  Larger diameter sewer pipes to be inspected 
are located in both improved streets, arterial and primary roads, backyards and 
unimproved easements.  No cleaning of the sanitary sewer is required prior to CCTV and 
Sonar inspection. 

1.02 The Work covered by this section includes furnishing all labor, competent PACP certified 
technicians, equipment, tools, accessories, and materials required to CCTV and Sonar 
inspect the designated 24-inch diameter and larger sanitary sewer lines. 

1.03 PACP compliant inspections, logs, data, and photos shall be delivered to the Program 
Manager (from hereon Program Manager shall be interpreted as “Program Manager or 
his designee”) on external hard drives which will become property of the Program 
Manager.  Data files shall be formatted to facilitate upload into a PACP compliant 
exchange database or internet uploads formats to an FTP site approved by the Program 
Manager. 

PART 2 – MATERIALS &EQUIPMENT 

2.01 MATERIALS 

A. Submittals 

1. Unless otherwise specified all sample submittals shall be delivered to the 
Program Manager within two weeks of the NTP.   

2.  Traffic Control Plan shall be submitted to the Program Manager, including the 
following items: 

a. Outline of permit acquisition procedure for lane closures. 

b. Methods for proper signing and barricades, which comply with City of 
Memphis requirements. 

c.    Major streets (e.g. Shelby County Principal Arterial & Minor Arterial) requiring 
a City approved permit if taking a lane for mobile operations, secured through 
Traffic Control Plan submittal to the City and signed by a TN P.E.  The City 
requires two-week lead time for permit processing. 

i. The Contractor will be required to deliver a sample primary/arterial road 
Traffic Control Plan for review by the City.  

ii. If the City determines that the nature of the work operation or the type of 
road in which the Contractor is working requires a permit, the Contractor 
will be required to modify the sample Traffic Control Plan to obtain a 
permit from the City.   

d. For everywhere else where a permit is not required, the Contractor shall 
develop, provide, and implement a traffic control plan for all mobile 
operations in accordance with standard MUTCD specifications. 
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e. The Contractor is also responsible for acquiring all necessary disposal and/or 
landfill site permits as required to perform this work. 

f. Railroad Rights of Way: The Contractor shall notify the Program Manager 
when work or access to manholes and sanitary sewers lie within the 25 feet 
of railroad easement as measured by 25 feet outside the nearest rail of the 
tracks. To access sewer facilities within the 25 feet of the railroad right of way 
the Contractor shall contact the Program Manager 48 hours in advance who 
will alert the City’s Zone Construction Inspector to coordinate individual 
railroad direction and guidance. 

3. Site Contractor emergency phone numbers. 

4. Schedules of work on a weekly basis that will be delivered no later than 2:00 PM 
on Thursday for the week following with daily AM email updates of approximate 
crew locations each day. 

a. Weekly schedule format shall contain the following elements: 

i. Map format. 
ii. Sufficient streets labeled and identified at a scale to provide clarity.  
iii. Nature and type of crew location by map area. 

5. Permit required confined space entry plans in compliance with the Loss Control 
Manual. 

6.  Copies of National Association of Sewer Service Companies (NASSCO) 
certification for all field staff conducting PACP inspections. 

7. Sample of PACP compliant television survey login MS Access format. 

8. Sample of PACP compliant video inspection in MP-4 format. 

9. CCTV and Sonar inspection vehicle and equipment supplies list. 

10. Sample of combined CCTV &Sonar inspection report. 

2.02 EQUIPMENT 

A.   General 

1. All equipment used for PACP compliant CCTV sewer segment inspections of 
existing larger diameter sanitary sewer mains shall be specifically designed and 
manufactured for the purpose intended under this Contract.  The software and 
hardware for the electronic capture of the inspection defects and recorded 
observations must be Version 6.0.1NASSCO PACP compliant. 

2. All CCTV equipment requirements contained in Section 00003 – Closed Circuit 
Television Inspection of Sewer Mains & Connections, Paragraph 2.02 are 
applicable, except 2.02.D.Cleaning Equipment since pre-cleaning of the larger 
diameter sewers is not required.  

PART 3 – CONSTRUCTION REQUIREMENTS 

3.01 CCTV & Sonar Inspection of Sewer Mains 
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A.   Sewer Flow Levels During Inspection Operations 

1. Maintain low sewer flow during inspection by using sandbags or flow-through 
plugs or by inspecting during low flow times of day, evening or early morning 
hours while camera is moving and recording observations in the sewer segment. 
Any items used to restrict flow shall be removed immediately after intended use. 

a.   Flow-through Plugs: If used, secure the plugs so as to remain in place during 
inspection.  Use a fail-safe device at the downstream pipe connection to 
ensure the plug is not lost in the downstream sewer segment if it becomes 
dislodged from the upstream pipe connection. 

b.   Conduct all cleaning and CCTV operations to prevent building backups and 
sewer overflows. 

c.   Contractor shall be responsible for cleanup, repair, fines, property damage 
costs, and claims for any sewage backup, spillage or sanitary sewer overflow 
during or as a result of the cleaning and inspection operations. 

2.   Allowable Depth of Flow For Inspection Operations: 

a.   For effective inspection, all flow shall be minimized in the segment being 
inspected.  However, the depth of flow at the upstream manhole of the 
interceptor section being worked shall be within the specified limits provided 
herein. 

3.   Maximum Allowable Depth of Flow for CCTV Inspection 

a.   24-inch diameter and Larger Pipe - 30% of pipe diameter.  Flow in excess of 
the 30% depth of flow limitation shall include the provision for Sonar 
inspection for below the water surface level in addition to a raft mounted 
CCTV inspection for above the water level. 

b.   Exceptions to these guidelines shall result in rejection, and non-payment, of 
the CCTV inspection unless approved in advance by the Program Manager. 

B.   Camera Operations 

1.   When flow is in excess of the 30% depth of flow limitation, the Contractor shall 
include the provision for Sonar inspection for below the water surface level in 
addition to a raft/float mounted CCTV inspection for above the water level. 

2.   Raft/float supports shall be collapsible to fit through existing manhole frames 
associated with 24-inch diameter and larger sewers. 

3.   Camera Operations requirements shall be as contained in Section 00003 – 
Closed Circuit Television Inspection of Sewer Mains & Connections, Paragraph 
3.01 are applicable for the execution of the CCTV operations with the camera 
mounted on a raft or float, except as modified below. 

4.   Contractor shall be responsible for all judgments and impacts as to whether an 
obstruction in the sewer main can be passed. Costs involved in extracting a stuck 
camera in the sewer main will be borne by the Contractor and at no additional 
cost to the Program Manager. 
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C.   Camera &Sonar Combined Operations 

1.   The combination CCTV and Sonar equipment shall be capable of inspecting a 
length of sewer up to at least 1,000 linear feet when entry into the sewer may be 
obtained at each end and up to 750 feet where a self-propelled unit is used and 
where entry is possible from one end only.  

2.   Each inspection unit shall contain a means of transporting the CCTV camera or 
Sonar equipment in a stable condition through the sewer under inspection.  Such 
equipment shall ensure the maintained location of the CCTV camera and Sonar 
equipment when used independently on or near to the central axis of a circular 
shaped sewer. The maximum allowable flow depth that is permissible for the 
combination Sonar/CCTV is equal to 75% of the pipe diameter.  

3.   Where the CCTV camera or Sonar head are towed through the sewer, all 
winches shall be stable with either lockable or ratcheted drums.  All connection 
shall be steel or of an equally non-elastic material to ensure the smooth and 
steady progress of the CCTV camera or Sonar equipment through the 
surcharged sewer.  All winches shall be inherently stable under loaded 
conditions.

4.   Each inspection unit shall carry sufficient numbers of guides and rollers such 
that, when inspecting, all connecting materials are supported away from pipe and 
manhole structures and all CCTV &Sonar lines used to measure the CCTV 
camera and the Sonar head location within the sewer are maintained in a taut 
manner and set a right angles where possible, to run through or over the 
measuring equipment. 

5.   The CCTV Camera and Sonar head shall be positioned to reduce the risk of 
picture distortion.  In circular sewers the CCTV camera lens and/or Sonar head 
shall be positioned, when possible, centrally within the “dry” area for the CCTV 
and centrally within the “wet” area for the Sonar head. In non-circular sewers, 
picture/sonar image orientation shall be taken at mid-height, unless otherwise 
agreed, and centered horizontally.  In all instances the camera/sonar lens shall 
be positioned looking along the axis of the sewer.  A positioning tolerance of + 
10% of the vertical sewer dimension shall be allowed. 

6.   When the scanning Sonar is deployed, either stand alone or combined with 
CCTV, the speed or travel shall be limited to 4 inches per second or 20 feet per 
minute.

7.   A General Condition 360° CCTV rotational scan must be implemented at every 
50 feet interval (min) along sewers, and at all manholes and all salient, specified, 
defect features.  More frequent scans must be made should the condition of the 
pipe differ from the previous scan.  The tilt must not be less than 225°. 

8.   The color palette shall have a minimum of 16 colors with text.  The Sonar image, 
inside the viewing area shall be in color. 

9.   The picture update speed shall not result in unsatisfactory picture resolution.  
The range of resolution shall be 1/10 inch. 

10.   The maximum beam width of Sonar energy pulse shall be no greater than two 
degrees from the center of the transducer. 
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11.   The transducer shall be of the continuous scanning type, the speed of which 
shall be 1 second per 360° scan. 

12.   The Contractor is responsible for hiring a licensed sub-contractor to retrieve 
any equipment/foreign objects that get stuck in the sewer system through the 
execution of the scope of work (fallen cameras, jet nozzles, inflatable plugs, 
sandbags etc.) at the Contractor’s own cost. Such retrieval by an appropriately 
licensed sub-contractor shall be made within 72 hours to avoid interfering with 
the City of Memphis sewer system operations. Any and all impacts and related 
costs due to the Contractor’s equipment in the line shall be the responsibility of 
the Contractor. Contractor shall follow SARP10 sewer point repair specifications 
outlined in “Section 02540 Sanitary Sewer Point Repairs” and “Section 02950 
Removal and Replacement of Pavements and Incidentals” during retrieval of 
equipment. Also per “00585.2.2 Safety, Health, and Accident Prevention 
Program”, Purchaser must approve sub-tier contractors prior to mobilization to 
the jobsite. 

D.   Quality Assurance 

1.   QA/QC shall be as contained in Section 00003 - Closed Circuit Television 
Inspection of Sewer Mains & Connections, Paragraph 3.01.D. Quality Assurance. 

E. Deliverable Documentation 

1. Mainline Sewer: 

a. SubmitV.6.0.1 PACP compliant records, logs, and electronic inspection data 
for sewer line inspection to Program Manager by the close of business on the 
Monday following a week after data acquisition. 

b. Digital videos, data, and photos shall be delivered to the Program Manager 
on external hard drives which will become property of the Program Manager.   

c. Data files shall be formatted to facilitate upload into a PACP Database with 
the approval of the Program Manager. 

d. Inspections displaying poor digital video/audio quality will be rejected. Quality 
refers to, but is not limited to, grease or debris on lens, camera under water, 
image too dark, image washed-out, distorted image, or out of focus images, 
lines improperly cleaned, and poor/no audio. 

i. Contractor will re-televise rejected inspections and resubmit inspections 
at no additional cost to the Program Manager. 

2. Map changes/undocumented manholes: 

a.   For map changes identifying undocumented manholes and network changes 
which were found as a result of field inspections or observations, a Map Edit 
Form shall also be prepared and supplied by the Contractor with a drawing or 
sketch and shall indicate special details, field measurement or distances, or 
locations about an observed undocumented manhole or a change to the 
sewer network. The Map Edit Form should also identify buried manholes and 
siphons that have been encountered. 
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b.   Contractor shall indicate all buried manholes identified in the field via 
Sonar/CCTV using the provided Buried Manhole Form. Any additional 
manholes that have not been located or verified via Sonar/CCTV but are 
impeding the completion of required Sonar/CCTV work should be designated 
as unable to locate (UTL) and be included on the form. 

3. Sonar Reports: 

a.   The Contractor shall submit two hard copies of all details, i.e. a typed “Full 
Detail” report for each inspection, showing the position and full text of each 
defect encountered and their grades. The Contractor shall also supply an 
overall Summary Report detailing major defects and those inspections that 
require attention along with a statistical report showing lengths of sewers 
inspected and a breakdown of sizes and lengths inspected.  

b.   The Contractor shall supply a MS ACCESS database and free issue software 
for both the viewing of the media files and the Sonar images from within the 
database. 

c.   The Sonar Inspection shall include complete structural and service 
assessment to the equivalent PACP standard as that obtained through 
conventional CCTV imagery. 

d.   The Sonar inspection shall include measurement of flow depth and debris/silt 
depth. 

e.   A Color High Resolution Sonar image of cross sections of the sewer must be 
taken (saved) every 50 feet or more frequently should the internal profile or 
debris/silt depth of the sewer change from the previously saved image. 

f.   These images are to be cross-referenced to the reports and database(s) for 
ease of retrieval. 

PART 4 –DELIVERABLES 

4.01 RECORDS 

A. Digital Inspection Record 

1. In the digital PACP V.6.0.1 compliant format, the Contractor shall provide the 
following information: 

a. Digital CCTV survey and Sonar inspection which shall be recorded and shall 
be continuous as the inspection proceeds through the manholes and sewer 
pipes. 

b. Digital Recordings:  The digital recording shall document the visual and audio 
record of the sewer pipe inspection and shall be the basis of measurement 
and payment.  Digital recording playback shall be at the same speed that it 
was recorded.  Original digital recordings for the Project shall be forwarded to 
the Program Manager on clearly labeled external hard drive(s) in PACP 
ACCESS format with final report submittals and shall become the property of 
the Program Manager.  Data for a single facility asset will not be split across 
multiple hard drives.  Digital recordings shall be available to the Program 
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Manager by the close of business on the Monday following a week after data 
acquisition.  File naming must be consistent.  Additional instructions, naming 
conventions, file structures, etc. will be provided after contract award. 

i. Picture Quality: The sewer inspection digital record shall be free of 
steam, fog, vapor, or other headspace distortion that degrades the 
quality of the picture from the intended purpose of evaluating the sewer 
for structural and watertight integrity.  If necessary, the Contractor shall 
provide positive ventilation or other means through the sewer pipe to 
draw out steam, fog, and vapor that will degrade the recorded image of 
the pipe.

B. Inspection Documentation Logs: 

1. CCTV Records: 

a.   Observations made during television inspection shall be documented in an 
unmodified PACP compliant manner within an electronic inspection log form, 
supported by accompanying audio, digital photographs and MP-4(web 
optimized) format recording written to an external hard drive and submitted to 
the Program Manager.  Hard copies of completed inspection log photographs 
shall be furnished to the Program Manager with invoicing. 

2.   Sonar Records: 

a.   Where combined CCTV and Sonar inspections are performed, the display in 
the viewing area shall show the combined CCTV and Sonar images of the 
sewer being inspected.  The Sonar image shall be superimposed on the real 
CCTV image, and continuously recorded, as a combined operation at the 
time of the inspection resulting in a single combined video file in MP-4(Web 
optimized) format for each inspection. 

b.   The Sonar Inspection shall include a comprehensive final report on the 
findings concerning major defects including fractures, displaced joints, 
deformation, corrosion, lateral intrusions, dominant surface features, 
encrustation, and debris/silt depths. 

C.  Electronic & Hard Copy Records 

1. Reports:  The Contractor shall prepare printed inspection log reports for each 
associated sewer pipe inspected during the actual field inspection activities.  
These field logs shall then be reviewed by the Contractor's technical staff, along 
with reviewing the associated digital video record, as a means of ensuring that no 
defects or entries are omitted or incorrect.  Edited field logs shall then be used in 
the final project reports and submitted in pdf format. 

2. Draft Report and Final Report:  The Draft Final Report will contain electronic and 
hard copies of each of the PACPCCTV log pipe segment inspection logs.  Digital 
recordings of the inspections written to an external hard drive and the PACP 
compliant database of the inspections in ACCESS format shall also be submitted in 
electronic and pdf format.  

a. Draft Report shall be delivered to the Program Manager within fifteen working 
days of oldest inspection. The Program Manager will have two workweeks to 
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review and comment.  The Contractor shall address all comments provided and 
submit a Final Report within one workweek upon receipt of comments.  At the 
Program Manager’s discretion a meeting will be held so the Contractor can 
explain the processes used to address the comments. 

D.   Meetings 

1. The Program Team will arrange bi-weekly meetings (every other week) with the 
contractor to discuss data management and field issues. 

E.   Quality 

1. Rejection of deliverables will be submitted to the Contractor via the Program 
Team in a written communication discussing issues that must be addressed.  
The Contractor will be required to follow up with a response within three business 
days upon receipt of the written communication. Contractors will have seven (7) 
calendar days from the rejection notice date to make the necessary corrections 
and resubmit the data deliverable in its entirety. 

PART 5 – MEASUREMENT 

5.01 CCTV& SONAR INSPECTION 

A. CCTV & Sonar inspection shall be measured by linear foot by each diameter of 
mainline sewer inspected and documented in accordance with the specification. 

PART 6 – PAYMENT 

6.01 CCTV & SONAR INSPECTION 

A. CCTV & Sonar inspection shall be paid for at the unit price for each linear foot of 
each diameter inspected and documented in accordance with the specification. 

B. The unit price for CCTV & Sonar inspection shall cover the entire cost of the required 
CCTV & Sonar inspection and reporting in accordance with PACP V 6.0.1 format, 
including but not limited to labor, mobilization and access, CCTV equipment, 
recording media, traffic control, light cleaning of mainline sewer, documenting results 
in PACP records and logs, digital format recordings, photo equipment, power supply 
for equipment, interim and final reports, and all other appurtenant work.   

C. No additional payment will be made for:  

1. Re-inspection due to rejected inspection and/or records for any reason 

2. Incomplete electronic logs for either CCTV or Sonar digital records 

6.02 PAYMENT WILL BE MADE UNDER: 

Item No.  Pay Item                     Pay Unit   

00004-6.01 CCTV& SONAR INSPECTION              LF 
FOR EACH DIAMETER  

END OF SECTION 00004
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PART 1 - GENERAL 

1.01 CONTRACTOR LICENSE 

Subcontractors must be licensed to operate in the State of Tennessee under the appropriate 
classification as determined by the laws of the State of Tennessee. Classification for this project 
shall be MU A or B- Municipal and Utility Construction. 

1.02 WORK INCLUDED 

A. The work covered by this contract will be for the installation of Cured-In-Place- Pipe 
(CIPP) in existing sanitary sewer lines that the Program Manager has selected for 
inclusion in this bid package.  The contractor will go to each site and will ascertain the 
appropriate thickness of the CIPP material needed for the repair and will measure the 
actual lengths. The Program Manager will review and approve the design and will inspect 
the installation.  The pipes selected for the work shown in the bid form range in size. The 
lengths of each run shown on the bid form are based upon plan measurements. The 
contractor will be paid based upon actual lengths determined from the post construction 
video log which may be less or more than the original bid quantities. CCTV work shall be 
done and paid for in accordance with Specification Section 00004. 

B. This specification covers the general requirements for the referenced specifications, 
CIPP manufacturer and installer qualifications, submittal and guaranty guidelines, 
materials, pre-installation and installation procedures, and testing.   

C. The object of this work is to pro-actively rehabilitate those sanitary sewers selected for 
this contract since failure could be very disruptive, hazardous to public health, and/or very 
expensive to repair after failure.  It is critical that both the Product and the Installer have 
the ability to meet or exceed all requirements of the Program Manager. The intent of this 
Specification is to cover the minimum acceptable quality standards of a CIPP method for 
the complete rehabilitation of the designated sanitary sewer pipes. 

1.03 DESCRIPTION OF SERVICES PROVIDED BY CONTRACTOR 

It is the intent of this specification for the Subcontractor to provide for the rehabilitation and repair 
of certain underground piping ranging in diameter by the trenchless cured-in-place pipe 
reconstruction method. 

A. The process is defined as the rehabilitation of existing sewer lines by installation of a 
thermosetting resin impregnated flexible felt fiber tube coated on one side with 
polyurethane which is installed in the sewer by pulling it into place or by water column 
inversion.  Curing is accomplished by circulating hot water or steam throughout the length 
of the inverted tube to cure the thermosetting resin into a hard impermeable pipe with the 
polyurethane coating on the interior surface of the reconstructed pipe.  After 
reconstruction, the “cured-in-place pipe” (CIPP) shall provide flow capacity greater than 
100 percent of the original pipe’s flow capacity when new.  The reconstructed pipe shall 
extend the full length of the original pipe and shall provide a structurally sound, joint-less, 
close fitting and corrosion resistant conduit suitable for service in a municipal sanitary 
sewage environment. 

B. The following work and components shall be provided by the Subcontractor: 
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1. Traffic Control if needed (in accordance with local, state and federal regulations)
2. Pre-Installation Cleaning and CCTV Inspection of Each Pipe Segment (including 

bypass pumping operations) 
3. Insertion and curing of the resin-impregnated tube. 
4. Post-Lining Inspection and Testing (see PART 4 – FIELD QUALITY CONTROL 

of these specifications) 
5. Post Rehabilitation CCTV inspection of the Pipe Segment 
6. Site Cleanup 

1.04 REFERENCED SPECIFICATIONS 

This specification references American Society for Testing and Materials (ASTM) standards, 
which are made part hereof by such reference, and shall be the latest edition and revision 
thereof.  If there is a conflict between those standards and this specification, this specification will 
govern. 

A. Installation and material tests of cured-in-place pipe (CIPP) must meet the minimum 
requirements demonstrated in the latest revisions of the following ASTM standards: 

ASTM D543 – Standard and Practice for Evaluating the Resistance of Plastics to 
Chemical Reagents 

ASTM D638 – Standard Test Method for Tensile Properties of Plastics 

ASTM D790 – Standard Test Method for Flexural Properties of Unreinforced and 
Reinforced Plastics and Electrical Insulating Materials 

ASTM F1216 – Standard Practice for Rehabilitation of Existing Pipelines and 
Conduits by the Inversion and Curing of a Resin-Impregnated Tube 

ASTM F1743 – Standard Practice for Rehabilitation of Existing Pipelines and 
Conduits by Pulled-in-Place Installation of Cured-in-Place Thermosetting Resin 
Pipe (CIPP) 

ASTM D5813 – Standard Specification for Cured-in-Place Thermosetting Resin 
Sewer Piping Systems 

ASTM D2990 – Standard Test Methods for Tensile, Compressive, and Flexural 
Creep and Creep-Rupture of Plastics 

B. Any approved process shall strictly adhere to this specification with regard to all 
standards and requirements. Where discrepancies exist, or any latitude is either inferred 
or interpreted between this specification and ASTM product and process standards, this 
Specification shall govern. 

1.05  QUALITY ASSURANCE 

A. Acceptable CIPP Manufacturers 
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Pre-approved resin-impregnated cured-in-place pipe (CIPP) products shall be 
Insituform® (Insituform Technologies), MooreLiner (Moore Construction), products of 
Inland Pipe Rehabilitation, LLC (Improved Technologies Group/Texas Repipe), products 
of Spiniello Companies, SAK Construction LLC, Layne Inliner (Reynolds), A&H 
Contractors, Inc., Suncoast Infrastructure Inc., Visu-Sewer, or approved equal. 

B. MAINLINE CURED IN PLACE PIPE  

Any currently approved process or subsequently approved equal shall strictly adhere to 
this specification with regard to all standards and requirements.  Where discrepancies 
exist between this specification and established manufacturer’s product and process 
specifications, this specification shall govern.  All approved manufacturers must submit 
the qualifying documentation for the specific individuals who will be in charge in the field 
on this particular project. Any manufacturer which submits a proposal and does not 
include the information on the specific supervisory personnel who will be installing this job 
will have its bid disqualified.  Any bidder which submits certain individuals for approval 
cannot then substitute other individuals for the actual construction without written 
approval of the Program Manager.  Failure by the bidder/Subcontractor to meet this 
stipulation will be cause for termination of any executed contract and disqualification from 
future bids. 

1.06 QUALIFICATIONS 

A.   The Subcontractor performing the CIPP lining work shall be experienced and equipped to 
complete this work expeditiously and in a satisfactory manner, and shall be certified 
and/or licensed as an installer by the CIPP lining manufacturer. 

B.   The Subcontractor shall have successfully installed a minimum of 500,000 feet (total) or 
2,000 manhole-to-manhole line sections for the proposed CIPP lining for at least a 5-year 
continuous period installing CIPP linings in pipe of a similar size, length, and 
configuration as contained in this Contract as documented by verifiable references. 

C. The full-time, on-site supervisor who will supervise the CIPP lining installation under this 
Contract shall have successfully installed a minimum of 150,000 feet (total) of the 
proposed CIPP lining for at least a 3-year period as documented by verifiable references. 

D.  The Subcontractors personnel including the supervisor, the foreman, and the lead crew 
personnel for the CCTV inspection, resin wet-out, the CIPP lining installation, lining 
curing and the robotic service reconnections each must have a 3-year minimum total 
experience with the CIPP technology proposed for this Contract, and must have 
demonstrated competency and experience to perform the scope of work contained in this 
Contract. The name and experience for each lead individual performing work on this 
contract shall be submitted. Personnel replaced by the Subcontractor on this contract 
shall have similar, verifiable experience as the personnel originally submitted for the 
project. 

E. The Program Manager reserves the right to approve or disapprove the Subcontractor, 
Supervisor, and/or manufacturer based on the submitted qualifications and a follow-up 
interview. 

1.07 SUBMITTALS 

A.  Submit product data, design calculations, installation details, and shop drawings to the 
Program Manager. The Subcontractor shall provide this information without delay or 
claim to any confidentiality. Submittals shall include the following and be divided into 
three sections of qualifications, pre-installation, and post-installation: 
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1.  CIPP lining supplier’s name and a materials list 
2.  CIPP lining schedules including field-verified lengths and diameters for all CIPP 

linings and appurtenances required. Plans should include map(s) showing 
insertion points for all CIPP installations. 

3.  Shop drawings and product data to demonstrate compliance with these 
specifications and identify construction materials including resins, catalysts, felt, 
etc., felt manufacturer and facility location, wet-out facility location, etc. 

4.  Manufacturers’ shipping, storage, and handling recommendations for all CIPP 
system components. 

5.   MSDS sheets for all materials to be furnished for the project 
6.  Detailed installation procedures including CIPP lining production schedule, 

acceptable inversion heads and pressures, inversion procedures, curing and 
cool-down procedures and temperatures, and times for each process stage 

7.  Prior to each CIPP lining shipment, certified test reports showing the CIPP lining 
for this Contract was manufactured and tested in accordance with all ASTM 
Standards specified and referenced herein. 

8.  An odor control plan which ensures project specific odors will be minimized at the 
project site and surrounding area 

9.  A detailed public notification plan shall be prepared and submitted including 
detailed staged notification to residences affected by the CIPP installation. 

10.  A complete description for the proposed wet-out procedure for the proposed 
technology. 

11.  Wet-out forms with detailed information including, but not limited to: resin 
volumes and/or weights, CIPP liner length, roller gap settings, start times, finish 
times, gel times, resin injection locations, and any other pertinent data 
documenting the wet-out for each CIPP liner section manufactured. 

12.   Design data and specification data sheets listing all parameters used in the CIPP 
liner design and thickness calculations based on ASTM F1216. All calculations 
shall be prepared under and stamped by a Tennessee registered professional 
engineer. 

13.  Manufacturer’s recommended cure method for each CIPP liner diameter and 
thickness to be installed including detailed curing procedures describing the 
curing medium and the application method. 

14.  CIPP lining curing log reports documenting the liner installation for all sewer 
segments. The CIPP lining reports shall document all lining installation details 
including manhole numbers, street names/sewer location, project number, date, 
time, temperature, curing temperature, curing time, CIPP liner thickness, etc. A 
sample report shall be submitted to the Construction Manager for approval prior 
to installing any CIPP lining. 

15.  Pre- and post-rehabilitation CCTV inspection data as further defined herein. The 
pre-rehabilitation CCTV inspection shall be performed in the presence of the 
Program Manager’s Resident Project Representative. 

16.  Ten reports from projects within the past 2 years from independent testing 
laboratory for liner materials analysis showing: elasticity modulus as determined 
by appropriate ASTM standard and flexural stress as determined by appropriate 
ASTM standard. The lining must be the same resin system and felt tube 
materials as proposed for this project. 

17.  Installed liner(s) samples for testing to be performed by an ASTM-certified 
independent testing laboratory, as described further herein. 
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18.  Data on the maximum allowable stresses and elongation of the tube during 
installation and the means the Subcontractor will use to monitor stress and 
elongation. 

19.  A detailed summary about the proposed quality controls to be performed by the 
Subcontractor including: 
a.  Proposed procedures for quality control. 
b.  Product sampling and testing method and frequency for product 

sampling and testing in raw material form and cured product form. 
c. Inspection forms and guidelines for quality control inspections. 

B.  Submit the name and experience for lead personnel including verifiable references, as 
described in the Qualifications in subsection 1.07. 

PART 2 – PRODUCTS 

2.01 PATENTS 

The bidder must prepare his bid package with the knowledge that it is his responsibility to advise 
the Program Manager of any patent or copyright infringement associated with this project. The 
Subcontractor ultimately hired to do this work shall bear responsibility for payment of all royalties 
and license fees. All costs associated with patent infringement shall be borne by the 
Subcontractor. 

2.02 MATERIALS  

A. The CIPP material shall be fabricated from materials which, when cured, will be suitable 
for the environment intended, i.e., meeting the chemical resistance requirements from 
ASTM F1216.  The final product must not deteriorate, corrode, or lose structural strength 
in any manner that will preclude meeting the expected design life.   

B. The finished pipe will be such that when the thermosetting resin cures, the total wall 
thickness will be a homogeneous and monolithic felt and resin composite matrix that will 
be chemically resistant to exposure to domestic sewage.  When cured, the installed CIPP 
must allow for sufficient resin to account for migration into the host pipe without adversely 
affecting the integrity of the CIPP.  No encapsulating or containment material layer 
between the resin saturated felt and the host pipe will be permitted.  No annular space 
will be allowed between the tube and the host pipe. 

C. Pricing for cured-in-place pipe will be based on original as-constructed nominal pipe 
diameters.  It will be the responsibility of the Subcontractor to custom manufacture cured-
in-place pipe to conform to pipe diameters other than those listed, due to deterioration or 
other factors, without additional compensation. 

2.03 LINER TUBE 

A. The tube shall consist of one or more layers of absorbent non-woven felt fabric and meet 
the requirements of ASTM F1216.  In the event of a discrepancy between the referenced 
ASTM requirement and the CITY’s Specification as modified by SARP10 Program, the 
CITY’s Specification as modified by SARP10 Program will govern. 

B. The acceptable liner tube shall be constructed under ISO 9002 certified procedures. 
(Proper certification shall be submitted with the “alternative products application”). At time 
of manufacture, each lot of liner shall be inspected for defects and tested in accordance 
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with applicable ASTM and industry standards. 

C. Liner tube manufacturers must be able to certify that a minimum of 1 million linear feet 
has been installed in cured-in-place pipe applications within the US.   

D. The Subcontractor shall measure the inside diameter of the existing pipelines in the field 
prior to ordering lining, so the lining can be installed in a tight-fitted condition. The 
Subcontractor shall verify the lengths in the field prior to ordering and prior to 
impregnating the tube with resin to ensure the tube will have sufficient length to extend 
the run’s entire length. The CIPP lining’s length shall be as deemed necessary by the 
Subcontractor to effectively carry out inserting and sealing the CIPP lining at the outlet 
and inlet manholes. 
1.  The CIPP lining tube shall be manufactured or fabricated to a size that will tightly 

fit the internal circumference of the sewer being rehabilitated after being installed 
and cured. 

2.  The CIPP lining shall be able to fit into irregularly shaped pipe sections and 
through bends and dips (up to 45 degrees) within the pipeline. 

3.  Allowance for longitudinal and circumferential expansion shall be taken into 
account when sizing and installing the CIPP lining. 

4.  The tube shall be properly sized to the existing pipe’s diameter and the length to 
be rehabilitated, and be able to stretch to fit irregular pipe sections and negotiate 
bends. 

E. The wet-out tube shall have a uniform thickness that, when compressed at installation 
pressures, shall meet or exceed design thickness. 

F. The tube shall be manufactured to a size that, when installed, it shall tightly fit the internal 
circumference and length of the original pipe.  Allowances shall be made for 
circumferential stretching during inversion. 

G. The outside layer of the tube, before installation, shall have an impermeable 
polyurethane plastic coating, with a roughness coefficient (Manning’s “n”) no greater than 
0.010.  This coating shall be an impermeable, flexible membrane that shall contain the 
resin and facilitate monitoring of resin saturation during the resin impregnation (wet-out) 
procedure.  This coating shall form the inner layer of the finished pipe and is required for 
enhancement of corrosion resistance, flow and abrasion properties.   

H. At the time of delivery to the jobsite, the tube shall be homogeneous across the entire 
wall thickness containing no intermediate or encapsulated layers.  It shall be uniform in 
color, free of cracks, holes, blisters, or deleterious faults. No foreign materials may be 
included in the tube that may cause de-lamination in the cured liner, and no dry or 
unsaturated areas or layers shall be evident. 

I. The wall color of the interior liner surface after installation shall be a light-reflective color 
(preferably white) so that a clear, detailed inspection with closed-circuit television 
equipment may be conducted. 

J. The outside of the tube shall be marked for distance at regular intervals not to exceed 10 
feet.  Such markings shall include the Manufacturers name or identifying symbol. 
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K. The minimum liner length shall be that deemed necessary by the Program Manager to 
effectively span the distance between manhole sections of the segment to be lined 
unless otherwise specified.  The line lengths shall be verified by the Subcontractor in the 
field before impregnation of the tube with resin. 

L. Product Handling – Subcontractor shall use all means necessary to protect lining material 
during transportation, before, during, and after installation and to protect the installed 
work and materials of all other trades. In the event the liner material is damaged, 
Subcontractor shall immediately make all repairs or replacements necessary to the 
approval of the Program Manager, at no additional cost to the Program Manager. 

2.04 RESIN 

A. The resin class for CIPP installed under this contract shall be a Standard or Enhanced 
Polyester unless otherwise directed by the Program Manager due to site-specific field 
conditions and/or design requirements.  

Unless otherwise specified, the Subcontractor shall furnish a resin and catalyst system 
compatible with the reconstruction process that provides the cured physical strengths 
specified herein. 

B. Standard Polyester Resin 

1. The resin used shall be high-grade corrosion resistant isophthalic polyester 
specifically designed for the CIPP being installed.  Only premium, non-recycled resin 
shall be used. The acceptable resin, (Reichhold Polylite® 33420 or approved equal) 
shall have been tested according to ASTM D2990, D5813, and F1216 by accredited, 
third-party testing facilities.  Results of these tests shall be made available to the 
Program Manager upon request. 

2. The resin must be manufactured under ISO 9002 certified procedures.  The resin 
vendor must be able to reference the corrosion scale with the resin itself having a 
heat deflection temperature greater than 212 degrees Fahrenheit.  Only PREMIUM, 
NON-RECYCLED resins will be accepted.   

C. Enhanced Polyester Resin 

1. The resin used shall be a corrosion resistant enhanced thixotropic, medium reactivity, 
high viscosity, and rigid, chemical resistant isophthalic resin. These resins contain a 
mineral filler to enhance mechanical properties and are specifically formulated for use 
in the cured-in-place pipe (CIPP) industry. 

2. The acceptable resin, (Reichhold Polylite® 33420-E or approved equal) shall have 
been tested according to ASTM D2990, D 5813 and F 1216 by accredited third party 
testing facilities. Results of these tests shall be made available to the Program 
Manager upon request. 

3. The resin must be manufactured under ISO 9002 certified procedures.  The resin 
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vendor must be able to reference the corrosion scale with the resin itself having a 
heat deflection temperature greater than 224 degrees Fahrenheit. Only PREMIUM, 
NON-RECYCLED resins will be accepted. 

D. No Intermediate Mixing Facilities Allowed 

The resin shall be shipped directly from the resin manufacturer’s facility to the CIPP wet-
out facility.  The resin shall not be sent to any intermediate mixing facility.  Copies of the 
shipping documents from the resin manufacturer shall be submitted to the Program 
Manager indicating dates of shipment, originating and receiving locations. 

          E.             Urethane-modified Vinyl Ester Resins (if applicable) 

1. The resin used shall be a high-grade, premium vinyl ester combining outstanding 
corrosion resistance and high-temperature performance with excellent laminating 
characteristics. The resin must be manufactured under ISO 9002 certified 
procedures. (Proper certification shall be submitted with the “alternative products 
application”). 

2. The resin vendor must be able to reference the heat corrosion scale with the 
resin itself having a heat deflection temperature greater than 244 degrees 
Fahrenheit.  Only premium, non-recycled resins will be accepted.  PET resins or 
those containing enhancement additives and/or fillers will not be accepted 
without prior written approval by the PROGRAM MANAGER. 

2.06 ADDITIONAL PROVISIONS 

In order that the Program Manager is assured that the specified resin is used for the duration of 
the project, the following provisions are made part of this specification: 

A. The Subcontractor shall designate a wet-out facility and shall provide wet-out liner tubes 
from the designated facility only.  If determined to be absolutely necessary, an alternate 
wet-out facility may be utilized with the approval of the Program Manager.  If an alternate 
facility is used to supply wet-out liner tubes, the Subcontractor shall provide all necessary 
documentation to the satisfaction of the Program Manager to ensure compliance with the 
specifications of this contract. 

B. The Subcontractor shall place a sampling valve in-line at a point in the resin/catalyst 
mixing stage so that a sample of non-catalyzed resin may be taken.  A second sampling 
valve shall be placed in-line at a point after the resin/catalyst mixing stage, but prior to 
catalyzed resin injection into the liner so that a resin sample may be taken.  Both 
sampling valves shall be left in place for the duration of the contract. 

C. The Program Manager shall have the right to inspect the designated wet-out facility and 
draw samples from one or both sampling valves without prior notice to the Subcontractor. 

D. Resins shall be tested as specified by ASTM D5813, and the same frequency as liner 
samples, and the tests shall be performed by an independent lab and paid for by the 
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Subcontractor. 

E. The Program Manager may perform Infrared Scans (IR Scans) at its expense to insure 
resin quality and consistency throughout the project. 

2.06 CATALYST SYSTEMS 

A. The exact mixture ratio of resin and catalyst shall also be submitted.  The catalyst system 
shall be identified by product name.  The resin/catalyst ratio shall be approved by the 
resin manufacturer in writing.  The catalyst system shall be made up of a primary catalyst 
and a secondary catalyst.  Catalyst shall be compatible with the resin to control resin cure 
time and also compatible with the reconstruction process that provides cured physical 
strengths specified herein.  

B. Cure schedules for the CIPP shall be submitted to the Program Manager for review.  The 
proposed curing schedules/process shall be approved by the resin manufacturer in 
writing.  Cure schedules shall include specific information on “step curing” procedures, 
“cooking times”, duration and “cool down” procedures – all to be approved by the resin 
manufacturer in writing. 

C. The resin shall be shipped directly from the resin manufacturer’s facility to the CIPP wet-
out facility.  The resin shall not be sent to any intermediate mixing facility.  Copies of the 
shipping documents from the resin manufacturer shall be submitted to the Program 
Manager indicating dates of shipment, originating and receiving locations. 

D. The Subcontractor shall submit a Certificate of Authenticity from the resin manufacturer 
for each shipment to the wet-out facility to include the date of manufacture and Heat 
Distortion Temperature.  This information shall be submitted before the manufacture or 
installation of any CIPP. 

2.07 PIPE DESIGN 

A. Liner Thickness 

The Subcontractor shall submit liner thickness calculations to the Program Manager for 
review.  Overall, the hydraulic profile shall be kept as large as possible.  The CIPP shall 
at a minimum have the full flow capacity of the original pipe before rehabilitation.  The 
CIPP shall be designed in accordance with the applicable provisions of ASTM F1216 and 
D2412 for “partially deteriorated gravity pipe conditions” and shall meet the following 
design conditions: 

1. AASHTO H-20 Live Load with two trucks passing for CIPP in streets (16,000 lbs.) 
2. A soil modulus of elasticity of 1,000 psi, soil weight of 120 pounds per cubic foot 

and a coefficient of friction of Ku’=0.13.
3. Standard Polyester Resin: Short-term flexural modulus of 250,000 psi and long-

term modulus of 125,000 psi.  Enhanced Polyester Resin: Short-term flexural 
modulus of 400,000 psi and long-term modulus of 200,000 psi. Initial flexural 
strength of 4,500 psi and long term flexural strength of 2,250 psi. 
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4. Safety factor of 2.0 shall be used. 
5. Groundwater elevation at the ground surface. 
6. Pipe ovality of 2% (unless actual field measurements prove otherwise). 
7. Poisson ratio of 0.3. 
8. Enhancement factor (K) of 7. 
9. Service temperature range shall be 40 to 140 degrees F. 
10. Maximum long-term deflection shall be 5%. 
11. The installed, cured thickness shall be the largest thickness as calculated for 

deflection, bending, buckling, minimum stiffness and a 50 year design life. 

The Minimum Acceptable Pipe Thickness (Finished and Installed), shall be based on 
design parameters in section 2.07, Items (1) through (11) of this Specification 
adjusted for site-specific field conditions and approved by the Program Manager 
prior to tube manufacture. 

B. It is the Subcontractor’s responsibility to determine the site specific external loads on the 
liner and increase or decrease its thickness as required.  In the event actual field 
conditions allow for a deviation in the above thickness table, the Subcontractor shall 
submit any proposed changes to the Program Manager for approval to ensure installed 
CIPP meets minimum thickness requirements.  The plan shall include detailed inversion 
procedures to reduce stretching and resin loss and to minimize shrinkage. 

C. The Subcontractor shall submit his price proposal based on the appropriate length, size, 
and existing pipe parameters.  The deterioration of sewers is an on-going process.  In the 
event pre-construction inspections reveal the sewers to be in substantially different 
conditions than those in the design considerations, the Subcontractor shall request such 
changes in reconstruction liner thickness, supporting such requests with the appropriate 
design data satisfactory to the Program Manager. The deviation, if approved, shall be 
reflected by the appropriate addition or reduction in the unit cost for that size as agreed to 
by the Program Manager. 

D. Any liner that does not meet the specified strength and/or thickness requirements, 
regardless of the amount below the specified requirements, shall be corrected by the 
Subcontractor in a manner approved by the Program Manager at no additional cost to 
the Program Manager.  The Program Manager’s decision on how to correct deficient 
CIPP installations shall be final.  Options for correcting deficient liners that will be 
considered by the Program Manager include removing the liner and re-lining the sewer, 
excavating and replacing the sewer from manhole to manhole, or providing the Program 
Manager with a substantial credit. The primary option that will be considered will be to re-
line the sewer.  Credits will only be authorized for CIPP that does not meet required 
thickness.  If a credit is acceptable to the Program Manager, the credit shall be calculated 
by multiplying the bid price by the percent that the liner thickness is below the required 
installed thickness as follows: 

Credit = (1 – Installed CIPP thickness/required CIPP thickness) x bid price 

E. The Subcontractor shall not assume a credit will be acceptable to the Program Manager 
in any case. 
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F.  The finished CIPP will provide a uniform smooth, interior wall surface and will have at 
least 100% of the flow capacity of the original pipe before rehabilitation. 

PART 3 - EXECUTION

3.01 INSTALLATION 

A. General 

1. All reconstruction of existing gravity sewer mains using an approved CIPP 
Product and Installer shall be performed in accordance with the latest revision of 
ASTM F1216.   

2. The Subcontractor shall carry out his operations in strict accordance with all 
applicable OSHA standards.   Particular attention is drawn to those safety 
requirements involving work on an elevated platform and entry into a confined 
space. 

3. All surfaces, which have been damaged by the Subcontractor's operations, shall 
be restored to a condition at least equal to that in which they were found 
immediately prior to the beginning of the Subcontractor’s operations.  Suitable 
materials and methods shall be used for such restoration.  The restoration of 
existing property or structures shall be done as promptly as practicable and shall 
not be left until the end of the construction period. Compensation for this work will 
be included in the rehabilitation item to which it pertains. 

B. Installation Procedures 

1. Cleaning and Inspections – Sewers shall be cleaned of all debris, roots and other 
materials that would block proper inversion of the cured-in-place pipe.  Inspection 
of the sewer pipe shall be performed by the Subcontractor’s experienced 
personnel trained in location breaks and obstacles by CCTV inspection and 
certified under National Association of Sewer Service Companies (NASSCO) 
Pipeline Assessment Certification Program (PACP®).  Utilizing a color video 
inspection system with data recording capabilities, the entire pipe section to be 
lined shall be inspected in accordance with the CCTV specifications. The interior 
of the pipe shall be carefully inspected to determine the location of any 
conditions, which may prevent the proper installation of the CIPP, and it shall be 
noted so that these conditions can be corrected.  The video inspection shall be 
performed in the presence of the Program Manager’s Resident Project 
Representative.  The DVD/CD-ROM and suitable log shall be submitted to the 
Program Manager with database and reports in a PACP compliant format to be 
incorporated into the Program Manager’s computer management system and 
GIS.

2. Utilizing high-pressure jet cleaning equipment, several passes are completed to 
assure that all debris is removed from the pipe.  If roots are present, root cutters 
or mechanical brushes are attached to the jet nozzle and sent through the line to 
remove all root intrusions.  Should equipment other than that described above be 
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needed to remove debris or heavy roots, additional payment may be authorized 
by the Program Manager. 

3. Heavy Cleaning of Sewers – If roots are present which require the use of 
mechanical brushes or dragging devices or, if in the judgment of the Program 
Manager, the pipe is more than 25% full of debris, the pipe shall be cleaned to 
the satisfaction of the Program Manager and additional payment authorized 
under the appropriate Pay Item on the bid form. Heavy Cleaning shall be defined 
as the pipe being more than 25% full of debris or requiring the use of apparatus 
other than normal high-pressure jetting equipment.  The Subcontractor shall be 
paid for heavy cleaning at the contract unit price shown on the bid form. Any 
heavy cleaning shall be supported by visual evidence in the form of video or 
digital image and must be pre-approved by the Program Manager.  

4. If the CIPP lining manufacturer believes the infiltration rate in the sewer segment 
is high enough to risk washing out the resin, the Subcontractor shall perform 
required measures to minimize infiltration prior to installation.  If any infiltration 
runners or gushers are observed during the pre-CCTV inspection, the 
Subcontractor shall submit, in writing for approval by the Construction Manager, 
the methods and materials for mitigating any adverse impacts from the 
infiltration.

5. Resin Impregnation of the CIPP Tube – The Subcontractor shall designate a 
location where the tube shall be impregnated or “wet out” with resin, using 
distribution rollers and a “single-source” or “serial” vacuum system to thoroughly 
saturate the tube’s felt fiber prior to installation in the field.  The impregnated tube 
shall be free of pinholes, resin voids and other defects and sufficient excess resin 
shall be provided to allow for resin migration into the host pipe.  If the cured-in-
place pipe is impregnated at the manufacturing plant, it shall be delivered to the 
job site packed in ice in a refrigerated truck, and remain refrigerated prior to 
installation to prevent premature curing.  If an “over the hole” or remote wet out is 
proposed, installation and wet out procedures shall be submitted in detail and 
must be approved by Program Manager prior to installation.   

6. Inversion of CIPP Liner Tube – Installation shall be carried out in accordance 
with this Specification only. The impregnated tube shall be water inverted 
through an existing manhole or other approved access point utilizing a 
hydrostatic water column or pressurized steam until it has fully traversed the 
designated line length and the inversion face breaches the destination manhole 
or termination point.  The fluid column or air pressure shall have been adjusted 
and maintained to be sufficient to cause the impregnated tube to hold tight 
against the existing pipe wall, produce dimples at side connections, and flared 
ends at the manholes. Lubricant during inversion shall be used as necessary in 
accordance with the CIPP manufacturer’s recommendations.  Thermocouples 
shall be placed at the top and bottom interface of both ends of the liner for 
monitoring temperature during the cure cycle. Temperature monitoring systems 
shall be Zia systems or Vericure by Pipeline Renewal Technologies.  Care 
should be taken during tube installation not to over-stress the fabric fiber. 
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a. The CIPP lining for 6-inch through 18-inch sewers without sags greater 
than 30% may be installed via inversion using hydrostatic head or air 
pressure or pull-in methods in accordance with ASTM F1216 and 
manufacturer’s recommendations. 

b. The CIPP lining for greater than 18-inch sewers or with sags greater than 
30% (depth of water in the pipe) shall be installed via inversion using 
hydrostatic head in accordance with ASTM F1216 and manufacturer’s 
recommendations. 

7. When using pressurized air, particular attention should be given to the 
maintenance of the minimum required “finished and installed” thickness of the 
CIPP.  Before the inversion begins, the tube manufacturer shall provide the 
minimum air pressure required to hold the tube tight against the host pipe and 
the maximum allowable pressure so as not to damage the tube.  Once the 
inversion has started, pressure shall be maintained between the minimum and 
maximum pressures until the inversion has been accomplished. 

8. The preferred method of installation for CIPP shall be inversion using a 
hydrostatic head (water column).  The use of pressurized air will be considered 
on a case-by-case basis only.  The Subcontractor shall submit a written request 
for the use of pressurized air in sewer segments where the Subcontractor feels 
that the utilization of pressurized air will be beneficial to the Program Manager.  
The Subcontractor shall not assume in any case that the use of pressurized air is 
acceptable to the Program Manager without prior written authorization from the 
Program Manager.   

9. Setup bypass pumping, if necessary, or turn off water to building with Engineer’s 
approval.

C. Manhole Modification for CIPP Installation 

1. If the Subcontract deems it necessary to temporarily modify a manhole for CIPP 
installation, he shall submit a drawing detailing the modification.  The drawing must 
be stamped by a licensed Professional Engineer in the State of Tennessee and 
approved by the Purchaser prior to modification.   

3.02 CURING 

A. Initial cure will occur during temperature heat-up and is completed when exposed 
portions of the new pipe appear to be hard and sound and the thermocouples indicate 
that the temperature is of a magnitude to realize an exothermic reaction or cure in the 
resin.  After initial cure is reached, the temperature shall be raised to the post-cure 
temperature recommended by the resin manufacturer.  Post-Cure temperature shall be 
held for a period as recommended by the resin manufacturer, during which time the 
recirculation of the water and cycling of the heat source to maintain the temperature 
continues. 
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Prior to any inversion, the Subcontractor shall provide a Post-Cure Hold Time and 
Temperature Table.  This table shall indicate the minimum time and temperature the 
inverted tube will be held at in order to achieve desired physical properties.  The resin 
manufacturer shall certify both the time and temperatures presented in the table. 

Curing must take into account the existing pipe material, the resin system, and the 
ground conditions (temperature, moisture level, and thermal conductivity of the soil). 

1. Using Circulated Heated Water 

a. A suitable heat source and water recirculation equipment is required to 
circulate heated water throughout the pipe.  The equipment shall be 
capable of delivering hot water throughout the inverted tube to uniformly 
raise the temperature required to cause a cure of the resin. 

2. Using Controlled Steam 

a. Suitable steam-generating equipment is required to distribute steam 
throughout the pipe.  The equipment shall be capable of delivering steam 
throughout the inverted tube to uniformly raise the temperature required 
to cause a cure of the resin. 

b. The Time and Temperature Table submitted when using steam curing 
shall be identical to time and temperature hold times when curing with 
heated, circulated water. 

B. The preferred method of curing CIPP shall be by circulated water. The use of controlled 
steam will be considered on a case-by-case basis only.  The Subcontractor shall submit a 
written request for the use of steam in sewer segments where the Subcontractor feels 
that curing by steam will be beneficial to the finished product.  The Subcontractor shall 
not assume in any case that the use of controlled steam for the curing of CIPP is 
acceptable to the Program Manager without prior written authorization from the Program 
Manager.   

3.03 POST CURING 

A. CIPP Processing (Curing and Cool Down) - The cure cycle and cool down will be dictated 
with consideration given to actual field conditions and shall be according to the 
manufacturer’s recommendations.  The curing temperatures shall be monitored at the 
heater truck’s water inlet and outlet lines.  The temperature readings from the truck will 
be compared to the thermocouples to insure that sufficient heat is being supplied to the 
system to affect proper cure.  Once the pipe has been cured, cool water shall be slowly 
introduced into the rehabilitated pipe.  The water temperature shall be cooled inside of 
the pipe at a rate of 20 to 30 degrees per hour until the water temperature is within 20 
degrees of the ambient temperature.  The cool down process will also be affected by 
actual field conditions and may be modified in cases of severe conditions or below 
normal ground temperatures. 

B. Temperature monitoring systems shall be required for all 18-inch or larger sewers, any 



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATION  
Modified by SARP10 Program 
SECTION 09910 – CURED IN PLACE PIPE (CIPP) INSTALLATION

09910-15 

sized sewer that crosses a stream, creek, or other body of water, or as noted on the 
Drawings.  This system shall be installed at the pipe invert per the manufacturer’s 
recommended procedures.  The temperature sensors shall be placed at intervals as 
recommended by the sensor manufacturer.  Additional sensors shall be placed where 
significant heat sinks are likely or anticipated.  The sensors, if installed, shall be 
monitored by a computer using a tamper-proof database which can record temperatures 
at the lining interface and the host pipe.  Temperature monitoring systems shall be Zia 
systems or Vericure by Pipeline Renewal Technologies. 

C.  Termination and Sealing at Manhole Outlets – The Subcontractor shall install a 
hydrophilic seal at each manhole face prior to inverting or pulling in the uncured CIPP 
lining. These seals should be per Hydrotite by Greenstreak, Insignia by LMK, or an 
approved equal. 

 All CIPP lining cutting and sealing at manhole connections shall provide watertight pipe 
and manhole seals. All cured lining cut edges shall be thoroughly sealed with the same 
resin as used in the lining. The catalyst or hardener used shall be compatible with the 
resin/catalyst previously used in the lining, but shall not require an external heat source to 
begin the exothermic reaction (curing). 

D. Testing - testing of finished CIPP and leakage testing of the finished CIPP-lined sewer 
mains shall be conducted prior to the reinstatement of laterals in the presence of the 
Program Manager, and shall follow Part 4 of these specifications.   

3.04 CLEAN UP 

A. Upon acceptance of any installation by the Program Manager, the Subcontractor shall 
reinstate the project area affected by his operations to a condition at least equal to that 
existing prior to the work.  The Subcontractor shall flush and clean each newly lined 
section, if necessary, to remove all accumulated debris, rocks, gravel, sand, silt and other 
foreign material from the system at or near the closest downstream manhole. Debris shall 
not be allowed to pass downstream. If it does, the Subcontractor shall clean the next 
segment at no additional cost. 

3.05 BYPASS PUMPING 

A. As required for acceptable completion of the work and/or to avoid damages due to sewer 
spills or overflows, the Subcontractor shall provide for sewer flow maintenance around 
the line segments and manholes designated for rehabilitation.  The bypass shall typically 
be made by plugging the line at an existing upstream manhole and pumping the flow into 
a downstream manhole or adjacent sanitary sewer system.  The pump and bypass lines 
shall be of adequate capacity and size to handle the anticipated flow.  Bypassing of 
sanitary sewage into the storm water system will not be allowed. For all bypass pumping, 
pump noise shall be kept to a minimum to the satisfaction of the Program Manager.  The 
Subcontractor shall be required to contact all residential and commercial customers 
whose service lines connect to the sewer main being bypassed and inform them that they 
will be temporarily out of service.  The Subcontractor shall also advise those customers 
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against water usage until the mainline is back in service.  After completing the necessary 
work on the main line, the Subcontractor shall advise those customers that the sewer 
main is back in service. 

B. Bypass pumping is defined as providing pumps, standby pumps, piping, elevated 
structural support for aerial crossings, manpower to operate, routine maintenance and 
repair capability, pipe plugs, fuel, route and pump site clearing and any other work 
necessary to provide a complete bypass pumping operation.  Any structures proposed by 
the Subcontractor for construction over or penetration into the interceptor piping for the 
purpose of performing the bypass operations must be approved by the Program Manager 
prior to implementation.  The Subcontractor shall submit design drawings and details that 
are signed and sealed by a professional engineer licensed in the State of Tennessee.  All 
bypass pump schemes must be submitted to and approved by the Program Manager in 
advance.  

PART 4 - FIELD QUALITY CONTROL

4.01 SAMPLE PREPARATION AND TESTING OF CURED CIPP 

Sample preparation, sample testing, and leakage testing of the finished CIPP-lined sewer mains 
shall be performed in accordance with this specification.  The Subcontractor shall furnish all 
equipment and personnel necessary to conduct these preparations and tests. 

A. The Subcontractor shall prepare CIPP samples for each inversion according to this 
Specification and ASTM F-1216.  The Program Manager may, at its discretion, submit 
samples of the cured CIPP for laboratory determination of flexural strength, flexural 
modulus and wall thickness for each test sample during the execution of this Contract. 
These three individual analyses shall comprise one completed test. All samples shall be 
collected per the sampling protocols set forth in ASTM F-1216.  

B. The Subcontractor shall prepare one restrained sample of the installed liner at least 12 
inches in length for testing.  For sewers 15 inches and larger, plate samples may be 
taken and cured in the same manner as the installed CIPP. For each sample taken, the 
Subcontractor shall cut and deliver a 1-inch wide representative sample (taken at least 2 
inches from the end of the specimen) to the Program Manager. The sample delivered to 
the Program Manager shall be labeled and removed from any restraining mold. The 
Program Manager may return such samples to the Subcontractor for disposal. 

C. The tests shall be used to verify that the installed CIPP meets these specifications.  CIPP 
thickness shall be measured in accordance with ASTM D5813.  Flexural properties shall 
be determined per ASTM D790. The Subcontractor shall label and date all samples and 
deliver the samples directly to the Program Manager. All testing shall be performed by an 
independent, ASTM-certified testing laboratory of the PROGRAM MANAGER’s 
designation and at the Program Manager’s expense. Payment to the Subcontractor shall 
be withheld pending the Program Manager’s acceptance of the CIPP test results. 

D. Any liner that does not meet the specified strength and/or thickness requirements, 
regardless of the amount below the specified requirements, shall be corrected by the 
Subcontractor in a manner approved by the Program Manager at no additional cost to the 
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Program Manager. The Program Manager’s decision on how to correct deficient CIPP 
installations shall be final. 

4.02 EXFILTRATION TESTING OF CIPP SEWER MAINS  

A. Leakage testing of all finished CIPP lined sewer mains shall be conducted prior to the 
reinstatement of laterals in the presence of the Program Manager in accordance with the 
exfiltration test method for gravity pipes described in the latest revision of ASTM F1216 
unless revised herein.  The Contractor shall furnish all equipment and personnel 
necessary to conduct all of the leakage tests.  If, in the judgement of the Program 
Manager, any unsatisfactory conditions are present, the Subcontractor shall correct 
conditions in these areas at no additional cost to the Program Manager. 

4.03  FINAL VIDEO INSPECTION 

A. CCTV in accordance with Section 00004 shall be submitted after liner installation. This 
inspection shall be performed, one section at a time, by a color video inspection system. 
The finished CIPP shall be continuous over the entire length of all inversion runs and be 
free of dry spots, wrinkles, pinholes, holidays, lifts, and delaminations. The camera’s rate 
of travel shall not exceed 20 feet per minute.  The footage meter count shall be clearly 
visible.  Logs shall include date, line size, length, manhole numbers and project number, 
direction of camera travel, direction of flow, and any observed defects or comments.  
Videos between manhole segments shall be continuous; no breaks or “blink-outs” in the 
video shall be observed.  No infiltration of groundwater shall be observed.  All service 
entrances shall be accounted for and shall be unobstructed including all rehabilitated 
service lateral connection repair(s). If, in the judgment of the Program Manager, any 
unsatisfactory conditions are present, the Subcontractor shall correct conditions in these 
areas at no additional cost to the Program Manager. 

PART 5 - SUBCONTRACTOR RESPONSIBILITIES

5.01 PROTECTION OF DOWNSTREAM FACILITIES

The Subcontractor must take all steps necessary to assure that no material is allowed to fall into 
the line during his installation process. The Subcontractor shall bear all cost of repairs resulting 
from any damages to downstream facilities resulting from failure to abide by this stipulation.  

5.02 WASTEWATER SPILLS 

A. Should the Subcontractor spill any wastewater, such that the sewage either immediately 
or ultimately enters the waters of the State of Tennessee, then the Subcontractor will be 
completely responsible for any fines or penalties imposed on the Program Manager or 
the Subcontractor by the USEPA or the State of Tennessee. 

B. Public advisory services will be required to notify all parties whose service laterals will be 
out of service and to advise against water usage until the mainline is back in service. 
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C. The Subcontractor will be required to provide businesses with temporary service, as 
needed, and will be responsible for all necessary bypass pumping flows.   

5.03 WATER 

The Subcontractor will be required to Contact Memphis Light, Gas, & Water (MLGW) located at 
3941 Grandview Avenue (telephone:  901-320-3910) in order to acquire a water meter for the 
lining process.  Any water costs associated with the lining process will be considered incidental to 
the contract and not a separate pay item.  Water for all construction operations shall be available 
from identified MLGW fire hydrants at normal commercial rates.  Water usage shall be in 
accordance with MLGW’s backflow and metering policies. 

5.04 SAFETY 

A. The Subcontractor shall carry out his operations in strict accordance with all applicable 
OSHA and SARP10 standards. Particular attention is drawn to those safety requirements 
involving work on an elevated platform and entry into a confined space. 

B. The Subcontractor will be responsible for locating and accessing all manholes, or other 
structures associated with the pipe system to be lined.  The Program Manager will 
provide personnel to guide the Subcontractor to the locations but will not provide 
additional access. 

5.05 SITE RESTORATION 

A. The Subcontractor shall restore or replace all removed or damaged paving, curbing, 
sidewalks, gutters, shrubbery, fences, sod or other disturbed surfaces or structures to a 
condition equal to that before the work began, to the satisfaction of the Program 
Manager, and shall furnish all labor and material incidental thereto.  

B. The restoration of existing property or structures shall be done as promptly as practicable 
and shall not be left until the end of the contract period. Compensation for this work will 
be included in the rehabilitation item to which it pertains.  

5.06 PUBLIC NOTIFICATION 

A. Public 

Prior to conducting CIPP field work, the Subcontractor shall provide notification to every 
residence and business that may be affected. The Subcontractor shall distribute the 
Program Manager approved door hangers between 48 and 72 hours prior to the start of 
the CIPP effort. Door hangers shall be double-sided with the notification information in 
the English language on one side and in the Spanish language on the reverse side. The 
local fire department shall be notified of the smoke testing at least seven days in 
advance. 

At a minimum, the notifications shall advise residents of what to expect during the lining 
process, and the Subcontractor shall notify utility customers 48 hours in advance of 
disconnecting sewer services if the service will be offline for more than eight (8) hours. 

Door hanger notifications shall use a fluorescent color for visibility and incorporate any 
SARP10-specific mascot or logo (if available and agreed upon by the Program Manager) 
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to link the CIPP work to the Program Manager’s sewer improvement effort.  

B. Program Manager 

The Subcontractor shall provide daily morning updates prior to beginning daily field 
operations to the Program Manager, fire, police, or other agencies as directed by the 
Program Manager.  List of entities and individuals requiring notification will be distributed 
prior to work commencing. 

5.07 WARRANTY 

The warranty period shall be for a period of five (10) years from the installation date of the tube.  
Any defects, which in the opinion of the Program Manager, will affect the integrity or strength of 
the pipe shall be repaired at the Subcontractor’s expense in a manner acceptable to the Program 
Manager. The material shall be unconditionally guaranteed to meet or exceed the design criteria 
detailed in this Specification. 

PART 6 – MEASUREMENT 

6.01 CURED-IN-PLACE-PIPE 

A. Cured-In-Place-Pipe will be measured by the linear foot as measured by the final inspection 
video. The line lengths and quantities shown on the Bid Form are to provide a value for cost 
extension purposes and are approximate. The Subcontractor will be paid for actual quantities 
installed in the field. Documented lengths shall be the distance from the upstream inside face 
of manhole to the downstream inside face of manhole or similar structure.  All lengths will be 
verified by the Program Manager. Diameters will be based on the original as-constructed 
nominal pipe diameter. Light Cleaning is to be included in the individual line bids.    

6.02 BYPASS PUMPING 

A. Bypass pumping shall be measured as a lump sum for the CIPP and associated manholes 
being rehabilitated. 

6.03 MANHOLE MODIFICATION 

A. Manhole modification will be measured in an each manhole modified.   

PART 7 – PAYMENT 

7.01 CURED-IN-PLACE-PIPE 

A.   The accepted quantities of CIPP will be paid for at the contract extended unit price per linear 
foot, based upon the verified liner diameter and thickness.  The price paid per linear foot for 
pipe lining shall include full compensation for furnishing labor, materials, tools, equipment, 
and incidentals necessary to furnish, install, and test the CIPP lining, plus manhole 
connections, preconstruction inspection, cleaning, sewer cleaning materials disposal, final 
inspection, post-construction inspection, protecting existing utilities and adjacent property, 
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and all required surface restoration work, complete in place, as shown on the Drawings and 
specified herein.

7.02 BYPASS PUMPING 

A. Bypass pumping will be paid as a lump sum for the CIPP and associated manholes. This item 
includes all materials and labor necessary to properly comply with the bypass pumping 
requirements listed in the specification. 

7.03 MANHOLE MODIFICATION 

A. Manhole modification will be paid on an each basis. 

7.04 PAYMENT WILL BE MADE UNDER: 

 Item No.  Pay Item     Pay Unit 

 09910-7.01.1 CIPP 96-INCH Diameter    Linear Foot 
09910-7.02.1 Bypass Pumping for CIPP and Associated Manholes Lump Sum 
09910-7.03 Manhole Modification     EA 

END OF SECTION 9910
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PART 1 – SCOPE 

1.01 This work consists of the rehabilitation of an interceptor for the sanitary sewer system as 
shown on the Plans, stipulated in the Contract Documents, or as directed by the Purchaser.  The 
construction will be accomplished by these Specifications and in conformity with the details shown 
on the Plans or established by the Purchaser.  The Subcontractor shall perform all work necessary 
to complete the Contract with the best modern practice.  Unless otherwise provided, the 
Subcontractor is required to furnish all labor, materials, equipment, and incidentals required to 
rehabilitate or repair interceptor as noted on the Drawings or directed by the Purchaser. 

1.02 Accurately field measure and size each individual interceptor. Each existing sewer 
interceptor designated to be rehabilitated may have a different configuration and varying field 
dimensions.  

1.03 Each interceptor to be rehabilitated shall be thoroughly cleaned and then inspected for 
loose or missing bricks, loose mortar, holes, etc. All leaks shall be plugged prior to interceptor 
rehabilitation. 

1.04 The presence or absence of leakage through interceptor walls noted on the interceptor 
inspection reports and as seen in the Subcontractor's independent interceptor inspections prior to 
bidding or construction depend on the groundwater levels and conditions at the time of the 
inspections. High groundwater levels in the project area typically occur in the dormant season 
(December through May), but will vary with rainfall in any given year and sewer location. Be advised 
the groundwater currently entering the leaking sewer mains and laterals may migrate to the 
interceptors after the sewer mains and laterals are rehabilitated or replaced. Reflect assumptions 
and judgments on leakage through interceptor walls based on this information in the unit prices bid 
for lining interceptors. All leakage shall be stopped prior to lining interceptors. No additional 
payment will be made for repairing leaks not visible prior to bidding or sewer rehabilitation. 

1.05 Where existing interceptors are being rehabilitated, the Subcontractor will arrange his work 
so that sewage flow will be maintained during the construction period with no discharge of sewage 
into the open trench, and no backup of sewage into the existing line.  The subcontractor will provide 
necessary bypass pumping capacity to carry flow downstream of the interceptor to be rehabilitated. 

1.06 Definitions/Standards: 
ASTM D-638: Test Method for Tensile Properties of Plastics. 
ASTM D-695: Test Method for Compressive Properties of Rigid Plastics. 
ASTM D-790: Test Methods for Flexural Properties of Unreinforced and Reinforced Plastics 
and Electrical Insulating Materials. 
ASTM D-4541: Standard Test Method for Pull-Off Strength of Coatings Using Portable 
Adhesion Testers 
ASTM D-412: Standard Test Methods for Vulcanized Rubber and Thermoplastic 
Elastomers—Tension 
ASTM D-2240: Standard Test Method for Rubber Property Durometer Hardness 
ASTM D-522: Standard Test Methods for Mandrel Bend Test of Attached 

Organic Coatings 

1.07 Quality Assurance.  Furnish materials of quality required by the American Society for 
Testing and Materials (ASTM) standards and industry approved standards and specifications.  
Provide guarantee against defective materials and workmanship in accordance with the 
requirements of these specifications. 

1.08 Sequencing:  All required interruptions of flow through interceptors or any other portion of 
the sanitary sewer system shall be coordinated with the Owner, and approval must be received 
from the Owner prior to the interruption. 
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1.09 When rehabilitating interceptors, the material for stopping active leaks and repairing non-
leaking holes, cracks, etc. in concrete and masonry interceptors shall be compatible with the 
coating system used for rehabilitation. 

1.10 Substitutions:  Should the Subcontractor wish to use any brand or type of material other 
than as specified herein, he shall so state in writing to the Purchaser naming the proposed 
substitution and manufacturer. This statement shall be accompanied by a certificate of compliance 
from an approved independent testing laboratory that the proposed substitute meets or exceeds the 
specified requirements and has been tested in accordance with the specified test standards.  The 
statement shall also include documented proof that the proposed brand or type of material has a 
proven record of performance when used in the intended application as confirmed by actual field 
test or successful installations. 

1.11 The Subcontractor shall apply the interceptor coating system material on a sample area not 
less than four square feet (4 ft2) in size. When approved, the sample area shall serve as a standard 
of acceptance for all further work. 

1.12 All interceptors shall be coated in their entirety. 

PART 2 - MATERIALS AND EQUIPMENT 

2.01  MATERIALS 

A. Submittals 

1. Unless otherwise specified all sample submittals shall be delivered to the 
Purchaser within two weeks of the NTP.  

2. Site Subcontractor emergency phone numbers. 

3. Schedules of work on a weekly basis that will be delivered no later than 2:00 PM on 
Thursday for the week following with daily AM email updates of approximate crew 
locations each day.  Weekly schedule format shall contain a map, with sufficient streets 
labeled and identified at a scale to provide clarity, along with the nature and type of 
crew located by map area.  

4. Product Data on the following: 
Crack and hole repair products. 
Cementitious plug material. 
Corrosion resistant coating system including application requirements and 
chemical resistance data. 
Gasket Polymer Properties 

5.  Manufacturer’s Certificate of Compliance for each type of product that product 
furnished meets requirements of this Section. 

6.   Manufacturer’s written recommendations for product handling and installation. 

7.   Confined space entry plans. 

8.   Plan for diversion of flow during installation of interceptor coating. 

9. Subcontractor shall submit to the Purchaser (when requested) evidence indicating 
that the proposed applicators are fully qualified to perform the work, and any proposed 
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applicator found to be not qualified shall (at the written request of the Purchaser) be 
removed forthwith by the Subcontractor. 

10. The COATINGS MANUFACTURER shall warranty the entire project to include any 
and all aspects of the surface preparation, base material installation and protective 
coating applications for a period of FIVE (10) YEARS from the date of acceptance by 
the Purchaser.  The warranty shall make no distinction between installation practices 
and material performance and shall not be prorated with respect to elapsed time for the 
entire warranty period.  Manufacturer shall, within a reasonable period of time after 
receipt of written notice thereof by the Purchaser [period not to exceed sixty (60) 
calendar days], repair defects in materials or workmanship during said FIVE (10) year 
period, and any damage to other work caused by such defects or repairing of same at 
his own expense and without cost to the Purchaser. 

B. Interceptor Coating System.  Spray applied or centrifugally cast interceptor coating 
system: 

1. The material applied onto the surface of the interceptors shall be a coating system 
consisting of a base coat and top coat to provide corrosion resistance within a sanitary 
sewer environment. The thickness of the base coat and top coat shall meet the 
manufacturer’s recommendation. Subcontractor can request to not use a base coat but 
must provide to the Owner and Purchaser evidence of successful installations of the 
product without using a base coat and its capability to properly adhere to the interceptor 
wall and form a smooth finish on the wall.   

2. The top coat applied shall be an approved polymer based polyurethane, a 
geopolymer, or a high-build solvent free epoxy product in conjunction with a high-
strength cementitious repair/patch/base coat. The following products are acceptable 
and approved: Spectrashield Liner Systems, Quadex QM-1s and Structure Guard, 
GeoKrete Geopolymer by Quadex, EcoCast  by IPR, 4553 Epoxy Coating and 
Maximum CA Plus Cement by Standard Cement. 

3. The installer shall warrant and save harmless the Owner and his Purchaser against 
all claims for patent infringement and any loss thereof. The Subcontractor shall handle 
and store all material and shall dispose of all wastes in accordance with applicable 
regulations. 

4. Each system shall be designed for application over damp (but not active running 
water) surfaces without degradation of the final product and the bond between the 
product and the interceptor surfaces.  Active leaks shall be stopped using a premixed 
fast-setting, volume-stable waterproof cement plug consisting of hydraulic cement, 
graded silica aggregates, special plasticizing and accelerating agents. It shall not 
contain chlorides, gypsum, plasters, iron particles, aluminum powder or gas-forming 
agents, or promote corrosion of steel it may come in contact with. Set time shall be 
approximately 1 minute.  Ten-minute compressive strength shall be approximately 500 
PSI. 

C. Mortar 

1. Mortar shall be composed of one part Portland cement and two parts sand 
(volumetric measure) thoroughly mixed in a tight box, with water added gradually and 
mixed continually until mortar has attained the proper consistency for use in brick 
masonry; prepared only in such quantities as needed for immediate use; mortar mixed 
for more than 30 minutes, re-tempered, or previously set will not be allowed. 
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2.02  EQUIPMENT 

A. The Subcontractor will furnish and maintain in good condition all equipment and 
facilities as required for the proper execution and inspection of the Work.  All equipment 
and facilities will be on site and approved by the Purchaser before work will be permitted to 
begin. 

PART 3 – CONSTRUCTION REQUIREMENTS

3.01 PRELIMINARY AND GENERAL ITEMS 

A. Traffic Control 

1.  All traffic control shall be installed and maintained in accordance with the Manual 
on Uniform Traffic Control Devices (MUTCD).    On roads with heavy traffic volume, a 
flagman may also be needed to assist with traffic control. 

B. Fall Protection   

1.   Subcontractor shall install and maintain all fall protection measures in accordance 
with the SARP10 Loss Control Manual.  The Subcontractor shall construct a controlled 
access zone around the interceptor being adjusted.  At a minimum, the fall protection 
zone shall include traffic cones encircled with pennant tape.  The controlled access 
zone must have one point of access with an entrance log. 

C. Cleaning 

1. Sewers shall be cleaned of all debris, roots and other materials that would block 
proper installation of coating. Inspection of the sewer pipe shall be performed by 
the Subcontractor’s experienced personnel trained in location breaks and obstacles 
by CCTV inspection and certified under National Association of Sewer Service 
Companies (NASSCO) Pipeline Assessment Certification Program (PACP®). 
Utilizing a color video inspection system with data recording capabilities, the entire 
pipe section to be lined shall be inspected in accordance with the CCTV 
specifications. The interior of the pipe shall be carefully inspected to determine the 
location of any conditions, which may prevent the proper installation of the coating, 
and it shall be noted so that these conditions can be corrected.  The video 
inspection shall be performed in the presence of the Purchaser’s Resident Project 
Representative. 

2. Utilizing high-pressure jet cleaning equipment, several passes shall be completed 
to assure that all debris is removed from the pipe. If roots are present, root cutters 
or mechanical brushes shall be attached to the jet nozzle and sent through the line 
to remove all root intrusions.  Should equipment other than that described above be 
needed to remove debris or heavy roots, additional payment may be authorized by 
the Purchaser. 

D. Flow Control:  



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATIONS  
Modified By SARP10 Program 
SECTION 09920 – INTERCEPTOR COATING  

09920-5

1.  The Subcontractor shall be responsible for plugging or diverting the flow of sewage 
as needed for repair and coating of interceptor. 

E.  Bypass of Flow: 

1. As required for acceptable completion of the work and/or to avoid damages due to 
sewer spills or overflows, the Subcontractor shall provide for sewer flow maintenance 
around the interceptors designated for rehabilitation.  The bypass shall typically be 
made by plugging the line at an existing upstream interceptor and pumping the flow into 
a downstream interceptor or adjacent sanitary sewer system.  The pump and bypass 
lines shall be of adequate capacity and size to handle the anticipated flow.  Bypassing 
of sanitary sewage into the storm water system will not be allowed. For all bypass 
pumping, pump noise shall be kept to a minimum to the satisfaction of the Purchaser.  
The Subcontractor shall be required to contact all residential and commercial 
customers whose service lines connect to the sewer main being bypassed and inform 
them that they will be temporarily out of service.  The Subcontractor shall also advise 
those customers against water usage until the mainline is back in service.  After 
completing the necessary work on the main line, the Subcontractor shall advise those 
customers that the sewer main is back in service. 

2. Bypass pumping is defined as providing pumps, standby pumps, piping, elevated 
structural support for aerial crossings, manpower to operate, routine maintenance and 
repair capability, pipe plugs, fuel, route and pump site clearing and any other work 
necessary to provide a complete bypass pumping operation.  Any structures proposed 
by the Subcontractor for construction over or penetration into the interceptor piping for 
the purpose of performing the bypass operations must be approved by the Purchaser 
prior to implementation.  The Subcontractor shall submit design drawings and details 
that are signed and sealed by a professional engineer licensed in the State of 
Tennessee.  All bypass pump schemes must be submitted to and approved by the 
Purchaser in advance.  

F.  Wastewater Spills 

1. Should the Subcontractor spill any wastewater, such that the sewage either 
immediately or ultimately enters the waters of the State of Tennessee, then the 
Subcontractor will be completely responsible for any fines or penalties imposed on the 
Purchaser or the Subcontractor by the USEPA or the State of Tennessee. 

2. Public advisory services will be required to notify all parties whose service laterals 
will be out of service and to advise against water usage until the mainline is back in 
service. 

3. The Subcontractor will be required to provide businesses with temporary service, 
as needed, and will be responsible for all necessary bypass pumping flows.   

G.  Safety 

1.  The Subcontractor shall carry out his operations in strict accordance with all 
applicable OSHA and SARP10 standards. Particular attention is drawn to those safety 
requirements involving work on an elevated platform and entry into a confined space. 

3.02   INTERCEPTOR REHABILITATION – PROTECTIVE COATING SYSTEM 
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A. The surface prior to spraying shall be damp without noticeable water droplets or 
running water. Materials shall be spray applied to a minimum uniform thickness to ensure 
that all cracks, crevices, and voids are filled and a smooth surface remains after light 
troweling. Perform light troweling to compact the material into voids and to set the bond.  

B. Application procedures shall conform to the recommendations of the protective coating 
manufacturer, including handling, thickness, mixing, environmental controls during 
application, safety, and spray equipment. 

C. The equipment shall be specifically designed to accurately ratio and apply the base 
coat and top coat materials and shall be well maintained and in proper working order for the 
duration of the Work. 

D. The coating must be applied by a “Certified Applicator” of the protective coating 
manufacturer. 

E. Specified surfaces shall be coated by moisture tolerant, solvent-free, protective coating 
exhibiting properties described in these specifications. 

F. Equipment approved by the coating manufacturer shall be used to apply each coat of 
the protective coating. 

G. If necessary, subsequent top-coating or additional coats of the protective coating shall 
occur as soon as the base coat becomes tack-free, ideally within twelve (12) hours but not 
later than the recoat window for the specified products. Additional surface preparation 
procedures shall be required if the recoat window is exceeded. 

H. No application shall be made to frozen surfaces or if freezing is expected to occur 
within the interceptor for 24 hours after application. If ambient temperatures are in excess of 
95°F, precautions shall be taken to keep the mix temperature at time of application below 
90°F, using ice if necessary. 

I. The final application shall have a minimum of four (4) hours cure time before subjected 
to actual flow. 

3.03 INTERCEPTOR REHABILITATION ACCEPTANCE 
A. After the interceptor rehabilitation work has been completed, the interceptor shall be 
visually inspected by the Subcontractor in the presence of the Purchaser’s Representative 
and the work shall be accepted if found satisfactory to the Purchaser’s Representative. The 
finished surface shall be free of blisters, “runs” or “sags” or other indications of uneven 
coating thickness. No evidence of visible leaks shall be allowed. 

B.  After the protective coating has set hard to the tough, it shall be inspected with high-
voltage holiday detection equipment. The surface shall first be dried, an induced 
holiday shall then be made onto the coated surface and shall serve to determine the 
minimum/maximum voltage to be used to test the coating for holidays at that particular 
area. The spark tester shall be initially set at 100 volts per 1 mil (25 microns) of film 
thickness applied but may be adjusted as necessary to detect the induced holiday. All 
detected holidays shall be marked and repaired by abrading the coating surface with 
grit disk paper or other hand tooling method. After abrading and cleaning, additional 
protective coating material can be hand applied to the repair area. All tough-up/repair 
procedures shall follow the protective coating manufacturer’s recommendations. 
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1. The Purchaser reserves the right to reject the interceptor coatings that do not pass 
holiday testing requirements, and replacement shall be at the Subcontractor’s expense.  
A significant number of leaks on a single interceptor or significant number of 
interceptors leaking shall be considered as a basis for rejection and replacement of 
interceptors. 

3.04  WARRANTY AND GUARANTEE FOR REHABILITATED INTERCEPTORS 

A. The warranty period shall be for a period of five (5) years from the installation date of 
the tube. Any defects, which in the opinion of the Purchaser, will affect the integrity or 
strength of the pipe shall be repaired at the Subcontractor’s expense in a manner 
acceptable to the Purchaser. The material shall be unconditionally guaranteed to meet 
or exceed the design criteria detailed in this Specification. 

3.05 SITE RESTORATION 

A. The Subcontractor shall restore or replace all removed or damaged paving, 
curbing, sidewalks, gutters, shrubbery, fences, sod or other disturbed surfaces or 
structures to a condition equal to that before the work began, to the satisfaction of 
the Program Manager, and shall furnish all labor and material incidental thereto.  

B. The restoration of existing property or structures shall be done as promptly as 
practicable and shall not be left until the end of the contract period. Compensation 
for this work will be included in the rehabilitation item to which it pertains.  

PART 4 – DELIVERABLES

4.01 Provide post-rehabilitation PACP inspection for each interceptor.

4.02 FINAL VIDEO INSPECTION 

A. A PACP CCTV inspection in accordance with Section 00004 shall be submitted after 
liner installation. This inspection shall be performed, one section at a time, by a color 
video inspection system. The finished CIPP shall be continuous over the entire length 
of all inversion runs and be free of dry spots, wrinkles, pinholes, holidays, lifts, and 
delaminations. All service entrances shall be accounted for and shall be unobstructed 
including all rehabilitated service lateral connection repair(s). If, in the judgment of the 
Purchaser, any unsatisfactory conditions are present, the Subcontractor shall correct 
conditions in these areas at no additional cost to the Purchaser. 

PART 5 – MEASUREMENTS 

5.01 STANDARD INTERCEPTOR COATING 
 A.  A protective coating system consisting of a base coat and top coat with thicknesses in 
accordance with manufacturer’s recommendations shall be measured per linear foot of 
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interceptor from the downstream manhole or to the upstream manhole where specified on 
the maps and plans.  

5.02 BYPASS PUMPING 
 Bypass pumping shall be measured in a lump sum basis for the Interceptor Rehabilitation.   

5.03 SITE PREPARATION AND RESTORATION 
 A. The area to be considered for measurement will be the limit of the construction area 
unless otherwise directed by the Purchaser. 
 B. When the Proposal sheet(s) do(es) not contain an item for Site Preparation and 
Restoration, this work will be required within the construction limits and will not be paid for 
directly but will be considered as a subsidiary obligation of the Subcontractor under other 
contract items.   

5.04 ADDITIONAL LEAK-STOP GROUTING 

 A.  Additional continuous leak-stop grouting beyond four hours per interceptor structure 
shall be measured per hour. 

5.05 HEAVY CLEANING 96-INCH PIPE 
 Heavy Cleaning shall be measured by linear foot of heavy cleaning of 96-inch Pipe.   

PART 6 – PAYMENT

6.01 INTERCEPTOR COATING 

A. Interceptor coating shall be paid for per linear foot and shall include consist of surface 
preparation, up to four hours of continuous leak-stop grouting, sprayed on lining, and 
holiday testing.  

6.02 BYPASS PUMPING  

A.  Bypass pumping will be paid on lump sum basis. This item includes all materials and 
labor necessary to properly comply with the bypass pumping requirements listed in the 
specification. 

6.03 SITE PREPERATION AND RESTORATION 
A. Payment will be made for Site Preparation and Restoration at the 
contract lump sum price, which will be full compensation for removal of trees, 
shrubs, plants, brush, rubbish, fences, manmade obstructions including but not 
limited to structures, abandoned cars and appliances, building foundations, and 
all other obstructions as may be directed by the Purchaser; the disposal of 
debris, removing of obstructions, and the restoration of fences, turfed areas, 
and all other items will be as specified in the Plans and Contract Documents or 
as directed by the Purchaser. 

6.04 ADDITIONAL LEAK-STOP GROUTING 
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A.  Additional continuous leak-stop grouting beyond four hours per interceptor shall be paid 
for per hour. This item includes all materials and labor necessary to complete the grouting. 

6.05      HEAVY CLEANING 96-INCH  

A. Heavy Cleaning shall be paid for at the unit price for each linear foot of each 
diameter of heavy cleaned sewers at the direction of the Program Manager and in 
accordance with the specification. 

The unit price for Heavy Cleaning shall include the entire cost including but not limited to 
labor, mobilization and access, traffic control, appropriate disposal of sewer debris removed 
from sewer at permitted site and all other appurtenant work. Payment includes non-
hydraulic jet efforts such as porcupines, cutters, power rodding, clam buckets, and other 
mechanical means, traffic control, and re-cleaning with hydraulic jet, labor, materials, and 
equipment necessary to clean mainline sufficiently to allow video reviewers a clear picture 
of pipe conditions.  

No additional payment will be made for:  
1. Additional passes of heavy cleaning if the inspection observation reveals 

roots, grease or other debris remaining in the sewer after the heavy cleaning passes. 

6.06 PAYMENT WILL BE MADE UNDER: 

Item No.  Pay Item   Pay Unit 

09920-6.01.X      INTERCEPTOR COATING LF 
09920-6.02.X BYPASS PUMPING LS 
09920-6.04 SITE PREP AND RESTORATION LS  
09920-6.06 ADDITIONAL LEAK STOP GROUTING HR 
09920.6.07 HEAVY CLEANING 96-INCH LF 

END OF SECTION 09920



MISCELLANEOUS CONTRUCTION REQUIREMENTS 

l. SCOPE OF THE CONTRACT: 

1. The Scope of work for this bid generally consist of installing cured in place pipe (CIPP) or 
coating system on approximately 1,350 feet of 96-inch diameter sewer main located near 
the intersection of I-40 and Hwy 51.  Other related work will include bypass pumping, 
restoring the disturbed area, and installing special suction structure for bypass. 

2. The Contract is for one of four total options to be bid.  Bidder may choose to bid on any 
number of options at Bidder's discretion.  If not bidding on an option shown, leave all unit 
prices blank. 

               

2.          ADDITIONS TO TECHNICAL SPECIFICATIONS: 

A. In the event of conflict between the technical specifications, Construction Drawings, the 
General Provisions, or Special Conditions contained herein, and/or product manufacturer’s 
specifications, the more stringent specs shall apply.  However, all conflicts shall be brought 
to the attention of the Purchaser for approval. 

B. The cost of all required material inspections and testing, including, but not limited to 
earthwork and concrete testing, shall by paid for by the subcontractor. 

C. Item No. 09930.01, Special Structure for Bypass 

1. This item is not specified in the technical specifications. 

2. This item includes all labor, materials and design cost to install Special Structure 
for Bypass.   

3. SARP10 will allow the installation of a permanent manhole structure to aid with 
the bypass and be left when the job is complete.  The design of this structure 
shall be approved by SARP10 prior to installation.   

4. Payment will be at the contract unit price lump sum.   
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