



**Request for Bid
Stream Crossing Stabilization Construction Pkg A
Addendum No. 1 to
RFB No. 405569.71.0410
July 30, 2020**



The following information encompasses Addendum No. 1 for the above referenced RFB. Bidders shall fully consider and acknowledge this Addendum in the preparation and submittal of its formal Bid. Failure to do so may result in the rejection of the Bid.

Section 1 – Mandatory Pre-Bid Meeting Sign-In Sheet

All other conditions and requirements remain unchanged.

**Section 1
Mandatory Pre-Bid Meeting Sign-In Sheet**



Mandatory Pre-Bid Meeting Attendee List



Program: SARP10	Meeting Date: July 23, 2020
Project: Stream Crossing Stabilization Construction Pkg A	Time: 9:30 AM
Facilitator: Justin Avent	Place/Room: Online via Microsoft Teams

Name	Company	Phone	E-Mail
Albert Johnson	Vucon	901-454-0522	albert@vuconllc.com
Cain Maynard	Sunbelt Pump Solutions	615-838-2854	cain.maynard@sunbeltrentals.com
Darryl Jackson	Enfinity Supply	901-831-9626	djackson@enfinitysupply.com
Hal Humphrey	Gresham Smith	205-937-5409	hal.humphrey@greshamsmith.com
James Hinte	Magnolia Underground Construction	901-238-7985	jhinte@magnoliaunderground.us
Jerry Caldwell	Black & Veatch	901-530-1805	CaldwellJ@bv.com
Josh Grabowski	AWPM	901-514-1719	jgrabowski@allworldmail.com
Justin Avent	Gresham Smith	901-849-6554	justin.avent@greshamsmith.com
Michael Gates	Xylem Dewatering	901-481-1543	mgates@xyleminc.com
Michael Hohne	Black & Veatch	913-458-4540	hohnemp@bv.com
Riley Thompson	Overland Contracting	901-495-2649	ThompsonLR@bv.com
Ron Hall	Acuff Enterprises	901-340-4948	ron@acuffenterprises.com
Scott McAmis	Gresham Smith	865-809-8618	scott.mcamis@greshamsmith.com
Terrell Richards	W&T Contracting Corp	901-331-1780	terrellrichards@wtcontractingcorp.com
Tom Lawrence	Malasri Engineering	901-237-4819	tom@malasriengineering.com
Trevor Cropp	Barge Design Solutions	615-739-4441	trevor.cropp@bargedesign.com
Wiley Richards	W&T Contracting Corp	901-497-1291	wileyrichards@msn.com