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SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

00170 - Request for Bid

00170.1 Introduction

Sealed bids will be received at the Office of the City of Memphis Environmental Administration, Room
620, City Hall, 125 N. Main, Memphis, TN 38103, until 3:00 p.m. local time, February 17, 2015 for
furnishing the City of Memphis with the following:

FOR THE DIVISION OF: PUBLIC WORKS FOR THE CONSTRUCTION OF:
SARP10 Program Mainline Sewer Point Repair — Group 2 Project

The Sealed Bid envelope must be labeled with the project name, bidder’'s name, license bidder
number, license expiration date, license classification. The Sealed Bid envelope must contain one
(1) hardcopy of the bid and one (1) electronic CD copy of the bid.

Sealed Bids that are sent through the mail or other such delivery service shall be sent in such a manner
so as to allow the opening of the “Mailing Container” and still have intact the sealed Bid. On the Mailing
Container the sender shall state the words that a “SEALED RESPONSE IS ENCLOSED” and the Bid
number.

Subcontractors intending to bid on this project must have submitted Registration documents electronically
to B&V/OCI per the instructions included in Advertisement Legal Notice Request for Bid No.
179821.71.0412 dated January 19, 2015 and Registration documents due February 6, 2015.

00170.2 Program Overview

The Program consists of the management of the capital program needed to bring the City’s wastewater
and sewer system into compliance with federal and state regulations per The City of Memphis
Wastewater Collection and Transmission System (WCTS) Condition Assessment and Rehabilitation
Program Consent Decree signed on September 21, 2012, including the procurement of studies, design
and construction services associated with the City of Memphis SARP10 Program.

00170.3 Scope of Work
The general scope of work for this RFB is the furnishing of labor, equipment, and materials for the
mainline sewer point repair.

00170.4 Bid Guarantee Requirements
Guarantee Requirements:

(a) Bidder will not withdraw bid for one hundred eighty (180) calendar days after opening
of bids without Purchaser's written consent.

(b) If bid is accepted, bidder will enter into formal Subcontract with Purchaser, within five
(5) calendar days after receipt of Subcontract documents for execution.

(c) If bid is accepted, bidder will execute required 100% Performance/Payment Bond in
accordance with Article 00571.4 and will obtain required insurance coverage in
accordance with Article 00572.21 within ten (10) calendar days after receipt of
Subcontract.

(d) All bids will require a bidder’s bond or certified or cashier's check made payable to the
Purchaser on a solvent bank in the amount of 5% of the bid. Said instrument to remain in
effect and will be returned only after the Subcontract has been fully executed and
secured. Additionally, the successful bidder shall execute a performance bond in an
amount equal to 100% of the Subcontract sum as security for the faithful performance of
the Subcontract and for the payment of labor and material furnished and incorporated

Source: 00170, 2012, Request for Bid Page 1 of 40
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into the Work. The only acceptable form of instrument for this bid bond is bound herein,
Article 00672.7.

Bidder shall be liable to the Purchaser for full amount of bid guarantee as representing damage to the
Purchaser on account of default of bidder if:

(a) Bid is withdrawn within one hundred eighty (180) calendar days after receipt of bids
without approval by Purchaser.

(b) Bidder fails to enter into contract with Purchaser and execute required Performance
Bond and provide required insurance coverage within ten (10) calendar days subsequent
to notice of award of the Subcontract.

Firms desiring to submit a Bid should carefully review these instructions. Compliance with all
requirements will be solely the responsibility of the Respondent.

00170.5 Request for Bid Definitions

Terms used in this Request for Bid documents are defined and have the meanings assigned to them as
follows. The term "OCI”, “Purchaser” or “Program Manager” means Overland Contracting Inc. The term
"Respondent", “Firm”, “Company”, “Subcontractor” or “Bidder” means one who submits a Response for
the purpose stated in this Solicitation Request for Bid documents. The terms “BID”, “Response” or
“Respondent’'s Response” mean all submittal documents provided by the Respondent as required by this
Request for Bid. The terms “Request for Bid” or “Bid Documents” mean the documents included in this
Request for Bid.

Every effort has been made to use industry-accepted terminology in this Request for Bid. Any statement
in this document, which uses words such as "must", "shall", "should", "provide for" or "have/provide the
capability of/for", means that compliance with the intent of the statement is mandatory and that failure by

the Respondent to satisfy that intent may be cause for the Response to be rejected.

00170.6 Minority Business Enterprise and Women Business Enterprise (M/WBE)
Requirements

This section shall set forth the respondent's M/WBE Participation Plan that must be submitted and
include: (1) the level and dollar amount of participation your firm anticipates to achieve in the performance
of the Subcontract resulting from this RFB; (2) the type of Work to be performed by the M/WBE firms
participating; and (3) the names of the M/WBE firms the Respondent plans to utilize in the performance of
the Subcontract resulting from this RFB.

SRF Fair Share Goals:

MBE minimum 2.6%
WBE minimum 2.6%
(TDOT TNUCP DBE Vendors)

SARP10 DBE Participation Goal:
DBE minimum 15%
(City of Memphis EBO Vendors)

00170.7 Clarification of Bid

Purchaser reserves the right to obtain clarification of any point in a Response or to obtain additional
information as necessary to properly evaluate a particular Response. Failure to respond to such a
request for additional information or clarification in a timely manner may result in rejection of the
Response.

00170.8 Not Used

Source: 00170, 2012, Request for Bid Page 2 of 40
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00170.9 Responsiveness
Respondents should respond to all requirements of the Bid to the maximum extent possible and are
required to clearly identify any limitations or exceptions to the requirements.

00170.10 Examination of Request for Bid Documents
Before submitting a Response, each Respondent must:

Study and carefully correlate the Respondent’s observations and responses with the Bid
Documents.

Notify Purchaser, of all conflicts, errors and discrepancies, if any, in the Bid Document
submitted.

Review the Loss Control Manual and State Revolving Fund (SRF) Documents.

Respondents by and through the submission of their Response, agree that they shall be held responsible
for having therefore familiarized themselves with the nature and extent of the requirements in the Bid
Documents.

00170.11 Interpretations and Addenda

If any prospective Firm is in doubt as to the true meaning of any part of the Requirements For Preparing
and Submitting Bid Submittal for the requested services, they may submit a written request (verbal
requests will not be accepted) for an interpretation up to February 6, 2015. The person submitting the
request will be responsible for its prompt delivery. Any interpretation of the proposed documents will be
made only by addendum transmitted to each party receiving a set of such documents. Purchaser will not
be responsible for any other explanations or interpretations of the proposed documents. Any requests
not submitted within this time period will be deemed waived.

SUBMIT ALL QUESTIONS IN WRITING OR BY E-MAIL TO:

SARP10 Program

Attn: Brad Davis

3485 Poplar Ave, Suite 230

Memphis, TN 38111

E-Mail: DavisBJ@bv.com

Cc: KinkelaarAB@bv.com

(Reference: SARP10 Program Mainline Sewer Point Repair Project - Group 2, BID SUBMITTAL No.
179821.71.0412)

Each written request must reference the Bid name and number “SARP10 Program Mainline Sewer Point
Repair Project — Group 2, Bid No. 179821.71.0412" in the subject line and mailed (or e-mailed) to the
attention of Brad Davis, Project Manager with a copy to Aaron Kinkelaar, Project Procurement Manager.
All requests or questions should be clearly marked and must be received no later than the date and time
listed in the Selection Schedule.

A response will be returned via addendum to all Firms along with the original question(s).

There shall be no communication between the Firm, their employees or subcontractors concerning this
Bid to anyone within Black & Veatch, OCI, Allen & Hoshall, Allworld Project Management, Gresham Smith
and Partners, Integrated Circles Technologies, Carter-Malone Group, or City of Memphis employee or
any such person’s spouse, child, parent, brother, sister, dependent or person assuming a relationship
being the substantially equivalent of the above except through Brad Davis. Failure to comply with this
requirement will be grounds for disqualification.

00170.12 Modification or Withdrawal of Bid Submittals
Responses may be modified or withdrawn by an appropriate document duly executed (in the same
manner that a Response must be executed) and delivered to the place where Responses are to be

Source: 00170, 2012, Request for Bid Page 3 of 40
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submitted at any time prior to the submission deadline. A request for withdrawal or a modification must
be in writing and signed by an authorized person. Evidence of such authority must accompany the
request for withdrawal or modification. Withdrawal of a Response will not prejudice the rights of a
Responder to submit a new Response prior to the Response deadline. After expiration of the period for
receiving Responses, only Purchaser may request clarifications or additional information.

00170.13 Rejection of Responses

To the extent permitted by applicable local, state and federal laws and regulations, Purchaser reserves
the right to reject any and all Responses, to waive any and all informalities not involving price, time, or
changes in the Work with the successful Respondent, and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional Responses. Also, Purchaser reserves the right to reject a
Response, in its sole discretion, if the City of Memphis believes that it would not be in its best interest to
make an award to that Respondent.

Purchaser reserves the right to reject any Response if the evidence submitted by the Responder or if the
investigation of such Respondent fails to satisfy Purchaser that such Respondent is properly qualified to
carry out the obligations and to complete the Work contemplated therein. All Responses will be rejected
if there is reason to believe that collusion exists among Respondents. Responses will be considered
irregular and may be rejected if they show serious omissions, alterations in form, additions not called for,
conditions or unauthorized alterations, or irregularities of any kind.

00170.14 Other Items

This Bid does not commit Purchaser to enter into a Subcontract, nor does it obligate Purchaser to pay for
any costs incurred in the preparation and submission of Responses or in anticipation of a Subcontract.
Costs of preparing the Bid in response to this request are solely the responsibility of the Respondent.

By responding to this solicitation, the respondent attests that no employee of Black & Veatch, OCI, Allen
& Hoshall, Allworld Project Management, Gresham Smith and Partners, Integrated Circles Technologies,
Carter-Malone Group, or City of Memphis employee or any such person’s spouse, child, parent, brother,
sister, dependent or person assuming a relationship being the substantially equivalent of the above, has
an existing or pending, direct or indirect, financial interest in the respondent’s business.

No Respondents to this solicitation shall discriminate against any employee or applicant for employment
because of race, religion, color, sex, age, or national origin.

00170.15 Selection Process

Purchaser intends to select one Firm based on price and successful completion and approval of the
SARP10 Registration process. There is a local contractor preference of 5%. For evaluation purposes the
5% will be applied to the Total Estimated Unit Price Value.

00170.16 Selection Schedule
The following schedule will be adhered to during the selection process. It is subject to change at the sole
discretion of SARP10.

Event Completed By

Advertising Date, RFB available, Vendor
Registration for Prequalification open

Pre-Bid Meeting January 29, 2015

January 19, 2015

Last date for Bidder’s Questions, Registration for

Prequalification Information deadline February 6, 2015

Issue Addendum for answers to questions February 11, 2015
Receive all Bids February 17, 2015 by 3:00pm local time
Source: 00170, 2012, Request for Bid Page 4 of 40
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Event Completed By

February 17, 2015 immediately

Public Opening following receipt of bids

Public Notice of Award February 26, 2015
Tentative Notice to Proceed March 9, 2015
Preconstruction Meeting with Subcontractor March 12, 2015

00170.17 Mandatory Pre-Bid Meeting

A mandatory pre-bid meeting will be held from 10:00 A.M to 11:30 A.M (local time) at Benjamin Hooks
Central Library 3030 Poplar Avenue Memphis, TN 38111 on January 29, 2015. You are required to
attend the pre-bid meeting at your own cost. Contact Purchaser at least two calendar days before the
pre-bid meeting in order to coordinate your attendance.

Source: 00170, 2012, Request for Bid Page 5 of 40
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00270 - Instructions to Bidders

00270.1 Bidder's Compliance with Request for Bid

Provide the information requested and any supporting information necessary to permit a complete
analysis of your bid. You acknowledge that preparation and submission of a bid will be at your sole cost
and that you will treat this RFB and any resulting discussions as confidential. If you do not agree to treat
this RFB and associated discussions as confidential, return the complete RFB to Purchaser and delete or
destroy any copies you made.

00270.2 General Bid Parameters

Provide the information requested in Section 00270 and Section 00370 in the appropriate fields of Section
00370. Complete each line of Section 00370 in its entirety and submit it with your bid in accordance with
Section 00170. Do not alter Section 00370 forms in any way or deviate from the terminology used or the
unit of measure indicated when completing Section 00370. Submit Section 00370 forms in their original
core application software, with no embedded programming and no permissive encoding restricting access
to the data provided.

00270.2.1 Bidder's Contact Information
Include contact information for your representative in Article 00370.2.1. Your representative must have
the appropriate expertise and authority to negotiate on behalf of your company.

00270.2.2 Addendato Request for Bid

In Article 00370.2.2, list all addenda received from Purchaser and indicate "Yes" to show your receipt of
and incorporation of the listed addenda into the bid. Address any exceptions or clarifications to addenda
in accordance with Article 00270.6.

00270.3 Bid Pricing

You must include numerical values in the applicable fields of Tables 00370.3.1 through 00370.3.3. Non-
numerical values, such as "included" or "not applicable," are not acceptable. Purchaser will evaluate
fields left blank or filled with a zero as scope included in your bid at no cost.

00270.3.1 Unit Pricing

Provide the unit prices to perform the Work in accordance with this RFB in Table 00370.3.1. A unit price
is the total amount to be billed to Purchaser for a specific unit of work. Unit pricing includes all costs,
overhead, profit and mark-up associated with delivering the complete unit.

00270.4 Supplemental Bid Information

00270.4.1 Company Status
In Article 00370.4.1, indicate the type of your organization’s legal entity and the state and country in which
it is organized.

00270.4.2 Contractor License
If you are not licensed to perform the Work, indicate “No" in Article 00370.4.2. If you indicate "No,"
declare an exception in accordance with Article 00270.6.

00270.4.3 Not Used

00270.4.4 Bid Validity Period

Indicate "Yes" in Article 00370.4.4 if your bid is valid for one hundred eighty calendar days after the Bid
Due Date (the "Bid Validity Period"). If you indicate "No" in Article 00370.4.4, provide the number of
calendar days that your bid is valid in Article 00370.4.4 and declare an exception in accordance with
Article 00270.6. Purchaser may reject your bid without prior notice if your bid is not valid for the full Bid
Validity Period.

Source: 00270, 2012, Instructions to Bidders Page 6 of 40
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00270.4.5 Firm Non-Escalatable Pricing

Indicate "Yes" in Article 00370.4.5 if the bid pricing is firm and not subject to escalation. If you indicate
"No," declare an exception in accordance with Article 00270.6 and include the terms of escalation in your
exception.

00270.4.6 Taxes

Tax requirements are identified in Article 00571.6. Indicate "Included" in Article 00370.4.6 if your bid
includes the tax requirements. If you indicate "Excluded" in Article 00370.4.6, declare an exception in
accordance with Article 00270.6.

00270.4.7 Work at Jobsite

Identify the type of craft labor.

If you plan to subcontract any of the Work, indicate “Yes” in the appropriate section of Article 00370.4.7
and complete Table 00370.4.7.

00270.5 Schedule Compliance
Indicate "Yes" in Article 00370.5 if you can meet the schedule dates included in Table 00370.5. If you
indicate "No," submit an alternative summary level schedule with your bid.

00270.6 Compliance with Request for Bid

00270.6.1 Declared Exceptions to RFB Requirements

An exception is any variation from an express RFB requirement. Declare all exceptions, whether
commercial or technical in nature, in Table 00370.6.1. Provide specific exceptions and accurately
reference the article number to which each exception applies. Exceptions of a general nature or that refer
to your standard specifications or terms are not acceptable and may result in Purchaser rejecting your bid
without prior notice.

00270.6.2 Declared Clarifications to RFB Requirements

A clarification is the means by which you offer to meet an RFB requirement if the RFB does not identify
the specific means by which the RFB requirement must be met. Declare any clarifications, whether
commercial or technical in nature, in Table 00370.6.2. Reference the article number to which each
clarification applies.

00270.7 Bid Attachments
List any supplemental documents included in your bid in Article 00370.7.

00270.8 Declarations
Indicate "Yes" in Article 00370.8 to confirm you have familiarized yourself with the conditions affecting the
Work. If you indicate "No," declare an exception in accordance with Article 00270.6.

00270.9 Nondiscrimination

All entities contracting with the Purchaser agree to abide by and to take affirmative action when
necessary to ensure compliance with the nondiscrimination clauses set out below, and agree to show
proof of non-discrimination upon request and to post in conspicuous places available to all associate
agents and their employees. In the event of non compliance with nondiscrimination clauses, or with
provisions of Executive Orders 11141 (age), 11246, 11375 (women), 12086 (Vietnam veterans), 11478
(federal employees), 11625 (minority business) 11701 (veterans), Title 41, Chapter 60 (handicapped) and
specifically the handicapped affirmative action clause in Section 60-741.6.9 of OFCCP Rules, and any
and all other federal laws prohibiting discrimination, contracts may be canceled, terminated, or suspended
in whole or in part by the Purchaser.

The Bidder shall execute the specified Nondiscrimination Certificate (see Section 00672.3) agreeing that,
if awarded the Subcontract, he/she shall not discriminate against any Sub-subcontractor, employee, or
applicant for employment on the grounds of race, color, national origin or sex, in accordance with the

Source: 00270, 2012, Instructions to Bidders Page 7 of 40
v1.0W
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citations listed in the above paragraph; and shall require the execution of such a certificate for each Sub-
subcontractor prior to award of any subcontract with the further requirement that each subcontractor shall
include identical requirements in any lower tier subcontracts which might in turn be made. FAILURE TO
EXECUTE AND SUBMIT SUCH CERTIFICATE WITH THE BID MAY CAUSE THE BID TO BE
REJECTED AS NON-CONFORMING. The successful Bidder and all Sub-subcontractors under the
general contract shall maintain copies of their payrolls and all subcontracts for each weekly payroll period
for the life of the construction and for a period of SEVEN (7) YEARS after final release and payment is
made by the Purchaser to the contractor.

00270.10 Equal Business Opportunity Program (EBO)
The Bidder must complete and return the Equal Business Opportunity Program Compliance Form
included in Section 00672.4 of this RFB.

Source: 00270, 2012, Instructions to Bidders Page 8 of 40
v1.0W
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00370 - Commercial Bid Form (10 pages)

Source: 00370, 2012, Commercial Bid Form Page 9 of 40
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00370 - Commercial Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder

shall complete this form entirely and return it with Bidder's Bid.

00370.1 Bid Submitted by

Bidder Response Column

Company Name

Mailing Address/Number, Street

Mailing Address/State, Zip Code

Country

Taxpayer ID Number (or EIN)

Bidder's Bid Date

Bidder's Bid No.

00370.2 General Bid Parameters

Bidder is providing the information defined by the articles comprising Section 00270, INSTRUCTIONS
TO BIDDERS, in the corresponding fields of this Section 00370, COMMERCIAL BID FORM.

00370.2.1 Bidder's Contact Information

Bidder Response Column

Bidder's Representative Name

Title

Mailing Address/Number, Street

Mailing Address/City

Mailing Address/State, Zip Code

Delivery Address/Number, Street

Delivery Address/State, Zip Code

Country

Email Address

Phone Number

Mobile Phone Number

Fax Number

~|—~]—
— |~ |—
'
~|~|—~
—

Business Interruption Plan

Confirm that Bidder maintains a Business Interruption/Disaster Recovery Plan that
documents how Bidder will respond to disaster or pandemic to help minimize impact -
Yes/No

If Yes, plan should be submitted with RFB.

00370.2.2 Addenda to Request for Bid

Bidder acknowledges receipt and inclusion of the following Addenda to the RFB - Yes/No

Bidder Response Column

Addenda Number Date Issued

Received and Incorporated

00370.3 Bid Pricing Information

00370.3.1 Bid Prices

See Attached Pricing Table(s)
[Bidder to List Tables Used]

00370.4 Supplemental Bid Information

Bidder provides the following information to supplement the Bidder's bid pricing.

00370.4.1 Company Status

Bidder Response Column

Bidder's company status is:(i.e., partnership, individual owned, joint venture, corporation,
etc.)

in State of

in Country of

00370.4.2 Contractor License

Bidder Response Column

Bidder certifies that it is licensed, as required, to engage in the RFB Work scope in the
State/Province/Country the RFB Work is to be performed. - Yes/No

1st License Title

in State/Province of

License Number

2nd License Title

in State/Province of

License Number

00370.4.3 DUNs Number

Source: 00370, 2012, v.1.0

Commercial Bid Form
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00370.4.4 Bid Validity Duration Bidder Response Column

Bidder's bid is valid for acceptance by the Purchaser for a period of 180 days from the bid
due date. - Yes/No

If no, Bidder's bid is valid for indicated days from bid due date. - No. Days

00370.4.5 Firm Non-Escalatable Pricing Bidder Response Column

All of Bidder's prices herein bid are firm and are non-escalatable. - Yes/No
If No, explanation is included as an Exception.

00370.4.6 Taxes Bidder Response Column

Bidder's prices included herein are in accordance with Article 00571.6 Taxes. - Yes/No
If No, explanation is included as an Exception.

00370.4.7 Work at Jobsite Bidder Response Column

Bidder's source of craft labor to be utilized in the performance of the Work is -
Open-Shop/Merit-shop/Union-shop

If applicable, identify the local union(s) used for hiring craft labor: 1st Local Union
Name

Address/Number, Street

Address/City, State, Zip Code

Phone

Email

Address/Number, Street

Address/City, State, Zip Code

Phone

Email

Bidder has accounted for all Jobsite existing and controlling conditions and limitations
which may affect the Work performance and the Bidder's Bid. - Yes/No  If No,
explanation is included in Exception.

Bidder proposes that it will perform all the Work at the Jobsite with its own forces. - Yes/No

Bidder has indicated proposed sub-subcontracted Work in attached Table 00370.4.7. -
Yes/No

Bidder has provided proposed Small Business/Minority/Disadvantaged Entrepreneur
Participation Plan with its bid. - Yes/No

00370.5 Schedule Compliance

Bidder agrees to meet the schedule dates indicated in the RFB documents: - Yes/No
If No, explanation is included in Exception.

If No, Bidder has completed and submitted an attached alternative summary level
schedule: - Yes/No

00370.6 Compliance with Request for Bid

NOTE: A bid based on Bidder's standard terms and conditions will not be considered. The bid must address specific
exceptions, if any, to Purchaser's terms and conditions.

Bidder certifies that its bid complies with all RFB commercial and technical requirements
without exception and clarification. - Yes/No

00370.6.1 Exceptions

Bidder certifies that its bid complies with all RFB commercial and technical requirements
except for the following: Bidder Response Column

Bid is based on acceptance of all commercial requirements of this RFB. - Yes/No

If No, all Commercial Exceptions have been accurately defined and identified as
"Commercial Exceptions" on the Purchaser provided and Bidder attached Exceptions
Form: - Yes/No

Bid is based on acceptance of all technical requirements of this RFB. - Yes/No

If No, all Technical Exceptions have been accurately defined and identified as "Technical
Exceptions" on the Purchaser provided and Bidder attached Exceptions Form. - Yes/No

Source: 00370, 2012, v.1.0 Commercial Bid Form
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00370.6.2 Clarifications Bidder Response Column
Bidder certifies that its bid complies with all RFB commercial and technical requirements
without clarification. - Yes/No

If No, all Commercial Clarifications have been accurately defined and identified as
"Commercial Clarifications" on the Purchaser provided and Bidder attached Clarification
Form. - Yes/No

If No, all Technical Clarification have been accurately defined and identified as "Technical

Clarifications" on the Purchaser provided and Bidder attached Clarification Form. -
Yes/No

00370.7 Bid Attachments

In addition to this Commercial Bid Form and Tables indicated herein, the Bidder's Bid
contains supplemental information and details attached to this bid consisting of the Bidder Response Column
following:

(Attachment 1)

(Attachment 2)

(Attachment 3)

(Attachment 4)

(Attachment 5) (Add additional lines as needed)

00370.8 Declarations

The Bidder declares that it has familiarized itself with the conditions affecting the Work.
The Bidder also declares that only the persons or firms interested in the bid as principal or
principals are named herein; that no other persons or firms have any interest in this bid or
in the Subcontract to be entered into; that this bid is made without connection with any
person, company, or party likewise submitting a bid; and that it is in all respects for and in
good faith, without collusion or fraud. - Yes/No

If written notice of acceptance of this bid is delivered to the Bidder within “Bid Validity”
days after the date set for receipt of bid, or any time thereafter before the bid validity
expires, the Bidder will, within 5 days after receipt of a formal Subcontract for signature,
exercise and deliver to Purchaser a signed Subcontract in the form provided by the
Purchaser in accordance with the documents provided herein. - Yes/No

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 3 of 10
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Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this
form entirely and return it with Bidder's Bid.
Bid Submitted by (Company Name) [
00370.3 Bid Pricing Information
00370.3.1 Unit Pricing
Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final Work
quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in compliance
with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the work which is required
or implied by the RFB documents or which may be inferred therefrom, and which is customarily provided in furnishing a complete and
finished work item of its kind. Further, any and all alterations, modifications, and adjustments to the work item, which is reasonably
foreseeable or customarily encountered in providing and installing equipment, material, and services of the work item kind, will be
performed without additional compensation.
In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser.
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.
00370.3.1.1 Unit Prices Bidder Response Columns
Unit of Estimated
Item Number |ltem Description Measure Quantity Unit Price Extension Price
00003-6.01 (Light Cleaning & Mainline CCTV Inspection for all Diameters Linear Foot 27,000 $ - |$ -
02540-5.01.01 |Sewer Point Repair, 6" through 10" Pipe (<10’ Deep) Each 40 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.01a15 1 Repair, 6” through 10" Pipe (<10’ Deep) Linear Foot 160 © -8 )
02540-5.01.02 |Sewer Point Repair, 6" through 10" Pipe (10.1'-15' Deep) Each 25 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.02315 1 Repair, 6" through 10" Pipe (10.1-15' Deep) Linear Foot 100 © -8 )
02540-5.01.03 |Sewer Point Repair, 6" through 10" Pipe (15.1'-20' Deep) Each 5 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.033) 5 ;. Repair, 6" through 10" Pipe (15.1'-20’ Deep) Linear Foot 50 & - E )
02540-5.01.04 |Sewer Point Repair, 12" through 18" Pipe (<10' Deep) Each 15 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.044 Point Repair, 12" through 18 Pipe (<10’ Deep) Linear Foot 100 $ - s =
02540-5.01.05 | Sewer Point Repair, 12" through 18" Pipe (10.1'-15' Deep) Each 5 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.05a15 1 Repair, 12” through 18" Pipe (10.1-15' Deep) Linear Foot 50 © -8 )
02540-5.01.06 |Sewer Point Repair, 12" through 18" Pipe (15.1'-20" Deep) Each 5 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.063) 5 ;¢ Repair, 12” through 18" Pipe (15.1-20’' Deep) Linear Foot 50 & - E )
02540-5.01.07 |Sewer Point Repair, 21" through 24" Pipe (<10' Deep) Each 3 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.0731 5 i Repair, 21” through 24" Pipe (<10’ Deep) Linear Foot 30 & - E )
02540-5.01.08 | Sewer Point Repair, 21" through 24" Pipe (10.1'-15' Deep) Each 3 $ - |3 -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.084 Point Repair, 21" through 24" Pipe (10.1'-15' Deep) Linear Foot 80 o ik )
02540-5.01.09 |Sewer Point Repair, 21" through 24" Pipe (15.1'-20' Deep) Each 3 $ - |$ -
Each additional linear foot beyond the 10 feet minimum, for Sewer .
02540-5.01.09a 5, ;. Repair, 21” through 24" Pipe (15.1-20’ Deep) Linear Foot 80 & - )
02540-5.01.10 Each service connlectlon and assom_ated lateral pipe included in a Each 30 $ s )
Sewer Point Repair, all depths, all diameters
02540-5.02 [Traffic Control per Point Repair Each 90 $ - |3 -
02540-5.03 [Removal & Replacement of Vegetated Area Square Yard 120 $ - |$ -
02540-5.04 |Pavement Backfill Ton 6750 $ - |3 -
02950-01.01 |Asphaltic Concrete Pavement Removal and Replacement Cubic Yard 500 $ - s -
02950-01.02 |Concrete Pavement Removal and Replacement Cubic Yard 50 $ - | s -
02950-02 |Concrete Sidewalk Removal and Replacement Square Foot 750 $ - |$ -
02950-04  [Concrete Curb and Gutter Removal and Replacement Linear Foot 270 $ - |3 -
100% Performance and Payment Bonds Lot 1 $ - |$ -
Total Estimated Unit Price Value| $ -
Note the Subcontractor shall provide documentation to determine compensated cost per point repair using the rates described above.

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 4 of 10



SARP10 Program RFB Issue
179821.71.0412 Mainline Sewer Point Repair - Group 2 19Jan2015

Table 00370.4.7 - Sub-Subcontracts

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Table.
Bid Submitted by (Company Name) [
00370.4.7 Sub-Subcontracts
Bidder proposes that specific portions of the Work scope not performed by Bidder will be Sub-Subcontracted to the Sub-subcontractors indicated
below. The value of each Sub-subcontract is indicated as an approximate percentage value of the total monetary value of the Bidder's Bid.
Subcontractor must obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the Work at the Jobsite, prior
to their arrival at the Jobsite. Refer to the "Subcontracting” article within the terms and conditions for applicable submission information.
00370.4.7.1 Sub-Subcontracted Work
Sub-subcontractors % of Total | Safety Information
Scope of Sub-Subcontracted Work T 2 A MBE or WBE Work Value Included (Y/N) Current EMR

% of Work performed by Bidder. (Bidder Company Name) 100.0%
@)
(b)
©
(d)
(e)
®
@

Total Percentage Value (Must Equal 100%) 100.0%

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 5 of 10
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Table 00370.6.1 - Exceptions Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.

Bid Submitted by (Company Name)

00370.6.1 Exceptions

The Bidder’s specific Exceptions herein itemized and included with the bid represent an exhaustive list of any
and all explicit variations or deviations from the requirements of the RFB documents. Bidder confirms that
otherwise, it is the intent of Bidder's bid that the Work will be performed in strict accordance with the
requirements of the RFB documents.

00370.6.1.1 Commercial Exceptions

Count Reference Article Stated Commercial Exception

CE1l
CE2
CE3
CE4
CE5
CEG6
CE7
CE8
CE9

00370.6.1.2 Technical Exceptions
Count Reference Stated Technical Exceptions

TE1
TE2
TE3
TE4
TES
TE6
TE7
TE8
TE9
TE10
TE1l
TE12
TE13
TE14
TE15
TE16
TE17
TE18
TE19
TE20

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 6 of 10
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Table 00370.6.2 - Clarifications Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.
Bid Submitted by (Company Name) [

00370.6.2 Clarifications

All of Bidder’s Clarifications herein itemized and included with the bid do not constitute explicit variation or
deviation from performance of the Work by the Bidder in strict accordance with the requirements of RFB
documents.
00370.6.2.1 Commercial Clarifications
Count Reference Article Stated Commercial Clarification
CC1l
CC2
CC3
CC4
CC5
CC6
CC7
CC8
CC9

00370.6.2.2 Technical Clarifications
Count Reference Stated Technical Clarification
TCl
TC2
TC3
TC4
TC5
TC6
TC7
TC8
TC9
TC10
TC1l1
TC12
TC13
TC14
TC15
TC16
TC17
TC18
TC19
TC20

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 7 of 10
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00370.7 Schedule Compliance
State any exceptions in 00370.6.1.

00370.7.1 Construction Milestone Completion Dates

Bidder
Construction Milestone Complies?
Item |Milestone Description Completion Date *LDs Apply? | (Yes/No)

Work will be released to Subcontractor in groups of five (5) point repairs. 30 days after receiving the list from

1 |The Subcontractor shall complete all of the Work related to these five Purchaser Yes
repairs within thirty (30) days of receiving the list.
2 Once a repair is started, the Subcontractor shall complete the Work within 7 days after start of asphalt cutting Yes

7 days (including any repaving).

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated damages per applicable Articles
of Section 00571.

*Note Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical and must be maintained.

Source: 00370, 2012, v.1.0 Commercial Bid Form Page 8 of 10
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00370.8 Schedule of Submittals
Effective Date:  TBD
The following are post-award Subcontract submittals. This list is not all-inclusive. The RFB documents contain submittal requirements that|  $;
are not included in this list. It will, however, remain the successful Bidder's responsibility to comply with submittal requirements whether or | & °
not the submittal is included in the following list: ;5:7 Z
If Bidder does not agree, state an exception in 00370.6.1. 5 §
Submittal Dates 2
Reference Calendar o
Iltem| Section |Submittal ltem Days Event
00370.8.1 Commercial Submittals
co1 None Executed Subcontract in the form provided by the] 5 After |Receipt of Subcontract for
Purchaser Signature
Cco02 00571 Payment Estimate Breakdown 10 After |Effective Date and Prior to
First Payment with monthly
updates
C03 00571 Security Instruments 10 After |Effective Date
co4 00572 Lien Waivers and Report of Disadvantaged With  |Each Invoice
Business Enterprise Participation Form
C05 00572 Final Lien Waivers from Subcontractor and Sub- With  |Final Invoice
subcontractors and Sub-subcontractors
subcontractors and Report of Disadvantaged
Business Enterprise Participation Form
Co6 00571 Final Payment Invoice and Report of 45 After [Issuance of the Notice Of
Disadvantaged Business Enterprise Participation Final Completion and
Form Acceptance
Cco7 00572 Contractor Licenses 14 Before |Mobilization Onsite
co8 00572 Written Notice and Supporting Documentation, of 5 After [Occurrence of Event Giving
all Claims Rise to the Claim
C09 00572 Insurance Certificates for Purchaser Approval Prior to |Mobilization
C10 00572 Initial Issue Subcontractor's Work Execution 30 After |Effective Date
Schedule
Ci11 00571 Subcontractor Actual Man-hours Expended and Weekly After [Mobilization Onsite
Quantities Installed
Ci12 00575 Subcontractor's Daily Report Daily After [Mobilization Onsite
C13 00575 Signed Daily Reports Daily [After Mobilization Onsite
Ci4 00575 Weekly Coordination Meeting Agenda Input Weekly Prior to |Weekly Coordination
Meeting
C15 00575 Subcontractor's Safety, Health and Accident Prior to [Mobilization Onsite
Prevention Program
C16 00575 Subcontractor's Hazardous Waste Project Health Prior to |Mobilization Onsite
and Safety Plan
C17 00575 Safety and Health Representative Resume Prior to |Assignment and Mobilization
C18 00575 Verification of meeting Hazardous Waste 5 Prior to |Mobilization Onsite
Requirements of 29CFR1910.120
C19 00575 Hazardous Materials Documentation With _|Each Hazmat Shipment
C20 00575 Safety and Health Records Monthly After |Mobilization Onsite
c21 00575 Evidence that Jobsite Personnel have Passed 10 Prior to |Mobilization Onsite
Drug Testing
C22 | Loss Control [Fall Protection Plan 5 Prior to |Starting Work Operations
Manual
C23 | Loss Control [Chemical Hazard Communication Plan, as 5 Prior to [Mobilization Onsite
Manual applicable
C24 | Loss Control |Substance Abuse Program 5 Prior to |Mobilization Onsite
Manual
C25 SRF W-9 of Subcontractor and Sub-subcontractors With Bid
also include Contact Information for each
includi
C26 00672.3 [Certificate of Nondiscrimination for Subcontractor With Bid
and Sub-subcontractors
c27 00672.4  |Equal Business Opportunity Program With Bid
Compliance Form for Subcontractor and Sub-
subcontractors
Cc28 00672.6 |Certification Regarding Debarment With Bid
Subcontractor and Sub-subcontractors

Source: 00370, 2012, v.1.0
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00370.8 Schedule of Submittals

Effective Date:

TBD

The following are post-award Subcontract submittals. This list is not all-inclusive. The RFB documents contain submittal requirements that
are not included in this list. It will, however, remain the successful Bidder's responsibility to comply with submittal requirements whether or
not the submittal is included in the following list:

If Bidder does not agree, state an exception in 00370.6.1.

Bidder Agrees?
Yes/No

Submittal Dates
Reference Calendar Due
Item| Section |Submittal Item Days Event Date
C29 00672.6 |Certification Regarding Equal Employment With Bid
Opportunity for Subcontractor and Sub-
subcontractors
C30 SRF M/WBE Certificates for both Subcontractor and With Bid
Sub-subcontractors as applicable
C31 SRF EPA Form 6100-2 for DBE/MBE/WBE Sub- 10 After Effective Date and as
subcontractors updated
C32 SRF EPA Form 6100-3 for DBE/MBE/WBE Sub- With Bid and as updated
subcontractors
C33 SRF EPA Form 6100-4 for Subcontractor With Bid and as updated
C34 SRF Employee Rights under the Davis-Bacon Act Posted |All Sites to be easily
Poster (English and Spanish) accessed/viewed and
protected from weather
C35 SRF WH-1321 poster Posted |All Sites to be easily
accessed/viewed and
protected from weather
C36 SRF Wage Decision Posted |All Sites to be easily
accessed/viewed and
protected from weather

Source: 00370, 2012, v.1.0
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00571 - Supplementary Terms and Conditions

00571.1 Notices and Correspondence

The parties agree to send all notices arising out of or related to this Subcontract by one of the following
methods: (a) personal delivery; (b) certified mail with return receipt; (c) nationally recognized overnight
mail or courier service, with delivery receipt requested; or (d) email. The parties may send routine
correspondence by email or first class mail, each without confirmation of receipt. The parties agree to
address notices and correspondence as indicated in this article. Subcontractor agrees that delivery of a
notice or of correspondence by Purchaser to Subcontractor’s at the jobsite constitutes personal delivery.

Electronic Technical Correspondence

Addressed to Purchaser: Addressed to Subcontractor:
To: Brad Davis To: [[ name ]]
DavisBJ@bv.com [[ email address 1]]

Cc: Gary Older Cc: [[ name ]]
OlderGS@bv.com [[ email address 1]

Non-Electronic Technical Correspondence

Addressed to Purchaser: Addressed to Subcontractor:
Overland Contracting Inc. [[ subcontractor entity J]

3485 Poplar Avenue, Suite 230 [[ street address ]]

Memphis, TN 38111 [ city, state, zip code 1]]
Attention: Brad Davis Attention:

179821.71.0412 [[ subcontract number ]]

Electronic Commercial Correspondence (excluding invoices)

Addressed to Purchaser: Addressed to Subcontractor:
To: Aaron Kinkelaar To: [[ name ]|
KinkelaarAB@bv.com [[ email address 1]

Cc: [[ name 1]]
[[ email address 1]]

Non-Electronic Commercial Correspondence (excluding invoices)

Addressed to Purchaser: Addressed to Subcontractor:

Black & Veatch [[ subcontractor entity ]]

8400 Ward Parkway [[ street address ]]

Kansas City, MO 64114 [ city, state, zip code 1]]

Attention: Aaron Kinkelaar Attention:

179821.71.0412 [[ subcontract number ]]

Source: 00571, 2012, Supplementary Terms and Conditions Page 10 of 40
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Electronic Invoices

Prior to Invoice submission to BVAPMarkView@bv.com, Subcontractor will send a copy to
OlderGS@bv.com, DavisBJ@bv.com and ChenJ2@bv.com for review and approval. Once approved,
Subcontractor will be notified to submit the Invoice to BVAPMarkView@bv.com. Subcontractor shall
utilize the A1A form, available upon request.

Original Invoice: With a Copy to:
To: Overland Contracting Inc. To: Julia Chen
BVAPMarkView@bv.com ChenJ2@bv.com

Fax (866) 941-9458
Attention: BVAP
179821.71.0412

00571.2 Not Used

00571.3 Payment Terms
The following payment terms shall apply in addition to the corresponding provisions contained in Article
00572.4 Invoicing and Payment.

The Parties will meet each month at an agreed time in order to determine the quantity of materials used
and man-hours expended during the invoice period. The Parties will use the field progress measurement
system to calculate that month’s payment total by adding the Subcontract unit price totals based on actual
Work completed.

00571.4 Security Instruments

Subcontractor shall give Purchaser separate performance and payment bonds in the format of AIA
Document 312 - 2010 Performance Bond and Payment Bond, each in the amount of the Subcontract
Price. Subcontractor shall submit the bonds to Purchaser by the due date specified in the Article titled
"Schedule of Submittals and Applicable Liquidated Damages". The bonding company must be licensed
to bond in the state in which the Project is located and must be rated "A" or better by A.M. Best and
included in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570).

00571.5 Liquidated Damages

00571.5.1 General

Subcontractor's failure to meet the requirements identified in this Article 00571.5 will cause Purchaser to
incur harm that will be very difficult to ascertain with certainty. The Parties therefore agree the liquidated
damages specified in this Article 00571.5 represent a reasonable estimate of Purchaser's harm and are
not intended as a penalty. Subcontractor's obligation to pay liquidated damages for breach of one
specified requirement does not relieve Subcontractor of its obligation to pay liquidated damages for
breach of another specified requirement. Subcontractor's payment of liquidated damages for breach of
the specified requirement is Purchaser's sole and exclusive remedy with regard to Subcontractor's breach
of that requirement, except for any other express remedies stated in the Subcontract. If Purchaser
terminates the Subcontract for cause, liquidated damages will cease to accrue after the termination date
and Subcontractor's remaining liability will be calculated in accordance with Article 00572.17.

00571.5.2 Not Used
00571.5.3 Construction Milestone Dates

Each construction milestone subject to liquidated damages for late completion is listed in the article titled
"Construction Milestone Completion Dates and Applicable Liquidated Damages”. If all portions of the

Source: 00571, 2012, Supplementary Terms and Conditions Page 11 of 40
v1.0W



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

Work comprising the construction milestone do not meet the Subcontract requirements on the
construction milestone completion date, liquidated damages will accrue for each failure as shown below.

Beginning on the first calendar day after the specified construction milestone completion date for each
construction milestone and continuing until the construction milestone is completed, delay liquidated
damages will be assessed at the rate of five hundred dollars ($500.00) per calendar day.

00571.6 Taxes

Subcontractor shall pay all payroll and other related employment compensation taxes for Subcontractor’s
employees, federal, state and other taxes which may be assessed on Subcontractor’s income from the
Project, engineering and business license costs (collectively, the “Subcontractor Taxes”). Subcontractor
shall administer and pay all sales, use, gross receipts and excise taxes (collectively, the “Project Taxes”).
Subcontract price includes Subcontractor Taxes and all Project Taxes. Purchaser will not be responsible
for any additional charges related to tax that were not included as part of the Subcontract Price. Where
applicable, Purchaser shall furnish to Subcontractor a certificate complying with state and local
governmental laws, regulations and ordinances identifying any components of the Work to be considered
exempt from the Project Taxes. Subcontractor shall cooperate with Purchaser to establish appropriate
procedures and minimize the amount of such taxes to the extent reasonable and practical. Subcontractor
is responsible for all property taxes on the construction equipment; Owner is responsible for property
taxes on all other items incorporated into the project. Subcontractor shall notify Purchaser, and Purchaser
shall have the right to review prior to Subcontractor’s response to such document, of any correspondence
with a federal or local taxing authority as it relates to sales and use, gross receipts, or excise taxes.
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00572 - General Terms and Conditions

00572.1 Definitions
The terms below have the following definitions when used in this Subcontract:

"Applicable Laws" means all laws, statutes, regulations, codes, rules, treaties, ordinances, judgments,
permits, decrees, approvals, interpretations, injunctions, writs, orders, or other legal requirements of a
governmental body entitled to exercise any administrative, executive, judicial, legislative, police,
regulatory or taxing power and having jurisdiction over the jobsite or performance of the Work.

"Claims" means claims, actions, suits, liabilities, demands, damages, losses, costs, expenses (including
reasonable attorneys' fees), impacts to price, impacts to schedule, awards, fines and judgments, of every
kind and nature.

“Consent Decree” means the negotiated plan between Owner, Department of Justice, Environmental
Protection Agency, Tennessee department of Environment and Conservation, and the Tennessee Clean
Water Network that requires Owner to develop and implement plans to improve its wastewater systems.

"Construction Schedule” means the detailed network schedule developed by Purchaser..

"Effective Date" means the date on which Purchaser releases Subcontractor to proceed with all or part of
the Work, whether the release occurs under a written notice to proceed issued prior to execution of this
Subcontract or by execution of this Subcontract.

"Final Completion" means for each group of five sewer point repairs as released under the Article titled
“Construction Milestone Completion Dates”: (a) the Work is complete and complies with the requirements
of this Subcontract; and (b) Subcontractor has fulfilled all of its obligations under this Subcontract except
obligations that survive completion of the Work.

"Indemnified Parties" means Owner and its officials, Purchaser, Purchaser’s engineer, and the parent
companies, related companies, affiliated companies, subsidiaries, successors, and assigns of each,

including the shareholders, officers, directors, partners, employees, and agents of each of the above
firms. “Indemnified Parties” does not include Subcontractor or any Sub-subcontractor.

“Notice to Proceed” means to written notice provided by Purchaser to Subcontractor releasing
Subcontractor to proceed with all or part of the Work.

"Owner" means the City of Memphis, Tennessee.
"Parties" means Purchaser and Subcontractor.

“Program Manager” means Black & Veatch Corporation or Overland Contracting Inc. (OCI)

"Purchaser" means the party so identified in the Subcontract Agreement.

“SARP10 Program Office” 3485 Poplar Avenue, Suite 230, Memphis, TN 38111

"Specifications" means Purchaser's documents describing the technical and other requirements of the
Work, and the codes, standards, or specifications referenced in the documents.

"Subcontract" means the agreement between Purchaser and Subcontractor consisting of: (a) the
Subcontract Agreement; (b) the documents listed in the Subcontract Agreement; (c) written Subcontract
revisions; (d) attachments, appendices and exhibits to the Subcontract documents; (e) documents
expressly incorporated by reference into the Subcontract; and (e) any requirements that can be
reasonably inferred from any of the foregoing.
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"Subcontract Agreement" means the Subcontract form executed by Purchaser and Subcontractor.

"Subcontract Price" means the total compensation to be paid to Subcontractor under this Subcontract.

"Subcontractor" means the party so identified in the Subcontract Agreement.

"Sub-subcontractor" means any party, at any tier, having an agreement with Subcontractor or with a Sub-
subcontractor, to perform a portion of the Work.

"Technical Specifications" has the same meaning as "Specifications."

"US" or "USA" means the United States of America.

"Warranty Period" means a one year period of time after Final Completion is achieved, as may be
extended pursuant to Article 00572.10.

"Work" means that which Subcontractor is to perform or provide under this Subcontract.
00572.2 Interpretation

00572.2.1 This Subcontract is the complete and final agreement between the parties relating to the
Work. All prior or contemporaneous negotiations and agreements relating to the Work are superseded by
this Subcontract. Exceptions or terms submitted by Subcontractor in the course of accepting this
Subcontract are void.

00572.2.2 Provisions of this Subcontract that contemplate performance or obligations subsequent to
completion or termination of the Work or contain waivers or limitations of liability will survive such
completion or termination. Termination of the Work will not affect the rights and obligations that arose
before termination.

00572.2.3 If any provision of this Subcontract is held to be unenforceable, the remaining provisions of
this Subcontract will remain in effect.

00572.3 Subcontractor’s Status

Subcontractor is an independent contractor in the performance of the Work. Subcontractor is solely
responsible for the means, methods, sequences, procedures, and safety precautions used or adopted by
Subcontractor and any Sub-subcontractor in the performance of the Work. Except as provided in Article
00574.2 and 00574.3, Subcontractor has sole authority and responsibility to employ, manage, discharge,
and otherwise control its employees.

00572.4 Invoicing and Payment

00572.4.1 Subcontractor shall submit invoices to Purchaser with all documentation required to be
submitted with the invoice. Each invoice must be itemized by the Subcontract line number. Each invoice
must also clearly show the Subcontract number, the invoice number, the billing period (if applicable), the
invoiced amount, retention (if applicable), and the net amount due. The final invoice must contain a copy
of Purchaser’s notice of Final Completion.

00572.4.2 Subcontractor agrees to provide additional itemization of the Subcontract price as Purchaser
reasonably requests. If payment to Subcontractor will be on a time and material basis or a unit price
basis, or if Subcontractor files a Claim under Article 00572.13, Subcontractor shall furnish Purchaser
complete breakdowns and supporting information in the detail required by Purchaser to verify the
accuracy of the invoiced or claimed amounts. Purchaser or Purchaser's designee may audit the
aforementioned records at Purchaser's expense.
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00572.4.3 Purchaser will withhold five percent retention from all invoices except the final invoice.
Payment by Purchaser does not: (a) constitute approval or acceptance of any portion of the Work; (b)
waive any of Purchaser's rights; or (c) relieve Subcontractor from responsibility or liability arising out of or
related to this Subcontract. Acceptance by Subcontractor of final payment constitutes a release and waiver
of all Claims by Subcontractor against Indemnified Parties.

00572.4.4 Purchaser may withhold or set-off amounts due under this Subcontract on account of Claims
arising out of or related to Subcontractor's breach or reasonably anticipated breach of this Subcontract.

00572.4.5 Once Work that has undergone specified QA/QC is submitted, reviewed and approved by the
Program Manager, the Subcontractor’s invoice will be submitted along with the Program Manager’s next
invoice to the Owner. The Program Manager’s invoice is typically submitted during the second week of
each month for work performed during the previous month. Typical payment from the Owner to the
Program Manager is anticipated to be forty five (45) calendar days upon Owner’s acceptance of invoice,
and the Program Manager will cause the Purchaser to pay the Service Contractor within two weeks of
Program Manager's receipt of payment from the Owner.

00572.5 Schedule

Performance of the Work as scheduled under this Subcontract is of the essence. Subcontractor shall
give Purchaser written notice of any delay or anticipated delay within three calendar days after the
occurrence of the event giving rise to the delay. Subcontractor's notice must identify the cause of the
delay or the anticipated delay and the actions Subcontractor is undertaking to recover from or avoid the
delay.

00572.6 Waivers of Lien

As a condition precedent to payment, Subcontractor shall furnish a lien waiver in the form of Article
00672.1 with each invoice except the final invoice. As a condition precedent to payment of the final
invoice, Subcontractor shall furnish a lien waiver in the form of Article 00672.2 with the final invoice. If a
lien is filed and Subcontractor does not remove or bond around the lien within seven calendar days after
receipt of written notice from Purchaser or Owner, Purchaser or Owner may remove the lien.
Subcontractor shall reimburse Purchaser or Owner, as applicable, for all costs and expenses incurred by
Purchaser or Owner in removing the lien, including reasonable attorneys' fees and court costs.

00572.7 Assignment and Subcontracting

00572.7.1 Subcontractor may not assign all or part of this Subcontract voluntarily, by operation of law, or
otherwise, nor may Subcontractor assign any of the money payable under this Subcontract, without
obtaining Purchaser's prior written consent.

00572.7.2 Except for the supply of expendable materials and minor components or the supply of a portion
of the Work for which a Sub-subcontractor is named in this Subcontract, Subcontractor may not
subcontract the Work without first obtaining Purchaser's written consent. In addition, Subcontractor must
obtain a safety prequalification from Purchaser for any Sub-subcontractor that will be performing any
portion of the Work at the Jobsite, as outlined in Article 00575.10. If Subcontractor subcontracts any
portion of the Work, Subcontractor remains responsible for complying with the Subcontract requirements
and is liable to Purchaser for the acts and omissions of Sub-subcontractors, including their failure to
comply with the requirements of this Subcontract or fulfill the obligations imposed on Subcontractor by
this Subcontract, as if the acts and omissions were those of Subcontractor. Purchaser has the right to
contact Sub-subcontractors to discuss their progress of the Work.

00572.8 Passage of Title, Risk of Loss, and Delivery

Subcontractor warrants that the Work (excluding Subcontractor-furnished items that are not intended to
become a permanent part of the project) will be free of all liens, claims, charges, security interests,
encumbrances or defects in title. Title to the Work (excluding Subcontractor-furnished items that are not
intended to become a permanent part of the project) will pass to Purchaser upon the earlier of
Subcontractor’s receipt of payment or delivery of the Work to the jobsite. Subcontractor retains the risk of
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loss of the Work until Purchaser issues the notice of Final Completion. The terms of delivery have the
meanings assigned them in the 2010 edition of the Incoterms published by the International Chamber of
Commerce, except as modified in this Subcontract.

00572.9 Final Completion

Subcontractor shall notify Purchaser in writing when Subcontractor believes the Work meets the
requirements for Final Completion. Purchaser will inspect the Work within ten calendar days after
Purchaser’s receipt of Subcontractor’s notice. If Purchaser identifies any defective or non-conforming
Work, Subcontractor shall correct that Work in accordance with Article 00572.10. Purchaser will issue a
notice that Final Completion has been achieved when the Work meets the requirements for Final
Completion. Purchaser’s issuance of the notice of Final Completion does not relieve Subcontractor of its
obligations under this Subcontract.

00572.10 Warranty

00572.10.1 Subcontractor warrants to Purchaser and Owner that the Work: (a) will be new when
delivered to the jobsite; (b) will be free from defects in design, material, and workmanship; (c) will comply
with Applicable Laws; (d) will comply with the requirements of this Subcontract; and (e) will be fit for the
purposes specified. Subcontractor also warrants to Purchaser and Owner that elements of the Work for
which this Subcontract does not establish express standards of quality and fitness will comply with good
industry practices for the specific application. Subcontractor agrees that Owner may directly enforce the
warranties of this Article 00572.10.1.

00572.10.2 Subcontractor shall correct any breach of this warranty within five calendar days after
Purchaser gives Subcontractor written notice of the breach. The cost of warranty work and removal or
replacement of other work will be at Subcontractor's expense. Subcontractor shall work diligently and
without interruption to correct the breach. In the case of emergency where, in the reasonable judgment of
Purchaser, delay could result in serious loss or damage to persons or property, Purchaser may correct
the defect or nonconformity at Subcontractor's expense.

00572.10.3 The warranty for the Work extends until one year after Final Completion of each group of five
sewer point repairs as released under the Article titled “Construction Milestone Completion Dates.” The
warranty applies to all repairs and replacements to the same extent the warranty applies to the original
Work. The warranty period for repaired Work or replacements will be extended for a period of one year
after the repair or replacement is complete or until the original warranty period expires, whichever occurs
later.

00572.10.4 Subcontractor acknowledges that Owner’s failure to achieve 100 percent compliance with the
Consent Decree requirements may result in the imposition of penalties, costs , and other damages
imposed against the Owner and Purchaser. To the extent caused by Subcontractor’s failure to perform
the Work in accordance with this Subcontract or to the extent caused by the negligence of Subcontractor
or any Sub-subcontractor. Subcontractor agrees to pay penalties and costs incurred by Owner and
Purchaser under the Consent Decree.

00572.11 Compliance with Laws

00572.11.1 Subcontractor shall comply with all Applicable Laws in effect during its performance of Work,
including but not limited to the City of Memphis Living Wage Ordinance, City of Memphis Prevailing Wage
Ordinance, Davis Bacon, the Fair Labor Standards Act, Occupational Safety and Health Administration
(OSHA), and the Americans with Disabilities Act (ADA). Subcontractor shall obtain all licenses, permits,
and inspections applicable to the Work except for licenses, permits, and inspections identified in this
Subcontract as Purchaser’s or Owner’s responsibility. Subcontractor shall also comply with the USA's
Foreign Corrupt Practices Act.

00572.11.2 Living Wage Ordinance:
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The Prime Agreement is subject to Living Wage Ordinance #5185 as amended by Ordinance #5257
(effective July 1, 2008) that requires contractors who enter into a service contract with the City of
Memphis to pay employees who work under the service contract a living wage. The minimum hourly
wage shall be at least $10.27 per hour with health benefits for employees and their dependents or $12.32
per hour without health benefits. Subcontractor is also subject this ordinance as a subcontractor of
Purchaser performing services. Subcontractor will submit certified payrolls as required by the ordinance
to Purchaser, and Purchaser will forward to Owner. Copies of the ordinances are posted on Owner’s
website (www.memphistn.gov). Once on the homepage, click on the “Business” link, and then click on
“Doing Business with the City” link. A link to the ordinance will be on the top right side under the section
“Links”. Annual adjustments to the rates will be posted on the site for the next year in February. Davis
Bacon rates shall apply only if they are higher than the City of Memphis Living Wage Ordinance. Also if
the Subcontract price is higher than $500,000.00 the City of Memphis Prevailing Wage Rates applies
unless the rates are lower than the Davis Bacon rates and then Davis Bacon rates would apply.

00572.11.3 Neither party shall engage in any conduct or activity in the performance of this Subcontract
that constitutes a conflict of interest under Applicable Laws.

00572.12 Business Practices

00572.12.1 Subcontractor shall uphold the good name and reputation of Purchaser and shall not take
any action which is intended to or which causes damage to or discredits Purchaser. Subcontractor shall
not:

(a) offer to give or agree to give any director, officer, employee or agent of any potential
client a gift or consideration of any kind as an inducement or reward for: (i) doing or
declining to do, or for having done or declined to do, any action in relation to obtaining or
executing any contract or (ii) for showing or declining to show any favor or disfavor to any
person in relation to any possible project; or

(b) induce or attempt to induce any officer, servant, or agent of any private or public body
to depart from his or her duties to his or her client or, in the case of any officer, servant or
agent of a public body, his or her duties to the applicable public body, the applicable body
politic, or both.

00572.12.2 Subcontractor shall not engage or employ, on a full, part-time or any other basis during the
term of the Prime Agreement and for a period of one year after the termination or expiration, any
professional or technical personnel who are or have been at any time during the term of the Prime
Agreement in the employ of Owner without the explicit written consent of the Owner.

00572.12.3 Nondiscrimination:

(a) Subcontractor certifies and agrees that all persons employed by it, its affiliates,
subsidiaries, or holding companies are and will be treated equally without regard to or
because of race, creed, color, religion, ancestry, national origin, sexual orientation, sex,
age, condition of physical or mental handicap, marital status, or political affiliation, in
compliance with all Applicable Laws. Subcontractor shall certify, at Purchaser’s request,
that it is in full compliance with all applicable EEO rules and laws.

(b) Purchaser and Owner reserve the right to investigate any claims of illegal discrimination by
Subcontractor and in the event a finding of discrimination is made and upon written

notification thereof, Subcontractor shall take all necessary steps to cure and rectify such action
to the reasonable satisfaction of Purchaser and Owner. Subcontractor’s failure or refusal to do so
shall be cause for termination of this Subcontract in accordance with the terms of this
Subcontract.
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00572.12.4 Purchaser is an affirmative action employer. Accordingly, the parties hereby incorporate by
reference the requirements of Executive Order 11246, as amended, and the applicable regulations
contained in 41 C.F.R. Parts 60-1 through 60-60; 29 U.S.C. Section 793 and the applicable regulations
contained in 41 C.F.R. Part 60-741; 38 U.S.C. Section 4212 and the applicable regulations contained in
41 C.F.R. Part 60-250 and/or 60-300; and 29 C.F.R. Part 471, Appendix A to Subpart A.

00572.13 Claims

Subcontractor must give written notice, with appropriate supporting documentation, of all Claims for extra
compensation or additional time for performance of the Work within five calendar days after occurrence of
the event giving rise to the Claim. Subcontractor acknowledges that failure of Subcontractor to give
Purchaser notice and appropriate supporting documentation within the required time frame constitutes a
waiver of all Claims arising out of or related to the event.

00572.14 Subcontract Revisions and Work Authorizations

00572.14.1 Purchaser may make additions, deletions, reductions in scope, or other changes to the Work.
If a proposed change will cause a material increase or decrease in Subcontractor's cost or time for
performance, Subcontractor shall so notify Purchaser in writing, accompanied by supporting
documentation, within three calendar days after Subcontractor's receipt of Purchaser's notice of change.
If Purchaser agrees with Subcontractor’s notice, the parties will negotiate an equitable adjustment to the
Subcontract price, to the schedule, or both, in accordance with the Subcontractor’s fee for overhead and
profit as listed in Article 00572.14.2 below. These adjustments will be reflected in a written Subcontract
revision. Subcontractor, however, shall proceed with the change as directed in a written Work
authorization pending such agreement.

00572.14.2 The Subcontractor’s fee for overhead and profit shall be determined as follows:

For costs incurred for labor the maximum fee shall be fifteen percent to the Subcontractor
or the Sub-subcontractor performing the Work.

For costs incurred for materials and equipment the maximum fee shall be five percent to
the Subcontractor or the Sub-subcontractor providing the materials and equipment.

If applicable, the Subcontractor may receive an additional fee of five percent on labor or
materials and equipment performed or provided by a Sub-subcontractor, as long as the
total combined fee does not exceed fifteen percent.

00572.14.3 A written Subcontract revision is required before Subcontractor is entitled to payment for the
Work performed under the Work authorization. Subcontractor will bear the expense of performing any
change not supported by a written Work authorization or written Subcontract revision. Purchaser will not
be liable to Subcontractor for Claims arising from a decrease in the Work. No change is effective without
a written Work authorization or a written Subcontract revision issued by Purchaser.

00572.15 Non-Disclosure

Subcontractor shall not make any news releases, authorize or participate in any interview concerning this
Subcontract, or issue other advertising pertaining to the project or this Subcontract without the prior
written approval of Purchaser. Subcontractor shall treat all information provided by Purchaser as
confidential and only disclose such information as necessary to perform the Work, and will require the
employees, agents, and Subcontractors who need to know to adhere to the terms of this provision.

00572.16 Suspension of Work

Purchaser may, at any time and in its sole discretion, suspend performance of all or part of the Work by
written notice to Subcontractor. If the suspension is unrelated to Subcontractor's failure to comply with
this Subcontract, Purchaser will adjust the schedule to reflect the reasonable delay due to the suspension
and will reimburse Subcontractor for the reasonable and direct additional costs incurred by Subcontractor
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due solely to the suspension. Subcontractor shall promptly resume performance of all or part of the
suspended Work in accordance with Purchaser's written authorization to resume the Work.

00572.17 Termination for Cause

If Subcontractor defaults in any obligation under this Subcontract and does not cure the default within ten
calendar days after receipt of Purchaser's written notice identifying the default, Purchaser may terminate
all or part of the Work.

00572.18 Termination Without Cause

Purchaser may, at any time and in its sole discretion, terminate all or part of the Work. Subject to
Subcontractor's compliance with this Subcontract, Subcontractor will recover from Purchaser, as the
complete and final settlement for the terminated Work and all related Claims, a sum equal to
Subcontractor's direct cost for the terminated Work satisfactorily performed as of the effective date of
termination, plus an allowance for reasonable overhead and profit on such direct cost.

00572.19 Not Used

00572.20 Indemnity

00572.20.1 SUBCONTRACTOR AGREES TO DEFEND, INDEMNIFY, AND HOLD HARMLESS THE
INDEMNIFIED PARTIES AGAINST ANY CLAIM, LOSS, DAMAGE, EXPENSE, OR LIABILITY
(INCLUDING ATTORNEYS' FEES AND COSTS OF ANY SUCCESSFUL ENFORCEMENT OF THIS
INDEMNITY ARTICLE) ARISING OUT OF THE PERFORMANCE OR NON-PERFORMANCE BY
SUBCONTRACTOR OR ITS SUB-SUBCONTRACTORS, OR THEIR OFFICERS, EMPLOYEES, OR
AGENTS.

00572.20.2 Providing that Purchaser is not in breach of its obligation to make payments to Subcontractor
for the Work, Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties from any
claims or mechanic’s liens brought against the Indemnified Parties or against the Project as a result of
the failure of Subcontractor, or those for whose acts it is responsible, to pay for any services, materials,
labor, equipment, taxes or other items or obligations furnished or incurred for or in connection with the
Work. Within three (3) days of receiving written notice from Purchaser that such a claim or mechanic’s
lien has been filed, Subcontractor shall commence to take the steps necessary to discharge said claim or
lien, including, if necessary, the furnishing of a mechanic’s lien bond. If Subcontractor fails to do so,
Purchaser will have the right to discharge the claim or lien and hold Subcontractor liable for costs and
expenses incurred, including attorneys’ fees.

00572.20.3 Subcontractor will immediately notify Purchaser of any claim or suit made or filed against
Subcontractor or its Sub-subcontractors in which Purchaser or Owner is named as a co-defendant.

00572.21 Insurance Requirements

00572.21.1 Subcontractor shall, at its sole cost, maintain insurance as required by this Subcontract and
shall impose the obligations of this Article 00572.21.1 on all Sub-subcontractors. Subcontractor shall give
Purchaser ACORD insurance certificates evidencing the required coverage by the due date identified in
the Article titled “Schedule of Submittals” and as Purchaser may request from time to time. Subcontractor
shall ensure the policies:

€) Contain a provision or endorsement that the coverage will not be cancelled, materially changed,
or renewal refused unless the insurer gives at least thirty calendar days prior written notice to
Purchaser.

(b) Remain in effect through the warranty period if coverage is occurrence-based and remain in

effect at least one year after expiration of the warranty period if coverage is claims-based.
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(c) Are primary with respect to insurance covering Indemnified Parties as additional insureds. All
insurance carried by Indemnified Parties will be excess insurance.

(d) Contain a waiver of all rights of subrogation by the insurance carriers in favor of Indemnified
Parties.

(e) Comply with all Applicable Laws of the jurisdiction in which any part of the Work is to be
performed including, but not limited to, admitted and compulsory coverage.

® Are rated "A-" or better by A.M. Best's "Insurance Guide and Ratings."

00572.21.2 Subcontractor shall maintain broad form commercial general liability insurance protecting
Subcontractor, and Indemnified Parties as additional insureds (using endorsements CG 20 10 and CG 20
37 or their equivalent), against claims arising out of bodily injury or property damage arising from the
Work. The policy must include a cross-liability or severability of interest clause, a per project aggregate
endorsement, and coverage for personal injury liability, contractual liability, products and completed
operations (covering lawsuits brought in the USA and the country of the jobsite), explosion, building
collapse, and damage to underground property. The policy must include coverage for riggers liability if
applicable to the Work. Subcontractor shall maintain policy limits of at least one million dollars for each
occurrence.

00572.21.3 Subcontractor shall maintain worker's compensation insurance protecting Subcontractor
against all claims under applicable worker's compensation laws, including, but not limited to, the United
States Longshoremen's and Harbor Worker's Act and the Jones Act. If Subcontractor is required to
maintain worker's compensation insurance in the USA, the worker's compensation insurance must
contain an "all states" or "other states" endorsement. For Work performed in the USA, Subcontractor
shall also maintain employer's liability insurance protecting Subcontractor against claims for injury,
disease or death of employees which are not covered by the worker's compensation insurance.
Subcontractor shall maintain worker's compensation policy limits as required by statute and, if applicable
to this Subcontract, employer's liability policy limits of at least one million dollars for each occurrence.

00572.21.4 Subcontractor shall maintain comprehensive automobile liability insurance protecting
Subcontractor, and Indemnified Parties as additional insureds, against all claims for injuries to members
of the public and damage to property of others arising from the use of motor vehicles, whether owned,
non-owned, or hired. Subcontractor shall maintain policy limits of at least one million dollars for each
occurrence.

00572.21.5 Subcontractor shall maintain umbrella liability insurance that follows the form of the
commercial general liability insurance, the employer's liability insurance and the automobile liability
insurance. The umbrella liability insurance must protect Subcontractor, and Indemnified Parties as
additional insureds, against claims in excess of the limits of the commercial general liability insurance, the
employer's liability insurance, and the automobile liability insurance. Subcontractor shall maintain policy
limits of at least four million dollars for each occurrence.

00572.22 Audit
Purchaser reserves the right to audit the records of Subcontractor.

00572.23 Governing Law and Disputes

Claims and disputes arising out of or relating to this Subcontract will be governed by the law of the State
of Missouri, USA, excluding provisions that would apply the law of another jurisdiction. Pending resolution
of any claim or dispute, and without prejudice to Subcontractor's rights, Subcontractor shall continue to
perform as directed by Purchaser.

00572.24 Hazardous Conditions
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00572.24.1 Subcontractor is not responsible for any Hazardous Conditions encountered in the
performance of the Work at the Jobsite. Upon encountering any Hazardous Conditions, Subcontractor
will stop services immediately in the affected area and duly notify Purchaser. For purposes of this
Subcontract, Hazardous Conditions is defined as any materials, wastes, substances and chemicals
deemed to be hazardous under any Applicable Law or the handling, storage, remediation, or disposal of
which are regulated by Applicable Laws and applies to any hazardous or toxic substance, material, or
condition present at the locations in which the Work is performed which was not brought onto such site or
sites by Service Contractor for the exclusive benefit of Subcontractor.

00572.24.2 Subcontractor shall be obligated to resume the Work at the affected areas only after Owner’s
expert provides it with written certification that (i) the Hazardous Conditions have been removed or
rendered harmless and (ii) all necessary approvals have been obtained from all Governmental Authority
having jurisdiction over the location.

00572.24.3 Subcontractor will be entitled, to an adjustment in its compensation and all times for
performance of the Work to the extent Subcontractor cost or time of performance have been adversely
impacted by the presence of Hazardous Conditions, subject to submission of appropriate documentation
by Subcontractor and Subcontractor’s duty to mitigate.

00572.25 Force Majeure

00572.25.1 If Subcontractor is delayed in the performance of the Work due to acts, omissions,
conditions, events, or circumstances beyond its control, the times for performance shall be reasonably
extended by on a not less than day for day basis. By way of example and not of limitation, events that will
entitle Subcontractor to an extension of the times for performance include without limitation acts or
omissions of Owner or Purchaser, or anyone under Owner’s control (including separate contractors),
Hazardous Conditions, wars, terrorism, civil unrest, actions and inactions of delay of Governmental
Authorities, floods, labor disputes and unrest, unusual delay in transportation, epidemics, earthquakes,
tsunami, adverse weather conditions, and acts of God.

00572.25.2 In addition to Subcontractor’s right to a time extension for those events set forth above,
Subcontractor shall also be entitled to an appropriate increase in the compensation due to the impacts or
delays arising from such events. Subcontractor will file all claims in accordance with Article 00572.13.
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00574 — Jobsite Operations Terms and Conditions

00574.1 Subcontractor Scope of Work

Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools,
equipment, vehicles, supplies, services, labor and supervision required to perform the Work. Unless
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving,
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to
make the Work ready for use.

00574.2 Safety Requirements

00574.2.1 Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the
risk of bodily harm and damage to property. At a minimum, Subcontractor shall comply with the
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety
requirements. Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this
Subcontract.

00574.2.2 When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against
any unsafe condition identified. Subcontractor is solely and exclusively responsible for the discovery and
correction of such conditions. Subcontractor agrees that nothing contained in this Article 00574.2,
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to
Owner or Purchaser. Subcontractor remains solely and exclusively responsible for compliance with all
safety requirements.

00574.2.3 Subcontractor shall immediately correct any unsafe condition identified by Purchaser. If, in
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition,
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at
Subcontractor’s expense, or both. Purchaser’s right to stop the Work and to implement suitable
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575,
the Loss Control Manual, or Owner's safety requirements.

00574.2.4 Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s
safety requirements is the minimum standard required of Subcontractor. Subcontractor is responsible for
examining all Work-related requirements and determining whether additional or more stringent health and
safety provisions are required or appropriate for the Work. Subcontractor shall notify Purchaser promptly
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in
connection with the performance of the Work.

00574.3 Labor

Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to
bind Subcontractor in all matters relating to or arising out of this Subcontract. The supervisor must be
fluent in English. Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced.

00574.4 Protection and Restoration of Property
00574.4.1 Subcontractor shall, at its expense, protect the Work, the environment, and all other property

from hazards arising out of or relating to the Work and from natural elements. Subcontractor shall, at its
expense, promptly repair or remove and replace any damage or loss and, to the extent practicable,
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restore property affected by the Work to its original condition, as determined by Purchaser.
Subcontractor is solely responsible for protection of the Work until Final Completion.

00574.4.2 At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items
that are not intended to become a permanent part of the project from the jobsite and shall remove and
deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting
from the Work. Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil,
grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the
Work and shall restore all surfaces affected by those substances.
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00575 - Safety, Health and Accident Prevention

00575.1 Project Safety and Health Program
Purchaser will implement and coordinate the overall Project Safety and Health Program as defined in the
Loss Control Manual which is available for inspection at the SARP10 Program Office.

00575.2 Safety, Health, and Accident Prevention Program

00575.2.1 Subcontractor shall implement and maintain a written Safety, Health and Accident Prevention
Program specifically applicable to the Work. Subcontractor’s Safety, Health and Accident Prevention
Program must meet the requirements of Applicable Laws and adhere to the Project Safety and Health
Program, if implemented by Purchaser. Subcontractor shall submit Subcontractor’'s Safety, Health and
Accident Prevention Program for Purchaser’s review at least thirty calendar days before starting Work at
the jobsite. Purchaser’s review does not relieve Subcontractor of Subcontractor’s sole responsibility for
safety and health in relation to the Work, nor does Purchaser’s review limit Subcontractor's obligation to
undertake any action necessary to establish and maintain safe working conditions relating to the Work at
the jobsite. Subcontractor must include training, Master Job Hazard Analysis (JHA) and daily JSAs.

00575.2.2 Purchaser may monitor Subcontractor's safety and health performance and may require
changes to Subcontractor’s Safety, Health and Accident Prevention Program during the performance of
the Work. Purchaser’s monitoring and requirement of changes does not relieve Subcontractor of
Subcontractor’s sole responsibility for safety and health in relation to the Work, nor does Purchaser’s
monitoring and requirement of changes limit Subcontractor's obligation to undertake any action necessary
to establish and maintain safe working conditions relating to the Work at the jobsite. Purchaser must
approve sub-tier subcontractors prior to mobilization to the jobsite.

00575.3 Hazardous Waste Project Health and Safety Plan

00575.3.1 Subcontractor understands that the Work may involve hazardous substances or hazardous
wastes. Subcontractor shall comply with all Applicable Laws, Owner’s facility rules and regulations, and
applicable guidance documents. Subcontractor shall prepare and implement a jobsite-specific Hazardous
Waste Project Health and Safety Plan, based on Subcontractor’s Safety, Health and Accident Prevention
Program and all written programs required by Applicable Laws. Subcontractor is responsible for the
completeness and accuracy of Subcontractor's Hazardous Waste Project Health and Safety Plan.
Subcontractor shall submit Subcontractor's Hazardous Waste Project Health and Safety Plan to
Purchaser at least thirty calendar days before starting Work at the jobsite and shall maintain a copy at the
jobsite for review by Purchaser, Owner, and regulatory personnel.

00575.3.2 Before starting Work at the jobsite, Subcontractor shall submit written verification that:

(a) personnel assigned to the Work have received forty hour health and safety training that meets the
requirements of 29 CFR 1910.120(e) or 1926.65(e);

(b) the assigned field supervisor has completed eight hours of supervisor training that meets the
requirements of 29 CFR 1910.120(e)(4) or 1926.65(e)(4); and

(c) personnel assigned to the Work are participating in a medical surveillance program that meets
the requirements of 29 CFR 1910.120(f) or 1926.65(f).

00575.4 Protective Clothing, Equipment and Instrumentation

Subcontractor agrees to furnish special protective clothing, respiratory protective equipment, and
monitoring instrumentation as required by Applicable Laws, the project’s safety-related plans and
programs, and Purchaser’'s and Owner's rules and regulations. Subcontractor shall ensure that personnel
performing Work at the jobsite properly use the clothing, equipment, and instrumentation. Subcontractor

Source: 00575, 2012, Safety, Health and Accident Prevention Page 24 of 40
v1.0W



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

shall furnish and maintain all safety equipment, including but not limited to, barriers, signs, warning lights,
and guards necessary for adequate protection of persons and property.

00575.5 Safety and Health Representative

The Subcontractor shall identify a qualified person to be its representative for Environmental, Safety,
Health & Security matters and make this person available as needed and requested by the Purchaser.
The representative must have authority to correct unsafe conditions and to stop Work in the area of an
unsafe condition. In addition, the representative shall routinely visit the jobsite.

00575.6 Safety and Health Goal

Subcontractor shall endeavor to attain the project’s safety goal of zero injuries. Subcontractor shall
maintain accurate accident and injury reports and shall furnish Purchaser a monthly summary of injuries
and man-hours lost due to injuries by the third of each month. Subcontractor accident rates must be
calculated monthly in accordance with the Bureau of Labor Statistics incident rate, frequency rate, and
days away from work rate methods. If Subcontractor or Sub-subcontractor accident rates exceed the
project’s safety goal, Subcontractor shall take immediate corrective action, which may include, but is not
limited to:

€)) submittal of a written corrective action plan to Purchaser by Subcontractor;

(b) additions or modifications to Subcontractor's Safety, Health and Accident Prevention
Program;

(c) removal from the jobsite of any Subcontractor or Sub-subcontractor personnel not

implementing or following the necessary safety and health measures; and
(d) increasing the amount of Subcontractor safety and health training.

00575.7 Drug Prevention Program

As part of the Work, Subcontractor shall assist Purchaser in administering the project requirements for a
drug detection and prevention program. Subcontractor agrees that all costs for drug testing and alcohol
testing are included in the Subcontract price. Subcontractor must provide evidence to Purchaser that all
personnel assigned to the Work at the jobsite have passed the drug test within three calendar days of
completion of the test. The drug detection and prevention program will include, but will not be limited to,
the following: (a) a pre-jobsite assignment test; and (b) post-jobsite assignment tests, such as
reasonable suspicion tests, post accident tests, and unannounced random drug tests of ten percent of the
workforce on a monthly basis.

00575.8 Fall Protection

The OSHA Fall Protection Standard 29 CFR 1926 Subpart M shall be strictly adhered to by the
Subcontractor. Fall protection is required for all of Subcontractor's Work operations one hundred percent
of the time, whether climbing, traveling, or working. NO WORK OPERATION is exempt from the six (6)
foot fall protection requirement.

Prior to starting work operations requiring fall protection, Subcontractor shall submit to Purchaser a fall
protection plan. The fall protection plan shall include, but not be limited to, the following:

Name of qualified person in charge of operation.
Description of work operation.
List of fall exposures.

Description of fall protection methods used to eliminate fall exposures.
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Training and enforcement methods used to ensure employee compliance with the plan.

Fall protection body harnesses, lanyards, and lifelines shall be used in accordance with OSHA Standard
1926 Subpart 502D, with the following exceptions:

Full body harnesses shall be used in lieu of safety belts.
Only lanyards with shock absorbers and locking type snap hooks shall be used.

At least two lanyards shall be used to provide one hundred percent fall protection when moving
around obstructions, connection points, or other similar items.

Fall protection guardrail systems shall comply with OSHA Standard 1926 Subpart 502(b) except manila,
plastic, or synthetic rope shall not be used as guardrails.

00575.9 Confined Spaces
All employees entering confined spaces and all attendants for such entries including supervisors shall
receive confined space entry training and emergency rescue training at a minimum of once per year.

00575.10 Sub-subcontractor Safety Prequalification

Prior to any Sub-subcontractor performing Work on the Jobsite the Sub-subcontractor must obtain a Sub-
subcontractor safety prequalification from Purchaser. In order to obtain the safety prequalification,
Subcontractor or its Sub-subcontractor shall submit to Purchaser evidence that the Sub-subcontract has
an Experience Modification Rating or equivalent rating of 1.0 or less and that incident rates (Recordable
Incident Rate, Loss Time Incident Rate, and Days Away/Restricted or Job Transfer rate) are below the
national average during the last three years. In addition, Subcontractor or Sub-subcontractor must submit
sufficient information to allow Purchaser to evaluate any Occupational Safety and Health Administration
(OSHA) violations received by Sub-subcontractor within the last three years and any other documentation
Purchaser may reasonably require. Purchaser’s safety manager will review the submission and provide a
safety prequalification if Purchaser, in its sole discretion, determines the Sub-subcontractor meets
Purchaser’s safety requirements. Subcontractor or its Sub-subcontractor must submit the requirements
prior to Sub-subcontractor first mobilizing to the Jobsite.
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00672 - General Conditions Attachments
00672.1 Waiver and Release of Lien Rights

AFFIDAVIT AND PARTIAL WAIVER OF CLAIMS AND LIENS
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS

The undersigned, who is the (designate title) of
which is the (designate whether
subcontractor, supplier or otherwise) for the (designate the
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter
identified, declares that his contract with (General Contractor)
is in the total amount of $ , Which includes extras and all change orders to the

date hereof.

The undersigned further states that as of (date) the total value of work completed and
material stored is $ . Of this amount $ has been received (the
receipt and sufficiency of which is hereby acknowledged by the undersigned including
$ in payment of Payment Application or Invoice Number . Atotal of
$ is being held as retainage.

In consideration of the amounts and sums received, the undersigned does hereby waive and release to
the City of Memphis (Owner) and to (General Contractor) any and all
claims and liens and rights to liens upon the premises described below and upon improvements now
thereon, and upon the monies or other considerations (due as of the date of the aforesaid payment
application or invoices from the City of Memphis (Owner) or (General
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of
the undersigned. The premises as to which said claims and liens and rights to liens are hereby released
are identified as follows:

Project Name:
Address of Project:
City: County: Shelby State; TN Zip Code:

The undersigned further represents and warrants that he is duly authorized and empowered to sign and
execute this waiver on his own behalf and on behalf of the company or business for which he is signing;
that he has properly performed all work and furnished all the materials of the specified quality per plans
and specifications and in a good and workmanlike manner through the date of said payment application
or invoice; that he has paid for all the labor, materials, equipment, and services that he has used or
supplied to the above premises through the date of said payment application or invoice; that he has no
other outstanding and unpaid payment applications, invoices, retentions, holdbacks, chargebacks or
unbilled work or materials against (General Contractor) as of the date of the
aforementioned payment application; and that any materials which have been supplied or incorporated
into the above premises were either taken from his fully-paid or open stock or were fully paid for and
supplied as stated on the payment application or invoice.

The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of
Memphis (Owner) and (General Contractor) for any losses or expenses
should any such claims, lien or right to a lien be asserted (by the undersigned or by any laborer,
materialman or subcontractor of the undersigned), including, without implied limitation, attorneys’ fees
incurred in the defense thereof.
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The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis
(Owner) and (General Contractor), their successors and assigns, are relying
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified
or changed in writing with (General Contractor) or any subcontractor of
(General Contractor) hereby acknowledging that said contract or supplier’s
agreement is now in full force and effect.

In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives,
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the
course of the work performed on the above-mentioned project, contract or event transpiring prior to the
date hereof, excepting the right to receive payment for work performed and properly completed and
retainage, if any, after the date of the above-mentioned payment application or invoices.

Signed and delivered the day of , 20
Company

By:

(Printed Name)

(Signature)

Title:

Before me, the undersigned Notary Public in and for the said County and State, personally appeared
, and acknowledged execution of the foregoing affidavit as his voluntary
act and deed and further stated that the facts recited are true of his personal knowledge.

My Commission Expires:

Notary Public
Residence
County/State:
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00672.2 Final Waiver and Release of Lien Rights

AFFIDAVIT AND EINAL WAIVER OF CLAIMS AND LIENS AND RELEASE OF RIGHTS FOR

SUBCONTRACTORS
The undersigned, who is the (designate title) of
which is the (designate whether

subcontractor, supplier or otherwise) for the (designate the
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter
identified, declares that his contract with (General Contractor)
is in the total amount of $ , Which includes extras and all change orders to the
date hereof.

The undersigned further states that as of (date) all work on said project has been

performed and completed in accordance with the plans and specifications for the project, and said work
has been accomplished in accordance with the terms and conditions of his subcontract and those
documents which, by reference, are a part of said subcontract. The total value of work completed and

material stored is $ . Of this amount $ has been received (the
receipt and sufficiency of which is hereby acknowledged by the undersigned including
$ in payment of Payment Application or Invoice Number . A total of
$ is being held as retainage.

In consideration of the amounts and sums received, the undersigned does hereby waive and release to
the City of Memphis (Owner) and to (General Contractor) any and all
claims and liens and rights to liens upon the premises described below and upon improvements now
thereon, and upon the monies or other considerations (due as of the date of the aforesaid payment
application or invoices from the City of Memphis (Owner) or (General
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of
the undersigned. The premises as to which said claims and liens and rights to liens are hereby released
are identified as follows:

Project Name:
Address of Project:
City: County: Shelby State: TN Zip Code:

The undersigned further represents and warrants that he is duly authorized and empowered to sign and
execute this waiver on his own behalf and on behalf of the company or business for which he is signing;
that he has properly performed all work and furnished all the materials of the specified quality per plans
and specifications and in a good and workmanlike manner as required by the contract; that he has paid
for all the labor, materials, equipment, and services that he has used or supplied to the above premises
as required by the contract; that he has no other outstanding and unpaid payment applications, invoices,
retentions, holdbacks, chargebacks or unbilled work or materials against
(General Contractor); and that any materials which have been supplied or incorporated into the above
premises were either taken from his fully-paid or open stock or were fully paid for and supplied as stated
on the payment application or invoice.

The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of
Memphis (Owner) and (General Contractor) for any losses or expenses
should any such claims, lien or right to a lien be asserted (by the undersigned or by any laborer,
materialman or subcontractor of the undersigned), including, without implied limitation, attorneys’ fees
incurred in the defense thereof.

The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis
(Owner) and (General Contractor), their successors and assigns, are relying
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thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every
covenant and provision of this written contract or supplier's agreement (as the case may be) as modified
or changed in writing with (General Contractor) or any subcontractor of
(General Contractor) hereby acknowledging that said contract or supplier’s
agreement is now in full force and effect.

In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives,
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the
course of the work performed on the above-mentioned project, contract or event transpiring prior to the
date hereof, except retainage, if any, after the date of the above-mentioned payment application or
invoices.

Signed and delivered the day of , 20
Company

By:

(Printed Name)

(Signature)

Title:

Before me, the undersigned Notary Public in and for the said County and State, personally appeared
, and acknowledged execution of the foregoing affidavit as his
voluntary act and deed and further stated that the facts recited are true of his personal knowledge.

My Commission Expires:

Notary Public
Residence County/State:
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00672.3 Certificate of Nondiscrimination (1 page)
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As Bidder, Contractor, or Subcontractor on Purchaser’s Contract,
SARP10 Program 71.0412 Project

The undersigned states that it does not discriminate against any subcontractor, employee, or applicant for
employment on the grounds of race, color ,national origin or sex and, if awarded a contract for this
project, agrees in performance of work:

1. Not to discriminate against any subcontractor, employee, or applicant for employment on the
grounds of race, color, national origin or sex;

2. To maintain payrolls of laborers and mechanics employed on this contract until seven (7) years
after final release and final payment by the City;

3. To require a similar certificate to be executed by each subcontractor at the time a subcontract is
executed under the contract with the requirement that such subcontractor agrees to require a
similar certificate of requirement on any lower tiers of subcontracts.

4. To conform to federal law, state statutes, executive orders, and local ordinances identified and
listed under Non-discrimination, Section 00270.9.

Subcontractor's Name

Date

Signature

Printed or Typed Name and Title

THIS FORM MUST BE SUBMITTED WITH THE BID OR THE BID MAY BE CONSIDERED
NONCONFORMING
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00672.4 Equal Business Opportunity Program

This form must be submitted with Bidder’s bid. Failure to execute and submit this documents with
Bidder’s bid may cause the Bid to be rejected as non-conforming. In addition, each Sub-Subcontractor
must execute the form.

This Subcontract will be subject to the requirements of the City of Memphis Ordinance #5384 which
establishes the Equal Business Opportunity (“‘EBO”) Program. It is up to the Respondent to ensure that
all requirements of this ordinance are met. The Ordinance may be accessed on the City’s website at
www.memphistn.gov under “Office of Contract Compliance”. The intent of the EBO Program is to
increase the participation of locally owned minority and women owned business enterprises (“M/WBE").
Toward achieving this objective, the DBE participation goal for this solicitation is 15%. The percentage of
DBE patrticipation is defined as the dollar value of subcontracts awarded to certified (as identified on the
City of Memphis EBO list) minority and/or women business enterprises divided by the total proposed base
bid amount.

Additionally, in accordance with federal executive Order 11625 and 12138, the local government must
make a good faith effort to include participation from Disadvantage Business enterprises (DBE) in sub-
agreement awards. The SRF Fair Share Goals for this project is minimum of 2.6% s MBE and minimum
of 2.6% WBE (as identified as on the Tennessee Uniform Certification Program list). Please note
Subcontractor must meet both percentages independently to satisfy the requirements.

Executive Order 11625 and SRF Fair Share Goals:
MBE minimum 2.6%
WBE minimum 2.6%

SARP10 DBE Participation Goal:
DBE minimum 15%

Participation Plan

The Participation Plan must include: (1) level and dollar amount of participation your firm anticipates to
achieve in the performance of contract resulting from this RFB; (2) the type of work to be performed by
the M/WBE participation; and (3) the names of the M/WBE and/or DBE firm(s) the Respondent plans to
utilize in the performance of the contract resulting from this RFB.

Eligible M/\WBE and/or DBE Firms

To qualify as a SARP10 DBE firm, per the requirements of City of Memphis Ordinance #5384, a firm must
be included on the City’s list of certified M/WBE firms. All contractors identified as an SRF Fair Share
M/WBE firm must be on the Tennessee Uniform Certification Program (TNUCP) List at the time of the bid
opening.

A list of the City’s eligible M/WBE firms and DBE firms may be requested from Purchaser as a guide only.
If a Bidder desires to utilize an M/WBE or DBE firm not included on the list, it is the Bidder’s responsibility
to confirm that the desired firm is certified by the City of Memphis. Such confirmation must be obtained
from the City’s Contract Compliance Office, in writing, before the bid/response due date. Requests for
verification must be submitted to the City’s Contract Compliance Office listed below:

Mary Bright, Esq.

City of Memphis, Contract Compliance Office
125 North Main Street, Suite 546

Memphis, TN 38103

Phone: (901) 576-6210 - Fax: (901) 576-6560
Email: mary.bright@memphistn.gov

Source: 00672, 2012, General Conditions Attachments Page 32 of 40
v1.0W



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

MINORITY/WOMEN BUSINESS ENTERPRISE COMPLIANCE FORM (1 page)

Source: 00672, 2012, General Conditions Attachments Page 33 of 40
v1.0W



SUBCONTRACT TITLE: 179821.71.0412 Mainline Sewer Point Repair — Group 2

Project M/\WBE Goal: Executive Order 11625 and SRF Fair Share Goals:
MBE minimum 2.6%
WBE minimum 2.6%
(TNUCP DBE List)

SARP10 DBE Participation Goal:
DBE minimum 15%
(City of Memphis EBO List)

The following sections must be completed by Bidder. A certified Sub-subcontractor or supplier is defined
as a firm from the list of certified firms provided with this specification.

Bidder's Name

Section A - If the Bidder is a certified firm, so indicate here with a check mark (check all that apply if on
both lists)

MBE WBE DBE

Section B - Identify below those certified firms that will be employed as Sub-subcontractors or suppliers
on this Project. By submitting this Bid, the Bidder commits to the use of the firms listed below.

$ Show the dollar value of the subcontract to be awarded to this firm

%

Show the percentage this subcontract is of your base Bid

M/WBE = Show by inserting an M or W whether the subcontractor is an MBE or WBE

$ % M/WBE DBE CERTIFIED SUBCONTR. NAME, ADDRESS, TEL. #
$ % = Total MBE
$ % = Total WBE
$ % = Total DBE

THIS FORM MUST BE SUBMITTED WITH THE BID OR THE BID MAY BE CONSIDERED NON-CONFORMING.




SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

00672.5 Report of Disadvantaged Business Enterprise Participation Form (1 page)

Source: 00672, 2012, General Conditions Attachments Page 34 of 40
v1.0W



DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

Project Name:

PROJECT NUMBER:

SUBCONTRACTOR’'S REPORT OF

Month of

General Contractor:
Contact Person:

, 201

Telephone:

Address:

Email:

Amount of Subcontract:

$

%:

MBE

%:

WBE

‘ DBE Information: Circle either MBE or WBE and Comelete Form. I

MBE/WBE Firm Name:
Date of Award:

Contact Person:

Completed-to-Date: $
Work Description:
Comments:

Contract Value: $
Paid-to-Date: $
Telephone #:
Email:

MBE/WBE Firm Name:
Date of Award:

Contact Person:

Completed-to-Date: $
Work Description:
Comments:

Contract Value: $
Paid-to-Date: $
Telephone #:
Email:

MBE/WBE Firm Name:
Date of Award:

Contact Person:

Completed-to-Date: $
Work Description:
Comments:

Contract Value: $
Paid-to-Date: $
Telephone #:
Email:

MBE/WBE Firm Name:
Date of Award:

Contact Person:

Completed-to-Date: $
Work Description:
Comments:

Contract Value: $

Paid-to-Date: $

Telephone #:

Email:

Attach additional pages as required.

General Contractor’s Signature:

Date:




SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

00672.6 State Revolving Fund (SRF) Front-Ends (56 pages)

This Project 179821.71.0412 must maintain SRF compliance for the SARP10 Program, the SRF “Front-
Ends” consisting of various forms and documents are attached herein. Furthermore, Davis Bacon is
referenced within these SRF Front-Ends, and applies to the scope of Work. As a special note, the
Bidder's Requirements on page 13 of 56 of the SRF Front-Ends, outlines Pre-Bid Requirements where all
bidders must send certified mail and return receipts to a minimum of 10 certified DBE subcontractors,
soliciting their service.

The following SRF Forms are to be submitted with your Bid and will be attached to the Subcontract:
(Please also include a signed form from each Sub-subcontractor as applicable refer to Table 00370.8
Schedule of Submittals)

Certification Regarding Debarment (page 2 of 56)

Certification Regarding Equal Employment Opportunity (page 3 of 56)
EPA Form 6100-3 (page 21-22 of 56)

EPA Form 6100-4 (page 23-24 of 56)

el

Source: 00672, 2012, General Conditions Attachments Page 35 of 40
v1.0W



STATE REVOLVING FUND LOAN PROGRAM

Inserts for Specifications

Clean Water — Unsubsidized

Projects Funded with FY 2010 and After Funds

Subject
Certification Regarding Debarment

Certification Regarding Equal Employment
Opportunity

Retainage — TCAs 66-34-104, 203,103
Advertisement for Bids Example — DBE
DBE-Guidance Document

DBE-Loan Recipient’s Requirements
DBE-Loan Recipient’s Good Faith Effort Letter

DBE-Loan Recipient’s Certification Summary
Form

DBE-Bidder’s Requirements

DBE Form 6100-2 Contractor Receipt Letter
DBE Form 6100-2 Subcontractor Participation
DBE Form 6100-3 Subcontractor Performance
DBE Form 6100-4 Subcontractor Utilization
DBE-Certified List

Davis Bacon Poster - English

Davis Bacon Poster - Spanish

Project Wage Sheet - HUD-4720

Wage Rate - Bidder’s Guidance to Davis Bacon

Wage Rate — Loan Recipient’s Guidance to
DavisBacon

Tracking and Reporting — Loan Recipient’s and
Contractor’s Guidance

Storm Water General Permit NOI
Storm Water General Permit NOT

Project Sign Detail - Clean Water —
Unsubsidized

Project Sign Detail - Clean Water —
Unsubsidized

Bid Package Submittal Requirements
Letter In Lieu of a Site Certificate
Site Certificate

Last updated: 3/29/2011 12:19 PM

File Name
02_CertificationRegardingDebarment.pdf
03_CertificationRegardingEqualEmploymentOps.pdf

04_RetainageTCAs.pdf
05_AdvertisementForBidsExample_DBE.pdf
06_DBEO01_GuidanceDocument.pdf
06_DBEO02_LoanRecip_Requirements.pdf
06_DBEO03_LoanRecip_GoodFaithEffortLtr.pdf
06_DBEO04_LoanRecip_CertificationSummaryForm.pdf

06_DBEO05_BidderRequirements.pdf
06_DBEO06_Form6100_2_ContractorReceiptLtr.pdf
06_DBEO07_Form6100_2_ SubcontractorParticipation.pdf
06_DBEO08 Form6100_3_SubcontractorPerformance.pdf
06_DBE09 _Form6100_4_SubcontractorUTtilization.pdf
06_DBE10_CertifiedList.pdf
08_DavisBacon_Poster_English.pdf
08_DavisBaconsigninSpanish.pdf

08_ProjectWageSheet HUD-4720.pdf

08_WageRates_BidderGuidanceToDavisBacon_201102
15.pdf

08 WageRates_LoanRecipGuidanceToDavisBacon 201
10215.pdf

09_TrackingAndReporting_LoanRecipAndBidderGuida
nce_FY2010andAfter.pdf

11 StormWater_NOI.pdf
11 StormWater_NOT.pdf
14 CWSRF_ProjectSign_Color_Unsubsidized.pdf

14 CWSRF_ProjectSign_NoColor_Unsubsidized.pdf

15_BidPackageSubmittalRequirements.pdf
16_LetterInLieuofaSiteCertificate.pdf
16_SiteCertificate.pdf

Page 1 of 1



U.S. Environmental Protection Agency

CERTIFICATION REGARDING
DEBARMENT, SUSPENSION AND OTHER RESPONSIBILTITY
MATTERS

The prospective participant certifies to the best of its knowledge and belief that it and its
principals:

(@)

(b)

(©)

(d)

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three year period preceding this proposal been convicted of or had a
civil judgement rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statues or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a government
entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph (b) of this certification; and

Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State, or local) terminated for cause or default.

| understand that a false statement on this certification may be grounds for rejection of this
proposal or termination of the award. In addition, under 18 USC Sec. 1001, a false statement
may result in a fine of up to $10,000 or imprisonment for up to 5 years, or both.

Typed Name & Title of Authorized Representative

Signature of Authorized Representative Date

I am unable to certify to the above statements. My explanation is attached.



CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

Name of Prime Contractor Project Number
INSTRUCTIONS

This certification is required pursuant to Executive Order 11246, Part I, Section 203 (b), 30 F.R.
12319-25). Any bidder or prospective contractor, or any of their proposed subcontractors, shall
state as an initial part of the bid or negotiations of the contract whether it has participated in any
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has
filed all compliance reports due under applicable instructions.

Where the certification indicated that the prime or subcontractor has not filed a compliance
report due under applicable instruction, such contractor shall be required to submit a compliance
report.

CONTRACTOR’S CERTIFICATION

Contractor’s Name:

Address:

1. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause. Yes ] No [J

2. Compliance Reports were required to be filed in connection with such contract or
subcontract. Yes[l No[J

If yes, state what reports were filed and with what agency.

3. Bidder has filed all compliance reports due under applicable instructions, including SF-
100. Yes[J  No[J

4. If answer to Item 3 is NO, please explain in detail on reverse side of this certification.

Certification - The information above is true and complete to the best of my knowledge and
belief. (A willfully false statement is punishable by law-U.S. Code, Title 18, Section 1001.)

Name and title of signer (Please type)

Signature Date

EPA-R4-0017 (5-73)



TENNESSEE CODE ANNOTATED
© 2013 by The State of Tennessee
All rights reserved

*¥* Current through the 2012 Regular Session %¥%*

Title 66 Property
Chapter 34 Prompf Pay Act
Part 1 General Provisions

Tenn. Code Ann. § 66-34-103 (2012)
66-34-103. Withholding of retainage -- Violations -- Penalties.

{a) All 'constructioh contracts on any project in this state, both public and private, may
provide for the withholding of retainage; provided, however, that the retainage amount may
not exceed five percent {(5%) of the amount of the contract.

(b) The owner, whether public or private, shall release and pay all retainages for work
completed pursuant to the terms of any contract to the prime contractor within ninety (90)
days after completion of the work or within ninety (90) days after substantial completion of the
project for work compileted, whichever occurs first. As used in this subsection (b), work
completed shall be construed to mean the completion of the scope of the work and all terms
and conditions covered by the contract under which the retainage is being held. The prime
contractor shall pay all retainages due any subcontractor within ten (10) days after receipt of
the retainages from the owner. Any subcontractor receiving the retainage from the prime
contractor shall pay to any subsubcontractor or material supplier all retainages due the
subsubcontractor or material supplier within ten (10) days after receipt of the retainages.

{c} Any default in the making of the payments shall be subject to those remedies provided in
this part. .

(d) In the event that an owner or prime contractor withholds retainage that is for the use and
benefit of the prime contractor or its subcontractors pursuant to § 66-34-104{a) and (b},
neither the prime contractor nor any of its subcontractors shall be required to deposit additional
retained funds.into an escrow account in accordance with § 66-34-104(a) and (b).

(e) (1) It is an offense for a person, firm or corporation to fail to comply with subsection (a)
or (b) or § 66-34-104(a}. _

(2) (A) A violation of this subsection (e) is a Class A misdemeanor, subject to a fine only of
three thousand dollars ($3,000).

(8} Eacﬁ day a person, firm or corporation fails to comply with subsection (a} or (b) or §
66-34-104(a) is a separate violation of this subsection (e):

(C) Until the violation of this subsection (e) is remediated by compliance, the punishmént
for each violation shall be consecutive to all other such violations.

(3) In addition to the fine imposed pursuant to subdivisions (e}(2){A) and (B), the court shail
order restitution be made to the owner of the retained funds. In determining the appropriate
amount of restitution, the formula stated in § 40-35-304 shall be used.

HISTORY: Acts 2007, ch. 201, § 3; 2008, ch. 804, § 3; 2012, ch. 609, § 1.



TENNESSEE CODE ANNOTATED
© 2013 by The State of Tennessee
All rights reserved

*** Current through the 2012 Regular Session **%

Title 66 Property
Chapter 34 Prompt Pay Act
Part 1 General Provisions

Tenn. Code Ann. § 66-34-104 (2012)

66-34-104. Retention of portion of contract price in escrow -- Applicability -~
Mandatory compliance.

-{a@) Whenever, in any contract for the improvement of real property, a certain amount or
percentage of the contract price Is retained, that retained amount shall be deposited in a
separate, interest-bearing, escrow account wuth a third party which must be established upon
the withholding of any retainage..

(b) As of the time of the withholding of the retained funds, the funds shall become the sole and
separate property of the prime contractor or remote contractor to whom they-are owed, subject
to the rights of the person withholding the retainage in the event the prime contractor or

remote contractor otherwise entitled to the funds defaults on or does not complete its contract.

(c) In the event that the party withholding the retained funds fails to deposit the funds into an
escrow account as provided herein, such party shall be responsible for paying the owner of the
"retained funds an additional three hundred dollar ($300) penalty per day for each and every
day that such retained funds are not deposited into such escrow account.

(d) The party with the responsibility for depositing the retained amount in a separate, interest-
bearing, escrow account with a third party shall have the affirmative duty to provide written
notice that it has complied with the requirements of this section to any prime contractor upon
withhoiding the amount of retained funds from each and every application for payment,
including:

(1) Identification of the name of the financial institution with whom the escrow account has
been established;

(2) Account number; and
(3) Amount of retained funds that are deposited in the escrow account with the third party.

(e) Upon satisfactory completion of the contract, to be evidenced by a written release by the
owner or prime contractor owing the retainage, all funds accumulated in the escrow account
together with all interest on the account shall be paid immediately to the prime contractor or
remote contractor to whom the funds and interest are owed.

(f) In the event the owner or prime contractor, as applicable, fails or refuses to execute the
release provided for In subsection (c), then the prime contractor or remote contractor, as
applicabte, may seek any remedy in a court of proper jurisdiction and the person holding the
fund as escrow agent shall bear no liability for the nonpayment of the fund to the prime
contractor or remote contractor; provided, however, that all claims, demands, disputes,
controversies, and differences that may arise between the owner, prime contractor or prime
contractors, and remote contractor or remote contractors regarding the funds may be, upon
written agreement of all parties concerned, settled by arbitration conducted pursuant to the
Tennessee Uniform Arbitration Act, compiled in title 4, chapter 5, part 3, or the Federal



Arbitration Act, 9 U.S.C. § 1, et seq., as may be applicable.

(g) In contracts to which the state or any department, board or agency of the state, including
the University of Tennessee, is a party, interest shall be paid on the retained amounts at the
same rate interest is paid on the funds of local governments participating in the local
government investment pool established pursuant to § 9-4-704, for the contract period.

'(h) The provisions of this section shall be applicable to the state, any department, board or
agency of the state, including the University of Tennessee, and all counties and municipalities

and all departments, boards or agencies of the counties and municipalities, including all school
and education boards, and any other subdivision of the state,

(i) This section shall be applicable to all prime contracts and all subcontracts thereunder for the
improvement of real property when the contract amount of such prime contract is five hundred
thousand dollars ($500,000) or greater, notwithstanding the amount of such subcontracts.

{j) Compliance with this section shall be mandatory, and may not be waived by contract.

(k) Failure to deposit the retained funds into an escrow account as provided herein, within
seven (7) days' receipt of written notice regarding such failure, is a Class A‘misdemeanor.

HISTORY: Acts 1975, ch, 345, §§ 1-4;7 T.C.A., §§ 64-1148 -- 64-1151; Acts 1985, Cﬁ. 340, 8§
1, 2; 1986, ch. 551, § 9; 2007, ch. 189,.§ 43; 2007, ch, 201, 88 1, 2; T.C.A. § 66-11-144;
Acts 2008, ch. 804, §8 1, 2; 2010, ch. 875, §§ 1, 2; 2012, ch. 609, 8§ 2-5.



TENNESSEE CODE ANNOTATED
© 2013 by The State of Tennessee
All rights reserved

®#% Current through the 2012 Regular Session ***

Title 66 Property
Chapter 34 Prompt Pay Act
Part 2 Owner/Contractor Payment

Tenn. Code Ann. § 66-34-203 (2012)
66-34-203. Withholding of payment or retainage by owner.

Nothing in this chapter shall prevent the owner from reasonably withholding payment or a
portion of a payment to the contractor; provided, that such withholding is in accordance with
the provisions of the written contract between the owner and the contractor. The owner may
also withhold a reasonable amount of retainage as specified in the written contract between the
owner and the contractor; provided, however, that the retainage amount may not exceed five
percent (5%) of the amount of the contract.

HISTORY: Acts 1991, ch. 45, § 1; 2007, ch. 201, § 4. |



ADVERTISEMENT FOR BIDS EXAMPLE - DBE

The {City/Town/County/Utility District/Authority} will receive separate sealed BIDS for the construction of a
{water or wastewater} project at {location to deliver bid proposal} until {closing time}, local time, on {date}, and,
then, at said time, publicly open and read the BIDS aloud.

The work to be bid on is as follows: {Description of work to be performed here.}
The allotted time for construction is {# of days for work to be performed} calendar days.

The information for Bidders; Bid Form; Form of Agreement; Drawings; Specifications information; Bid Bond,
Performance Bond, and Payment Bond information; and other contract documents may be examined at the
addresses below:

{Please type address of consulting engineer’s office}
{Please type address of City/Town/Utility District/Authority}

Ms. Marilyn Robinson, Executive Director
Nashville Minority Business Office

1919 Charlotte Avenue, Suite 310
Nashville, TN 37203

(615) 255-0432

Copies of the CONTRACT DOCUMENTS may be obtained at the {name of office to pick up contract documents}
Office, located at {address of office}, upon payment of $ {Amount} for each set.

Any BIDDER, upon returning the CONTRACT DOCUMENTS within {number of days} days after BID opening
and in good condition, will be refunded {his/her payment or $ amount} and any non-bidder will be refunded $
{Amount}.

No bid may be withdrawn within (#) days after the scheduled time for receipt of bids.
DAVIS-BACON ACT REQUIREMENTS

This project is being funded by a State Revolving Fund loan from FY 2010 (or later) EPA Capitalization Grant
Funds. The loan recipient must be in compliance with all applicable Davis-Bacon Act requirements.

DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS

Any contract or contracts awarded by the Owner through this invitation for bids will be funded by a State
Revolving Fund (SRF) loan from the State of Tennessee. State and Federal funds will be involved in this project,
and, as a result, Bidders must comply with the SRF Loan Program’s Disadvantaged Business Enterprises (DBE)
requirements including contacting a minimum of 10 qualified DBE sub-contractors, professional service providers,
vendors, and/or suppliers by certified mail to solicit bids. The apparent successful Bidder must submit to the
Owner copies of the certified letters and return receipts prior to contract award. Neither the State of Tennessee nor
any of its departments, agencies, or employees is or will be a party to this Invitation for Bids or any resulting
contract(s) awarded by the Owner.

SPECIAL NOTICE TO DISADVANTAGED BUSINESS ENTERPRISES (DBE) FIRMS

All qualified Disadvantaged Business Enterprises (DBE) firms desiring to bid as a General Contractor, sub-
contractor, professional service provider, supplier, or equipment vendor are encouraged to contact Ms. Marilyn
Robinson at the Nashville Minority Business Center office listed above to review bidding/contract documents.
Qualified Disadvantaged Business Enterprises (DBE) firms may also contact {Name of the Engineer, office
address, and phone number}, in order to obtain a list of prospective bidding General Contractors or to obtain copies
of bidding/contract documents.

78



Disadvantaged Business Enterprise (DBE) Requirements

for

State Revolving Fund Loans Awarded after May 27, 2008

GUIDANCE DOCUMENT

Items included in the Guidance Document:
e General Contract Administration Provisions Table
e Six Good Faith Efforts, Purpose and Definitions Table

e List of DBE Forms for Loans Awarded After May 27, 2008

GENERAL CONTRACT ADMINISTRATION PROVISIONS—www.epa.gov

Requirement

Circumstance

Responsible Party:

Submitted To:

A Loan Recipient must be notified in
writing by its Prime Contractor prior to
any termination of a DBE

Termination of a
DBE Subcontractor
for convenience by

Prime
Contractor

Loan Recipient

Subcontractor for convenience by the the Prime

Prime Contractor. Contractor

A Loan Recipient must require its DBE Loan Recipient | DBE
Prime Contractor to pay its Subcontractor’s Prime Subcontractor
Subcontractor for satisfactory satisfactory Contractor

performance no more than 30 days from | performance

the Prime Contractor’s receipt of

payment from the Loan Recipient.

If a DBE Subcontractor fails to DBE Subcontractor | Loan Recipient | SRF Loan
complete work under the subcontract for | fails to complete Prime Program
any reason, the Loan Recipient must work under the Contractor

require the Prime Contractor to employ | subcontract for any

the Six Good Faith Efforts (see Table reason and will be

below) if soliciting a replacement replaced

Subcontractor.

A Loan Recipient must require its Employment of the Loan Recipient | SRF Loan
Prime Contractor to employ the Six Six Good Faith Prime Program
Good Faith Efforts (see Table below) Efforts Contractor

even if the Prime Contractor has
achieved its fair share objectives.

Inclusion, completion, and/or transmittal

of required DBE Forms as instructed

below:

Loan Recipient Requirements

Bidder Requirements

DBE Participation/Certification
Summary

Advertisement for Bids and
Publisher’s Affidavit

10 Certified Letters and Return Receipts
to certified DBEs

Good Faith Letter

Prime Contractor’s Notice Letter for
EPA Form 6100-2

EPA Form 6100-2

EPA Form 6100-3

EPA Form 6100-4

Loan Recipient

Prime
Contractor

DBE
Subcontractor

See instructions
below and on
Forms

Basic Form Revised: 1/27/2009 6:35:00 PM

Page 1 of 4




Disadvantaged Business Enterprise (DBE) Requirements
for
State Revolving Fund Loans Awarded after May 27, 2008

GUIDANCE DOCUMENT

SIX GOOD FAITH EFFORTS—www.epa.gov

PURPOSE

The Good Faith Efforts are required methods employed by all EPA financial assistance
agreement recipients to ensure that all disadvantaged business enterprises (DBEs) have
the opportunity to compete for procurements funded by EPA financial assistance
dollars.

Definitions

EFFORT 1

Ensure DBEs are made aware of contracting opportunities to the fullest extent
practicable through outreach and recruitment activities. For Indian Tribal, State and
Local and Government recipients, this will include placing DBES on solicitation lists
and soliciting them whenever they are potential sources.

EFFORT 2

Make information on forthcoming opportunities available to DBEs and arrange time
frames for contracts and establish delivery schedules, where the requirements permit, in
a way that encourages and facilitates participation by DBES in the competitive process.
This includes, whenever possible, posting solicitations for bids or proposals for a
minimum of 30 calendar days before the bid or proposal closing date.

EFFORT 3

Consider in the contracting process whether firms competing for large contracts could
subcontract with DBEs. For Indian Tribal, State and local Government recipients, this
will include dividing total requirements when economically feasible into smaller tasks
or quantities to permit maximum participation by DBEs in the competitive process.

EFFORT 4

Encourage contracting with a consortium of DBESs when a contract is too large for one
of these firms to handle individually.

EFFORT 5

Use the services and assistance of the Small Business Administration (SBA) and the
Minority Business Development Agency of the Department of Commerce.

EFFORT 6

If the Prime Contractor awards subcontracts, require the Prime Contractor to take the
steps in the Good Faith Efforts 1 through 5 (above) and in the General Contract
Administration Provisions (above).

Basic Form Revised: 1/27/2009 6:35:00 PM Page 2 of 4




Disadvantaged Business Enterprise (DBE) Requirements

for

State Revolving Fund Loans Awarded after May 27, 2008

GUIDANCE DOCUMENT

DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—www.epa.gov

Form Requirement Provided By: | Completed By: Submitted To:
List of certified Keep list with project SRF Loan
DBE contractors, files/information for duration of Program
subcontractors, project
supplies vendors,
equipment vendors,
and service
providers
Loan Recipient’s Include this information sheet in the SRF Loan To be included in
Requirements Information for Bidders section of bid | Program the contract
regarding DBEs documents specifications
book
Bidder’s Include this information sheet in the SRF Loan To be included in
Requirements Information for Bidders section of bid | Program the contract
regarding DBEs documents specifications
book
Loan Recipient’s | To be completed and submitted with SRF Loan Loan Recipient | SRF Loan
Certification and | the Authority-to-Award/ Bid Package. | Program Program
Sum”?ar)’ of DBE The SRF Loan Program must be notified of any
Participation changes, additions, or deletions to the contract
during construction.
Advertisement for | DBE solicitation information mustbe | Anexample | Loan Recipient | A copy of the
Bids and included in the actual advertisement advertise- actual
Publisher’s for bids. ment with advertisement
Affidavit . , oo appropriate and a Publisher’s
original noarized cenioaonof | DBE_ Affidavit will be
L . language is submitted to the
publication) denoting the actual .
. . supplied to SRF Loan
published date of the advertisement he Loan Program as part
will be submitted to the SRF Loan Ee . g P
- ecipient by of the Authority-
Program as part of the Authority-to- .
Award/Bid Package documents the SRF to-Award/Bid
' Loan Package
Program documents
10 Certified These certified letters and copies of | Prime Loan Recipient | SRF Loan
Letters and the corresponding return mail receipts | Contractor Program as part
Return Receiptsto | are submitted with the completed | and/or of the Authority-
potential certified Loan Recipient’s DBE Participation | Loan to-Award/Bid
DBE and Certification Summary Form. Recipient Package
subcontractors, documents
supplies vendors,
service providers,
and/or equipment
vendors
Good Faith Letter | If no DBE participation is obtained Form letter Loan Recipient | SRF Loan
for the contract, the “Good Faith” provided by Program
letter must be written. the SRF
Loan
Program

Basic Form Revised: 1/27/2009 6:35:00 PM

Page 3 of 4




Disadvantaged Business Enterprise (DBE) Requirements

for

State Revolving Fund Loans Awarded after May 27, 2008

GUIDANCE DOCUMENT

DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—www.epa.gov

Form Requirement Provided By: Completed By: Submitted To:
Prime The Prime Contractor must submit SRF Loan Prime Loan Recipient
Contractor’s the Notice Letter to verify that Form Program Contractor for inclusion in
Notice Letter for 6100-2 was supplied to all DBE the Authority-to-
EPA Form 6100-2 | Subcontractors participating in the Award / Bid /
contract. Proposal package
EPA Form 6100-2 | Loan Recipient required to have Loan DBE EPA DBE
Prime Contractors provide form to Recipient Subcontractors | Coordinator at
DBE Subcontractors . the conclusion of
- _ Prime DBE
This form gives a DBE Subcontractor the | Contractors
opportunity to describe the work the DBE Sub_cc_)ntr.actc_)r
Subcontractor received from the Prime participation in
Contractor, how much the DBE the project
Subcontractor was paid, and any other
concerns the DBE SSbcontracto):' might (Address on
have. Form)
EPA Form 6100-3 | Loan Recipient required to have Loan Prime Loan Recipient
Prime Contractors provide form to Recipient Contractors for inclusion in
DBE Subcontractors the Authority-to-
DBE :
This form captures an intended Subcontractors Award / Bid /
Subcontractor’s description of work to be Proposal package
performed for the Prime Contractor and
the price of the work submitted to the
Prime Contractor.
EPA Form 6100-4 | Loan Recipient required to have Loan Prime Loan Recipient
Prime Contractors complete the Recipient Contractors for inclusion in

form

This form captures the Prime
Contractor’s intended use of an identified
DBE Subcontractor and the estimated
dollar amount of the subcontract.

the Authority-to-
Award / Bid /
Proposal package

Basic Form Revised: 1/27/2009 6:35:00 PM
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STATE REVOLVING FUND LOAN PROGRAM

Loan Recipient’s Requirements for Solicitation and Documentation
of
Disadvantaged Business Enterprises (DBE) Participation
on State Revolving Fund (SRF) Projects

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation
by providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water
and wastewater projects. It is the Loan Recipient’s responsibility to ensure that Bidders make a good faith effort
during the bidding phase to solicit for subcontractor participation by DBE subcontractors, service professionals,
suppliers, and/or equipment vendors on all SRF-funded projects.

DEFINITIONS

DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-
owned business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S.
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration.

DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman
or women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S.
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration.

Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and
equipment. The WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment.
INSTRUCTIONS TO LOAN RECIPIENTS

Pre-Bid Requirements

Loan Recipients must include the SRF Loan Program’s “Bidder’s Requirements for Solicitation and Documentation
of DBE Participation on SRF-Funded Projects” information sheet in the Information for Bidders section of bid
documents. Loan Recipients must also ensure that Bidders take the following affirmative steps that constitute a
good-faith effort to secure DBE participation:

e Include certified DBEs on solicitation lists whenever they are potential sources,

e Divide construction contracts into subcontracts, when economically feasible, to encourage maximum
participation by DBEs,

e Establish delivery schedules, where requirements of the work permit, that encourage participation by
DBEs,

e Use the services and assistance of the Office of Minority Business Enterprises of the U.S. Department of
Commerce, or the U.S. EPA’s Office of Small and Disadvantaged Business Utilization. For assistance or
information, Bidders may be referred to:

Tennessee Department of Transportation Mr. W. Clinton Smith, District Director
Small Business Development U.S. Small Business Administration
505 Deaderick Street, Suite 1800 50 Vantage Way, Suite 201

Nashville, TN 37243-0347 Nashville, TN 37228

(615) 741-3681 (615) 736-5881

http://www.tdot.state.tn.us/construction/DBE%20list/dbe list.pdf  http://pro-net.sba.gov/

Ms. Jeanette L. Brown, Director

U.S. Environmental Protection Agency

Office of Small and Disadvantaged Business Utilization

1200 Pennsylvania Avenue, N.W. (1230A)

Washington, D.C. 20460

(202) 564-4100 http://www.epa.gov/osdbu/

PosT-BID REQUIREMENTS

Whether or not DBE_participation was obtained, the Loan Recipient must complete the “Loan Recipient’s
Certification and Summary” form for every contract detailing whether or not DBE participation of subcontractors,
professional service providers, suppliers, and/or equipment vendors was obtained. The “Loan Recipient’s
Certification and Summary” form must be submitted to the Administrative Section of the SRF Loan Program
prior to the award of any construction contract(s) along with the newspaper advertisement, a Publisher’s Affidavit,
and return receipts and copies of the certified letters that were mailed to a minimum of 10 qualified DBEs.
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STATE REVOLVING FUND LOAN PROGRAM

Loan Recipient’s Requirements for Solicitation and Documentation
of
Disadvantaged Business Enterprises (DBE) Participation
on State Revolving Fund (SRF) Projects

If DBE_participation was obtained, the “Loan Recipient’s Certification and Summary” form must clearly
indicate whether DBE participation was obtained from either a subcontractor, professional service provider,
supplier, and/or equipment vendor participation; identify the DBE firm(s) to be used; and certify that the DBE
firm(s) is a certified DBE. In addition to the “Loan Recipient’s Certification and Summary” form, the Loan
Recipient must include in the submittal to the SRF Loan Program, copies of the Prime Contractor’s Notice Letter
for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4.

If no DBE patrticipation was obtained, the Loan Recipient must submit a separate letter documenting that a “good-
faith effort” was made to secure DBE participation. This letter is submitted along with the above-mentioned “Loan
Recipient’s Certification and Summary” form, newspaper advertisement, Publisher’s Affidavit, return
receipts, and copies of the certified letters. The SRF Loan Program provides a template to the Loan Recipient for
this letter.

This documentation is the only form of documentation that will be accepted by the SRF Loan Program. Failure to
provide the required documentation may result in a delay of the SRF Loan Program’s approval of the Authority-to-
Award/Bid Package, thereby delaying the award of the construction contract(s).

The Loan Recipient should direct all inquiries regarding the SRF Loan Program’s requirements for DBE solicitation
and documentation to Dr. Bagher Sami at (615) 532-0501, bagher.sami@tn.gov, or the following address:

Dr. Bagher Sami, Manager

Administrative and Financial Section
Tennessee State Revolving Fund Loan Program
WRS - Tennessee Tower, 12th Floor

312 Rosa L. Parks Avenue

Nashville, TN 37243
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STATE REVOLVING FUND LOAN PROGRAM

Loan Recipient’s Good Faith Effort Letter for DBE Participation

(Insert on Loan Recipient’s Letterhead)

(Date)

Dr. Bagher Sami, Manager
Administrative and Financial Sections
State Revolving Fund Loan Program
William R. Snodgrass Tennessee Tower
312 Rosa L. Parks Avenue, 12" Floor
Nashville, TN 37243

RE:  Good Faith Effort — Disadvantaged Business Enterprises (DBE) Participation
City/County/UD/Authority (??? County), Tennessee

Contract No. ????, Contract Description
Dear Dr. Sami:

This letter is to inform you that the City/County/UD/Authority did, in good faith, encourage
Disadvantaged Business Enterprises (DBE) to participate in the above referenced project by
placing a special notice to Disadvantaged Business Enterprises (DBE) firms in both the invitation
to bid and the public advertisement for bids. The City/County/UD/Authority, through the
consulting engineer, (A/E Consulting Firm), sent a copy of the invitation to bid and a set of
contract documents to the Office of Minority Business Enterprises. The
City/County/UD/Authority also sent certified letters, return receipts requested, to a minimum of
ten (10) DBE potential subcontractors, professional service providers, suppliers, and equipment
vendors requesting DBE participation through their office, A/E, or their contractor. The
consulting engineer on this project is (Name), (Firm).

We have not received any DBE participation; we believe we have done a good faith effort.
If you have any questions, please don’t hesitate to contact us.

Sincerely,

(Authorized Representative Name)
(Authorized Representative Title)

cc: (A/E Consultant Name and Firm)



STATE REVOLVING FUND LOAN PROGRAM

Loan Recipient’s Certification and Summary
of

Disadvantaged Business Enterprises (DBE) Participation

SRF Loan Recipient: SRF Loan No.

INSTRUCTIONS TO SRF LOAN RECIPIENTS

The SRF Loan Recipient’s Authorized Representative must clearly indicate the Contractor’s Disadvantaged Business
Enterprises (DBE) participation results by placing a check in the appropriate box below. The remainder of the form must be
completed if DBE (Minority Business Enterprise-MBE or Women’s Business Enterprise —WWBE) participation was
obtained. The form must be signed and dated and returned to Dr. Bagher Sami of the Administrative Section of the SRF Loan
Program.

The completed Form must be accompanied by copies of the certified letters sent from the selected Bidder to a minimum of
10 qualified DBE potential subcontractors, supplies vendor, services provider, and/or equipment vendors, and copies of the
corresponding return mail receipts.

The SRF Loan Program must be notified of any changes, additions, or deletions to the contract during construction.

I:I No, Disadvantaged Business Enterprises (DBE) participation was not obtained for this SRF-funded project. |
certify that a good-faith effort was made to solicit DBE participation in accordance with the four affirmative steps

outlined in the SRF Loan Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-

Funded Projects. A letter documenting that a good-faith effort was made to secure DBE participation has been

provided to the SRF Loan Program.

OR

Yes, Disadvantaged Business Enterprises (DBE) participation was obtained for this SRF-funded project. |

certify that the DBE firms participating in this SRF-funded project are qualified in accordance with the SRF Loan

Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-Funded Projects. Below is

a listing of firms to be utilized and the amounts of their respective participation.

1. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider, = Equipment VVendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

2. DBE type (circle one): Subcontractor, Supplies Vendor, Service Provider, Equipment Vendor
DBE Name:

Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

3. DBE type (circle one): Subcontractor, Supplies Vendor, Service Provider, Equipment Vendor
DBE Name:

Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

4. DBE type (circleone):  Subcontractor,  Supplies Vendor,  Service Provider, = Equipment Vendor
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: %

PARTICIPATION SUMMARY
Total SRF Loan Amount: $ Total Construction Contract Amount: $

Total MBE Participation: $ Total WBE Participation: $

Signature and Title of SRF Loan Recipient’s Authorized Representative Date



STATE REVOLVING FUND LOAN PROGRAM

Bidder’s Requirements for Solicitation and Documentation
of
Disadvantaged Business Enterprises (DBE) Participation

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation by
providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water and
wastewater projects. It is the Bidder’s responsibility to make a good faith effort to secure participation by DBE
subcontractors, professional service providers, suppliers, and/or equipment vendors.

DEFINITIONS

DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-owned
business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. EPA’s Office
of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration.

DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman or
women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. EPA’s
Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration.

Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. The
WABE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment.

INSTRUCTIONS TO BIDDERS

Pre-Bid Requirements

All Bidders must send letters by certified mail with return receipt requested to a minimum of 10 certified DBE
subcontractors, professional service providers, suppliers, and/or equipment vendors to solicit their subcontract participation
in the work. Lists of certified DBE firms may be obtained from various State and Federal agencies, including the
following:

Tennessee Department of Transportation Mr. W. Clinton Smith, District Director
Small Business Development U.S. Small Business Administration
505 Deaderick Street, Suite 1800 50 Vantage Way, Suite 201

Nashville, TN 37243-0347 Nashville, TN 37228

(615) 741-3681 (615) 736-5881
http://www.tdot.state.tn.us/dbedirectinternet/\Vendor.aspx http://pro-net.sha.gov/

U.S. Environmental Protection Agency

Office of Small and Disadvantaged Business Utilization
1200 Pennsylvania Avenue, N.W. (1230A)
Washington, D.C. 20460

(202) 564-4100

http://www.epa.gov/osdbu/

Post-Bid Requirements

Whether _or not DBE participation was obtained, the successful Bidder (Prime Contractor) must maintain supporting
documents such as certification lists, solicitation documents, letters of intent, contracts, etc., for the duration of the project.

If DBE participation was obtained, the apparent successful Bidder must identify to the Loan Recipient all DBE firms to
be utilized on the contract and the respective DBE type--subcontractors, supplies vendors, service providers, and/or
equipment vendors (see “Loan Recipient’s Certification and Summary” form). Copies of the State’s or Federal agency’s
DBE certification list(s) identifying that the DBE firms are certified minority or women’s business enterprises must be
provided to the Loan Recipient. In addition, copies of the Prime Contractor’s Notice Letter for EPA Form 6100-2, EPA
Form 6100-3 (to be co-completed by the Prime Contractor and each DBE subcontractor), and EPA Form 6100-4 must also
be provided to the Loan Recipient prior to tentative loan award. The Prime Contractor must provide EPA Form 6100-2 to
each DBE utilized on the contract.

If no DBE patrticipation was obtained by the apparent successful Bidder, it remains the responsibility of the Prime
Contractor to provide documentation to the Loan Recipient, prior to contract award, that a good faith effort was made to
obtain DBE participation. Copies of the certified letters sent to a minimum of 10 qualified DBE potential subcontractors,
supplies vendors, service providers, and/or equipment vendors and the corresponding return mail receipts are the only
documentation of a good-faith effort that will be acceptable to the Loan Recipient.

Failure to provide the required certified letters, return receipts, State or Federal agency DBE certification list(s), Prime
Contractor’s Notice Letter for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4 to the Loan Recipient may
delay the contract award until the required documentation has been provided to and accepted by the Loan Recipient.
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STATE REVOLVING FUND LOAN PROGRAM

Contractor Receipt Letter — Form 6100-2

(Please Insert on Contractor Letterhead)

(Date)

Dr. Bagher Sami, Manager
Administrative and Financial Sections
State Revolving Fund Loan Program
William R. Snodgrass Tennessee Tower
312 Rosa L. Parks Avenue, 12" Floor
Nashville, TN 37243

RE:  Receipt and Distribution of EPA Form 6100-2
Disadvantaged Business Enterprise (DBE) Participation
(City/County/UD/Authority) (??? County), Tennessee

(Contract Name and/or Number)
Dear Dr. Sami:

This letter is to inform you the EPA Form 6100-2 was received from the
(City/County/UD/Authority) and was then given to all DBE Subcontractors as required
who are going to provide either construction, services, supplies, or equipment for this
project.

If you have any questions concerning this notification, please contact us at (Phone No.,
e-mail, etc.).

Sincerely,

(Contractors Authorized Representative)
(Title)

cc: (Consulting Engineer for the contract)
(City/County/UD/Authority’s Authorized Representative)



e ) léJni‘ged States P ) OMB Control No: 2090-0030
\"EPAA\élrr‘gsmenta rotection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its
DBE subcontractors. This form gives a DBE! subcontractor? the opportunity to describe work received and/or
report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late
payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE
Coordinator at any time during the project period of performance.

Subcontractor Name Project Name

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact

Address

Telephone No. Email Address

Prime Contractor Name Issuing/Funding Entity:
Contract Description of Work Received from the Prime Contractor Involving Amount Received

Item Construction, Services, Equipment or Supplies by Prime

Number Contractor

' ADBEIsa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide
services pursuant to an EPA award of financial assistance.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)




o United States
\’ Environmental Protection
\’ Agency

OMB Control No: 2090-0030
Approved: 8/13/2013
Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

Please use the space below to report any concerns regarding the above EPA-funded project:

Subcontractor Signature

Print Name

Title

Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send

the completed form to this address.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)




e ) léJni‘ged States P ) OMB Control No: 2090-0030
\"EPAA\élrr‘gsmenta rotection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

This form is intended to capture the DBE! subcontractor’s2 description of work to be performed and the price of
the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime
contractors bid or proposal package.

Subcontractor Name Project Name

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact

Address

Telephone No. Email Address

Prime Contractor Name Issuing/Funding Entity:

Contract Item Number Description of Work Submitted to the Prime Contractor Price of Work
Involving Construction, Services, Equipment or Supplies Submitted to the

Prime Contractor
DBE Certified By: ___ DOT ___SBA Meets/ exceeds EPA certification standards?
___ Other: _YES __ NO ___ Unknown

' ADBEisa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services
pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)




e ) léJni‘ged States P ) OMB Control No: 2090-0030
\"EPAA;‘erlngema rotection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

[ certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a
subcontractor, [ will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature Print Name
Title Date

Subcontractor Signature Print Name
Title Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send
the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)




o ) léJni'Eed States P ) OMB Control No: 2090-0030
\"EPAA\élrr‘gsmenta rotection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE!?
subcontractors? and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement
Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.
Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name Project Name

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact
Address

Telephone No. Email Address

Issuing/Funding Entity:

[ have identified potential DBE
certified subcontractors —-VbS — MO
If yes, please complete the table below. If no, please explain:
Subcontractor Name/ Company Address/ Phone/ Email Est. Dollar Currently
Company Name Amt DBE
Certified?

Continue on back if needed

' ADBEIsa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide
services pursuant to an EPA award of financial assistance.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)




o ¥ lélni*ged States ' . OMB Control No: 2090-0030
\"EPAAr;\élrr‘gsmenta rotection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form

[ certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a
subcontractor, [ will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature Print Name

Title Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send
the completed form to this address.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)




TENNESSEE DEPARTMENT OF TRANSPORTATION (TDOT)
Certified Disadvantaged Business Enterprises (DBE) List

Below is the link to the Tennessee Department of Transportation (TDOT) Web Page for the
Certified DBE List. This certified list is periodically updated by TDOT.

Here is the link: http://www.tdot.state.tn.us/dbedirectinternet/\endor.aspx
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EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT

FOR LABORERS AND MECHANICS
EMPLOYED ON FEDERAL OR FEDERALLY
ASSISTED CONSTRUCTION PROJECTS

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

PREVAILING
WAGES

OVERTIME

ENFORCEMENT

APPRENTICES

PROPER PAY

(1-866-487-9243) TTY: 1-877-889-5627

You must be paid not less than the wage rate listed in the Davis-Bacon
Wage Decision posted with this Notice for the work you perform.

You must be paid not less than one and one-half times your basic
rate of pay for all hours worked over 40 in a work week. There are few
exceptions.

Contract payments can be withheld to ensure workers receive wages
and overtime pay due, and liquidated damages may apply if overtime
pay requirements are not met. Davis-Bacon contract clauses allow
contract termination and debarment of contractors from future federal
contracts for up to three years. A contractor who falsifies certified
payroll records or induces wage kickbacks may be subject to civil or
criminal prosecution, fines and/or imprisonment.

Apprentice rates apply only to apprentices properly registered under
approved Federal or State apprenticeship programs.

If you do not receive proper pay, or require further information on the
applicable wages, contact the Contracting Officer listed below:

or contact the U.S. Department of Labor’s Wage and Hour Division.

SWHD

U.S. Wage and Hour Division

For additional information:

1-866-4-USWAGE

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Employment Standards Administration | Wage and Hour Division

WH 1321(Revised April 2009)



DERECHOS DEL

EMPLEADO

BAJO LA LEY DAVIS-BACON

PARA OBREROS Y MECANICOS EMPLEADOS
EN PROYECTOS DE CONSTRUCCION
FEDERAL O CON ASISTENCIA FEDERAL

LA SECCION DE HORAS Y SUELDOS DEL DEPARTAMENTO DE TRABAJO DE EEUU

SALARIOS
PREVALECIENTES

SOBRETIEMPO

CUMPLIMIENTO

APRENDICES

PAGO
APROPIADO

No se le puede pagar menos de la tasa de pago indicada en la Decision de Salarios
Davis-Bacon fijada con este Aviso para el trabajo que Ud. desempena.

Se le ha de pagar no menos de tiempo y medio de su tasa basica de pago por
todas las horas trabajadas en exceso de 40 en una semana laboral. Existen pocas
excepciones.

Se pueden retener pagos por contratos para asegurarse que los obreros reciban los
salarios y el pago de sobretiempo debidos, y se podria aplicar dafios y perjuicios

si no se cumple con las exigencias del pago de sobretiempo. Las clausulas
contractuales de Davis-Bacon permiten la terminacién y exclusiéon de contratistas
para efectuar futuros contratos federales hasta tres anos. El contratista que
falsifique los registros certificados de las ndminas de pago o induzca devoluciones
de salarios puede ser sujeto a procesamiento civil o criminal, multas y/o
encarcelamiento.

Las tasas de aprendices sélo se aplican a aprendices correctamente inscritos bajo
programas federales o estatales aprobados.

Si Ud. no recibe el pago apropiado, o precisa de informacion adicional sobre los
salarios aplicables, pongase en contacto con el Contratista Oficial que aparece
abajo:

o pdéngase en contacto con la Secciéon de Horas y Sueldos del Departamento de

Trabajo de EEUU.

U.S. Wage and Hour Division

Para obtener informacion adicional:

1-866-4-USWAGE

(1-866-487-9243) TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Employment Standards Administration | Wage and Hour Division

WH 1321 SPA (Revised April 2009)



Project Wage Rate Sheet

U.S. Department of Housing and Urban Development
Office of Labor Relations

PROJECT NAME: WAGE DECISION NUMBER/MODIFICATION NUMBER:
PROJECT NUMBER: PROJECT COUNTY:
Basic HOURLY FRINGE ToTAL HOURLY | LABORERS
WORK CLASSIFICATION RATE (BHR) BENEFITS WAGE RATE FRINGE BENEFITS: $
GROUP # BHR ToTAL WAGE
Bricklayers $
Carpenters $ $
Cement Masons $ $
Drywall Hangers $ $
Electricians $ $
Iron Workers $ $
OPERATORS
Painters $ FRINGE BENEFITS: $
GROUP # BHR ToTAL WAGE
Plumbers $
Roofers $ $
Sheet Metal Workers $ $
Soft Floor Layers $ $
Tapers $ $
TRUCK DRIVERS
Tile Setters $ FRINGE BENEFITS: $
GROUP # BHR ToTAL WAGE
OTHER CLASSIFICATIONS
$ $
$ $
$ $
ADDITIONAL CLASSIFICATIONS (HUD Form 4230-A)
DATE oF HUD
Basic HOURLY FRINGE ToTAL HOURLY SUBMISSION TO DATE oF DOL
WORK CLASSIFICATION RATE BENEFITS WAGE RATE DOL APPROVAL
$
$
$
$

form HUD-4720
(03/2004)
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General Decision Number: TN140135 02/07/2014 TN135
Superseded General Decision Number: TN20130135
State: Tennessee

Construction Type: Heavy
Including Water and Sewer Line Construction

County: Shelby County in Tennessee.

HEAVY CONSTRUCTION PROJECTS (including sewer/water

construction).

Modification Number Publication Date
0 0170372014
1 02/07/2014

ELEC0474-015 01/07/2013

Rates Fringes
ELECTRICIAN. . oo . oo .. $ 24.30 11.46
* ENGI0369-012 05/01/2013
Rates Fringes
Operating Engineers:
Bulldozer, Crane, and
Forklift. ... .. .. ... _...... $ 24.47 10.85
LABO0386-001 05/01/2013
Rates Fringes
LABORER: Common or General....... $ 15.60 5.35
| SUTN2009-133 12/02/2009
Rates Fringes
LABORER: Flagger................ $ 8.73 0.00
LABORER: Pipelayer.............. $ 11.68 0.00
OPERATOR:
Backhoe/Excavator/Trackhoe....... $ 16.82 0.00
OPERATOR: Loader................ $ 13.50 0.00
TRUCK DRIVER: Dump Truck........ $ 10.76 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

file://IC:/Users/kin66920/AppData/Local/Temp/Low/EH6F9VG1.htm 12/22/2014



award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUMO198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, 1is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

file://IC:/Users/kin66920/AppData/Local/Temp/Low/EH6F9VG1.htm
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* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) ITf the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

file://IC:/Users/kin66920/AppData/Local/Temp/Low/EH6F9VG1.htm
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STATE REVOLVING FUND LOAN PROGRAM

Bidder’s Requirements

Davis-Bacon Act Wage Determination

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as
outlined below. Additionally, ten (10) days prior to the scheduled bid opening date, the
wage rates need to be checked to ensure they have not changed.

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United
States or the District of Columbia is a party for the construction, alteration, or repair of public
buildings or public works shall contain a clause setting forth the minimum wages to be paid to
various classes of laborers and mechanics employed under the contract. Under the provisions of
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of
the work no less than the locally prevailing wages and fringe benefits paid on projects of a
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local
prevailing wage rates.

The wage determination (including any additional classifications and wage rates conformed)
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour
Division.

With each pay estimate submitted, the contractors must submit a certification stating that
workers have been paid the current prevailing wage rates for each classification according to the
Davis-Bacon wage rate schedule currently in effect for this project.

Wage Determinations

A "wage determination” is the listing of wage rates and fringe benefit rates for each classification
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S.
Department of Labor has determined to be prevailing in a given area for a particular type of
construction (e.g., building, heavy, highway, or residential).

Extensions of Wage Determinations

When a general wage determination has not been awarded within 90 days after bid opening, the
head of the contracting/assisting agency may request an extension of the 90 day period from the
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage
determination expires before award but after bid opening, the head of the contracting/assisting
agency may request an extension of the expiration date of the project wage determination in the
bid specifications instead of issuing a new wage determination.

Extension requests should be supported by a written finding including a brief statement of the
factual support, that extension of the expiration date of the determination is necessary and proper
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the
conduct of Government business.

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either
grant or deny the request for an extension after consideration of all the circumstances, including
an examination to determine if the previously issued rates remain prevailing. If a request for the
extension of a project wage determination is denied, a new wage determination will be issued to
replace an expired project wage determination.

Additional information concerning the Davis-Bacon Act and current wage rate determinations
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and
www.wdol.gov/ .
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STATE REVOLVING FUND LOAN PROGRAM

Wage Rate Requirements Under FY 2010 Appropriations
3. Contract and Subcontract provisions.

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess
of $2,000 which is entered into for the actual construction, alteration and/or repair, including
painting and decorating, of a treatment work under the CWSRF or a construction project under
the DWSREF financed in whole or in part from Federal funds or in accordance with guarantees of
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency
to make a loan, grant or annual contribution (except where a different meaning is expressly
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1
or the FY 2010 appropriation , the following clauses:

(1) Minimum wages.

(1) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in §
5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site,
www.dol.gov.

(if)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage determination and which is to be
employed under the contract shall be classified in conformance with the wage determination. The
State award official shall approve a request for an additional classification and wage rate and
fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.
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(B) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), documentation of the
action taken and the request, including the local wage determination shall be sent by the
subrecipient (s) to the State award official. The State award official will transmit the request, to
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator
concurrently. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification request within 30 days of receipt and so advise the
State award official or will notify the State award official within the 30-day period that
additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the subrecipient(s) do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the award
official shall refer the request and the local wage determination, including the views of all
interested parties and the recommendation of the State award official, to the Administrator for
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The
Administrator, or an authorized representative, will issue a determination within 30 days of
receipt of the request and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the

contractor shall either pay the benefit as stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
contractor under this contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.



STATE REVOLVING FUND LOAN PROGRAM

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(i1)(A) The contractor shall submit weekly, for each week in which any contract work is
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant
or loan from the State capitalization grant recipient. Such documentation shall be available on
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall
provide written confirmation in a form satisfactory to the State indicating whether or not the
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent
payroll copies for the specified week. The payrolls shall set out accurately and completely all of
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on the weekly payrolls. Instead the
payrolls shall only need to include an individually identifying number for each employee (e.g.,
the last four digits of the employee’s social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or audit of compliance with prevailing
wage requirements. It is not a violation of this section for a prime contractor to require a
subcontractor to provide addresses and social security numbers to the prime contractor for its
own records, without weekly submission to the subrecipient(s).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under
8 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained
under 8 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
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indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of
this section available for inspection, copying, or transcription by authorized representatives of
the State, EPA or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the Federal agency or State may, after written notice
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to
submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees--

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the
work they performed when they are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates (expressed in percentages
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in
the registered program for the apprentice's level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid
fringe benefits in accordance with the provisions of the apprenticeship program. If the

apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the
Administrator determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination. In the event the Office
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
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recognized by the Office, withdraws approval of an apprenticeship program, the contractor will
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee's level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(i) Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may
by appropriate, and also a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in
29 CFR 5.5.

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein
incorporated by reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of
this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of
Labor, or the employees or their representatives.
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(10) Certification of eligibility.

(1) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(i1) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(i1i) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

4. Contract Provision for Contracts in Excess of $100,000.

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such

laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1)
of this section, in the sum of $10 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (a)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written
request of the EPA Award Official or an authorized representative of the Department of Labor,
shall withhold or cause to be withheld, from any moneys payable on account of work performed
by the contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of
this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (a)(1) through (4) of this section.
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(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall
maintain payrolls and basic payroll records during the course of the work and shall preserve
them for a period of three years from the completion of the contract for all laborers and
mechanics, including guards and watchmen, working on the contract. Such records shall contain
the name and address of each such employee, social security number, correct classifications,
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing
hat the records to be maintained under this paragraph shall be made available by the contractor or
subcontractor for inspection, copying, or transcription by authorized representatives of the (write
the name of agency) and the Department of Labor, and the contractor or subcontractor will
permit such representatives to interview employees during working hours on the job.



STATE REVOLVING FUND LOAN PROGRAM

Loan Recipient’s Requirements
Davis-Bacon Act Wage Determination

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as
outlined below. Additionally, ten (10) days prior to the scheduled bid opening date, the
wage rates need to be checked to ensure they have not changed.

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United
States or the District of Columbia is a party for the construction, alteration, or repair of public
buildings or public works shall contain a clause setting forth the minimum wages to be paid to
various classes of laborers and mechanics employed under the contract. Under the provisions of
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of
the work no less than the locally prevailing wages and fringe benefits paid on projects of a
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local
prevailing wage rates.

The specifications must incorporate a clause stating that the current Davis-Bacon wage rate is
required (with the Davis-Bacon links and information).

The Bid Advertisement must include a clause that the Davis-Bacon wage rates are a
requirement. (Refer to the ADVERTISEMENT FOR BIDS EXAMPLE — DBE, ARRA)

If modifications to the existing wage rates occur ten (10) days prior to the Bid Opening Date,
the Loan Recipient must incorporate the proper wage rates into the plans and specifications by
Addendum. All Bidders must be informed that this addendum must be incorporated into the
plans and specifications that they have received.

However, if these modifications occur less than ten (10) days prior to the Bid Opening Date,
these modifications shall be effective unless the agency finds that there is not a reasonable time
still available before the Bid Opening to notify bidders of the modifications. (A report of this
finding shall be inserted in the contract file.)

The wage determination (including any additional classifications and wage rates conformed)
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour
Division.

With each pay estimate submitted, the contractors must certify that workers have been paid the
current prevailing wage rates for each classification according to the Davis-Bacon wage rate
schedule currently in effect for this project.

The loan recipients must keep a file in which all documentation must be filed for the current
classifications and wage rates (under the Davis-Bacon Act) for the construction of their projects.
This file must be kept for three (3) years after the project is completed and will be subject to
audit by the State of Tennessee and the Environmental Protection Agency (EPA).

Wage Determinations

A "wage determination” is the listing of wage rates and fringe benefit rates for each classification
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S.
Department of Labor has determined to be prevailing in a given area for a particular type of
construction (e.g., building, heavy, highway, or residential).
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Extensions of Wage Determinations

When a general wage determination has not been awarded within 90 days after bid opening, the
head of the contracting/assisting agency may request an extension of the 90 day period from the
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage
determination expires before award but after bid opening, the head of the contracting/assisting
agency may request an extension of the expiration date of the project wage determination in the
bid specifications instead of issuing a new wage determination.

Extension requests should be supported by a written finding including a brief statement of the
factual support, that extension of the expiration date of the determination is necessary and proper
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the
conduct of Government business.

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either
grant or deny the request for an extension after consideration of all the circumstances, including
an examination to determine if the previously issued rates remain prevailing. If a request for the
extension of a project wage determination is denied, a new wage determination will be issued to
replace an expired project wage determination.

Additional information concerning the Davis-Bacon Act and current wage rate determinations
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and
www.wdol.gov/ .

Wage Rate Requirements Under FY 2010 Appropriations
3. Contract and Subcontract provisions.

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess
of $2,000 which is entered into for the actual construction, alteration and/or repair, including
painting and decorating, of a treatment work under the CWSRF or a construction project under
the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency
to make a loan, grant or annual contribution (except where a different meaning is expressly
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1
or the FY 2010 appropriation , the following clauses:

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in §
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5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site,
www.dol.gov.

(i)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage determination and which is to be
employed under the contract shall be classified in conformance with the wage determination. The
State award official shall approve a request for an additional classification and wage rate and
fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), documentation of the
action taken and the request, including the local wage determination shall be sent by the
subrecipient (s) to the State award official. The State award official will transmit the request, to
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator
concurrently. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification request within 30 days of receipt and so advise the
State award official or will notify the State award official within the 30-day period that
additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the subrecipient(s) do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the award
official shall refer the request and the local wage determination, including the views of all
interested parties and the recommendation of the State award official, to the Administrator for
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The
Administrator, or an authorized representative, will issue a determination within 30 days of
receipt of the request and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(i) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
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contractor shall either pay the benefit as stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
contractor under this contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant
or loan from the State capitalization grant recipient. Such documentation shall be available on
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall
provide written confirmation in a form satisfactory to the State indicating whether or not the
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent
payroll copies for the specified week. The payrolls shall set out accurately and completely all of
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on the weekly payrolls. Instead the
payrolls shall only need to include an individually identifying number for each employee (e.qg.,
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the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or audit of compliance with prevailing
wage requirements. It is not a violation of this section for a prime contractor to require a
subcontractor to provide addresses and social security numbers to the prime contractor for its
own records, without weekly submission to the subrecipient(s).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under
8 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained
under 8 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph (a)(3)(i1)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of
this section available for inspection, copying, or transcription by authorized representatives of
the State, EPA or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the Federal agency or State may, after written notice
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to
submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees--

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the
work they performed when they are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or
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with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates (expressed in percentages
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in
the registered program for the apprentice's level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid
fringe benefits in accordance with the provisions of the apprenticeship program. If the

apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the
Administrator determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination. In the event the Office
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an apprenticeship program, the contractor will
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee's level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

Page 6 of 8



STATE REVOLVING FUND LOAN PROGRAM

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may
by appropriate, and also a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in
29 CFR 5.5.

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein
incorporated by reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of
this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of
Labor, or the employees or their representatives.

(10) Certification of eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

4. Contract Provision for Contracts in Excess of $100,000.

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such

laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such workweek.
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1)
of this section, in the sum of $10 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (a)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written
request of the EPA Award Official or an authorized representative of the Department of Labor,
shall withhold or cause to be withheld, from any moneys payable on account of work performed
by the contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of
this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (a)(1) through (4) of this section.

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall
maintain payrolls and basic payroll records during the course of the work and shall preserve
them for a period of three years from the completion of the contract for all laborers and
mechanics, including guards and watchmen, working on the contract. Such records shall contain
the name and address of each such employee, social security number, correct classifications,
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing
hat the records to be maintained under this paragraph shall be made available by the contractor or
subcontractor for inspection, copying, or transcription by authorized representatives of the (write
the name of agency) and the Department of Labor, and the contractor or subcontractor will
permit such representatives to interview employees during working hours on the job.
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STATE REVOLVING FUND LOAN PROGRAM
Loan Recipient’s and Contractor’s Guidance
FY2010 and After

Tracking and Reporting

For tracking and reporting purposes, the Loan Recipient is responsible for the following:

Ensuring that the Contractor is in compliance with the Davis Bacon provisions of ARRA

The loan recipients must keep a file in which all documentation must be stored for the
current classifications and wage rates (under the Davis-Bacon Act) for the construction of
their projects. This file must be kept for three (3) years after the project is completed and
will be subject to audit by the State of Tennessee and the Environmental Protection
Agency (EPA).

Any additional tracking and reporting requirements from EPA

For tracking and reporting purposes, the Contractor is responsible for the following:

Achieving and maintaining compliance with the Davis Bacon provisions of ARRA

Submitting with each pay estimate a certification stating that workers have been paid the
current prevailing wage rates for each classification according to the Davis-Bacon wage
rate schedule currently in effect for this project

Any additional tracking and reporting requirements from EPA

Please contact Dr. Bagher Sami, Administrative Section Manager for the SRF Loan
Program, at 615-532-0501 or bagher.sami@tn.gov to obtain details.
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NOTICE

THIS ENTITY IS A RECIPIENT OF
STATE AND FEDERAL FUNDS. IF YOU

HAVE KNOWLEDGE OF ANY
ACTIVITY WHICH YOU CONSIDER TO
BE ILLEGAL, IMPROPER, OR
WASTEFUL, PLEASE CALL THE
STATE COMPTROLLER’S TOLL-FREE
HOTLINE:

1-800-232-5454




TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION
Division of Water Resources
William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243

1-888-891-8332 (TDEC)
Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000)

. . . Existing NPDES Tracking
Site or Project Name: Number: TNR
Street Address or Start date:
Location: Estimated end date:
Site Activity Latitude (dd.dddd):
Description: Longitude (dd.dddd):
. MS4 Acres Disturbed:
County(ies): AT
Jurisdiction: Total Acres:

Does a topographic map show dotted or solid blue lines |:| and/or wetlands |:| on or adjacent to the construction site?
If wetlands are located on-site and may be impacted, attach wetlands delineation report.
If an Aquatic Resource Alteration Permit has been obtained for this site, what is the permit number?

ARAP permit No.:

Receiving waters:

Attach the SWPPP with the NOI [ ] SwrPPP Attached

Attach a site

location map [] Map Attached

specifications):

Site Owner/Developer Entity (Primary Permittee): (person, company, or legal entity that has operational or design control over construction plans and

Site Owner/Developer Signatory (V.P. level/higher - signs certification
below): (individual responsible for site):

Signatory’s Title or Position (V.P. level/higher - signs certification
below):

Mailing Address:

City: State: Zip:

Phone: ( ) ‘ Fax: ( )

E-mail:

Optional Contact:

Title or Position:

Mailing Address:

City: State: Zip:

Phone: ( ) ‘ Fax: ( )

E-mail:

Owner or Developer Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Primary Permittee)

I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision. The submitted information is to the best of
my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment. As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this declaration is made under penalty of perjury.

Owner or Developer Name; (print or type)

Signature: Date:

Contractor(s) Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Secondary Permittee)

I certify under penalty of law that I have reviewed this document, any attachments, and the SWPPP referenced above. Based on my inquiry of the construction site
owner/developer identified above and/or my inquiry of the person directly responsible for assembling this NOI and SWPPP, | believe the information submitted is accurate. |
am aware that this NOI, if approved, makes the above-described construction activity subject to NPDES permit number TNR100000, and that certain of my activities on-site

are thereby regulated.

Contractor company name (print or type):

Contractor signatory (print/type): (V.P. level or higher) Signature: Date:
Mailing Address: City: State: Zip:
Phone: ( ) ‘ Fax: ( ) E-mail:
Other Contractor company name (print or type):
Other Contractor signatory (print/type): (V.P. level or higher) Signature: Date:
Mailing Address: City: State: Zip:
Phone: ( ) ‘ Fax: ( ) E-mail:

OFFICIAL STATE USE ONLY
Received Date: Reviewer: Field Office: permit Number TNR Exceptional TN Water:
Fee(s): T & E Aquatic Flora and Fauna: Impaired Receiving Stream: Notice of Coverage Date:

CN-0940 (Rev. 3-13)

(Continued on reverse)
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Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000)

Purpose of this form A completed notice of intent (NOI) must be submitted to obtain coverage under the Tennessee General NPDES Permit
for Discharges of Stormwater Associated with Construction Activity (permit). Requesting coverage under this permit means that an
applicant has obtained and examined a copy of this permit, and thereby acknowledges applicant’s claim of ability to be in compliance
with permit terms and conditions. This permit is required for stormwater discharge(s) from construction activities including clearing,
grading, filling and excavating (including borrow pits) of one or more acres of land. This form should be submitted at least 30 days prior to
the commencement of land disturbing activities, or no later than 48 hours prior to when a new operator assumes operational control over site
specifications or commences work at the site.

Permit fee (see table below) must accompany the NOI and is based on total acreage to be disturbed by an entire project, including any
associated construction support activities (e.g. equipment staging yards, material storage areas, excavated material disposal areas, borrow or
waste sites). There is no fee for sites less than 1 acre.

Acres Disturbed = or > 150 acres =or > 50 < 150 acres =or>5 <50 acres =or>1<5acres
Fee $7,500 $4,000 $1,000 $250

Who must submit the NOI form? Per Section 2 of the permit, all site operators must submit an NOI form. “Operator” for the purpose of this
permit and in the context of stormwater associated with construction activity means any person associated with a construction project who
meets either or both of the following two criteria: (1) The person has operational or design control over construction plans and specifications,
including the ability to make modifications to those plans and specifications. This person is typically the owner or developer of the project or
a portion of the project (e.g. subsequent builder), or the person that is the current land owner of the construction site. This person is
considered the primary permittee; or (2) The person has day-to-day operational control of those activities at a project which are necessary to
ensure compliance with a SWPPP for the site or other permit conditions. This person is typically a contractor or a commercial builder who is
hired by the primary permittee, and is considered a secondary permittee.

Owners, developers and all contractors that meet the definition of the operator in subsection 2.2 of the permit shall apply for permit coverage
on the same NOI, insofar as possible. After permit coverage has been granted to the primary permittee, any subsequent NOI submittals must
include the site’s previously assigned permit tracking number and the project name. The comprehensive site-specific SWPPP shall be
prepared in accordance with the requirements of part 3 of the permit and must be submitted with the NOI unless the NOI being submitted is
to only add a contractor (secondary permittee) to an existing coverage.

Notice of Coverage The division will review the NOI for completeness and accuracy and prepare a notice of coverage (NOC). Stormwater
discharge from the construction site is authorized as of the effective date of the NOC.

Complete the form Type or print clearly, using ink and not markers or pencil. Answer each item or enter “NA,” for not applicable, if a
particular item does not fit the circumstances or characteristics of your construction site or activity. If you need additional space, attach a
separate piece of paper to the NOI form. The NOI will be considered incomplete without a permit fee, a map, and the SWPPP.

Describe and locate the project Use the legal or official name of the construction site. If a construction site lacks street name or route
number, give the most accurate geographic information available to describe the location (reference to adjacent highways, roads and
structures; e.g. intersection of state highways 70 and 100). Latitude and longitude (expressed in decimal degrees) of the center of the site can
be located on USGS quadrangle maps. The quadrangle maps can be obtained at the USGS World Wide Web site: http://www.usgs.gov/;
latitude and longitude information can be found at numerous other web sites. Attach a copy of a portion of a 7.5 minute quad map, showing
location of site, with boundaries at least one mile outside the site boundaries. Provide estimated starting date of clearing activities and
completion date of the project, and an estimate of the number of acres of the site on which soil will be disturbed, including borrow areas, fill
areas, stockpiles and the total acres. For linear projects, give location at each end of the construction area.

MS4 Jurisdiction: If this construction site is located within a Municipal Separate Storm Sewer System (MS4), please list name of MS4. A
current list of MS4s in Tennessee may be found at http://www.tn.gov/environment/wpc/stormh2o/docs/MS4s Jan2012.pdf

Give name of the receiving waters Trace the route of stormwater runoff from the construction site and determine the name of the river(s),
stream(s), creek(s), wetland(s), lake(s) or any other water course(s) into which the stormwater runoff drains. Note that the receiving water
course may or may not be located on the construction site. If the first water body receiving construction site runoff is unnamed (“unnamed
tributary”), determine the name of the water body that the unnamed tributary enters.

ARAP permit may be required If your work will disturb or cause alterations of a stream or wetland, you must obtain an appropriate
Agquatic Resource Alteration Permit (ARAP). If you have a question about the ARAP program or permits, contact your local
Environmental Field Office (EFO).

Submitting the form and obtaining more information Note that this form must be signed by the company President, Vice-President, or a
ranking elected official in the case of a municipality, for details see subpart 2.5. For more information, contact your local EFO at the toll-free
number 1-888-891-8332 (TDEC). Submit the completed NOI form (keep a copy for your records) to the appropriate EFO for the county(ies)
where the construction activity is located, addressed to Attention: Stormwater NOI Processing.

EFO Street Address Zip Code EFO Street Address Zip Code
Memphis 8383 Wolf Lake Drive, Bartlett 38133-4119 Cookeville 1221 South Willow Ave. 38506
Jackson 1625 Hollywood Drive 38305-4316 Chattanooga 540 McCallie Avenue STE 550 37402-2013
Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921
Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601

CN-0940 (Rev. 3-13) (Page 2) RDA 2366


http://www.usgs.gov/
http://www.tn.gov/environment/wpc/stormh2o/docs/MS4s_Jan2012.pdf

TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION (TDEC)
Division of Water Resources
William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243
1-888-891-TDEC (8332)
Notice of Termination (NOT) for General NPDES Permit for Stormwater Discharges from Construction Activities (CGP)

This form is required to be submitted when requesting termination of coverage from the CGP. The purpose of this form is to notify the TDEC
that either all stormwater discharges associated with construction activity from the portion of the identified facility where you, as an operator,
have ceased or have been eliminated; or you are no longer an operator at the construction site. Submission of this form shall in no way relieve the
permittee of permit obligations required prior to submission of this form. Please submit this form to the local WPC Environmental Field Office
(EFO) address (see table below). For more information, contact your local EFO at the toll-free number 1-888-891-8332 (TDEC).

Type or print clearly, using ink.

NPDES Tracking

Site or Project Name: Number: TNR

Street Address or Location: County(ies):

Name of Permittee Requesting Termination of Coverage:

Permittee Contact Name: Title or Position:

Mailing Address: City: State: Zip:

Phone: E-mail:

( )

Check the reason(s) for termination of permit coverage:

n Stormwater discharge associated with construction activity is no longer occurring and the permitted area has a uniform 70% permanent
vegetative cover OR has equivalent measures such as rip rap or geotextiles, in areas not covered with impervious surfaces.

1| You are no longer the operator at the construction site (i.e., termination of site-wide, primary or secondary permittee coverage).

Certification and Signature: (must be signed by president, vice-president or equivalent ranking elected official)

I certify under penalty of law that either: (a) all stormwater discharges associated with construction activity from the portion of the identified
facility where | was an operator have ceased or have been eliminated or (b) | am no longer an operator at the construction site. | understand that
by submitting this notice of termination, 1 am no longer authorized to discharge stormwater associated with construction activity under this
general permit, and that discharging pollutants in stormwater associated with construction activity to waters of the United States is unlawful
under the Clean Water Act where the discharge is not authorized by a NPDES permit. | also understand that the submittal of this notice of
termination does not release an operator from liability for any violations of this permit or the Clean Water Act.

For the purposes of this certification, elimination of stormwater discharges associated with construction activity means that all stormwater
discharges associated with construction activities from the identified site that are authorized by a NPDES general permit have been eliminated
from the portion of the construction site where the operator had control. Specifically, this means that all disturbed soils at the portion of the
construction site where the operator had control have been finally stabilized, the temporary erosion and sediment control measures have been
removed, and/or subsequent operators have obtained permit coverage for the site or portions of the site where the operator had control.

I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision. The submitted
information is to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties for submitting
false information, including the possibility of fine and imprisonment. As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this
declaration is made under penalty of perjury.

Permittee name (print or type): Signature: Date:

EFO Street Address Zip Code EFO Street Address Zip Code
Memphis 8383 Wolf Lake Drive, Bartlett, TN 38133 Cookeville 1221 South Willow Ave. 38506
Jackson 1625 Hollywood Drive 38305 Chattanooga 540 McCallie Avenue STE 550 37402
Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921
Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601

CN-1175 (Rev. 2-13) RDA 2366



CLEAN WATER STATE REVOLVING FUND

IDENTIFICATION SIGN

All plans and specifications for each project approved shall contain provisions for requiring the general
contractor to provide identification signs. The signs shall conform to the following basic features:

1. The following diagram shall be used as a design:

CLEAN WATER FOR TENNESSEE

DEPARTMENT OF ENVIRONMENT AND CONSERVATION

GOVERNOR CITY OF
BILL HASLAM
COMMISSIONER MAYOR

BOB MARTINEAU

STATE REVOLVING FUND PROJECT

CWSRFLOAN ... $

2. The sign shall be a 4'0" X 80" sheet of exterior grade plywood and shall be built so as to remain
erected during the entire construction phase of the project.

3. The background of both sides shall be white. The lettering shall be black and shall be large enough
to take advantage of the full size of the plywood. The stars shall be white set on a blue field and
surrounded by a white ring placed inside a state map in red with a stripe of white and blue on the
right side. The sign shall be bordered by a one-inch blue stripe.

Revised: JANUARY 20, 2011

H:\SRF\SRF_Templates\Graphics\ProjectSigns\ConventionalProjects\14_CW_ProjectSign_Color_Conventional.dot
Basic Form Revised: 1/20/2011 3:35:00 PM




STATE REVOLVING FUND LOAN PROGRAM
BID PACKAGE SUBMITTAL REQUIREMENTS

PRIOR TO FINAL CONTRACT AWARD by the State Revolving Fund (SRF) Loan Program, the Loan Recipient must prepare
and submit a completed Bid Package to the SRF Loan Program for review and written approval. An Authority-to-Award (ATA)
letter from the SRF Loan Program must be obtained prior to the final contract award and the initiation of construction activities.

A completed Bid Package submittal consists of the following:

1.

N o g~ w

oo

10.
11.

12.

13.

14,

15.

16.
17.

A copy of the Advertisement for Bids appearing in a local or major regional newspaper or the Dodge Report (40 CFR 31.36
(d)(2)(ii)(A)). The project must be advertised for a minimum of 14 days prior to the bid opening.

An original copy of either the Award Resolution or the minutes from the meeting of the governing body (or a certified copy
of either) that tentatively awards the contract(s) to the lowest, responsible, responsive bidder(s)

A certified bid tabulation stamped and signed by the consulting engineer reviewing the bids

A copy of the signed Bid Proposal of the apparent successful bidder

Equal Employment Opportunity (EEO) documentation signed by the apparent successful bidder
Bid Bond with Power of Attorney (40 CFR 31.36(h))

Signed and dated U.S. EPA (or other agency) Contractor Debarment Form, such as the U.S. Environmental Protection
Agency Certification Regarding Debarment, Suspension and Other Responsibility Matters

An original, notarized certification of publication (Publisher's Affidavit) signed by the editor of the newspaper

Copies of a minimum of 10 certified letters and “Return Receipt Requested” forms sent to potential Disadvantaged
Business Enterprises (DBE) subcontractors, supplies vendors, service providers, and/or equipment vendors

A copy of the current Davis-Bacon wage rates used on this project (Davis-Bacon Act)

A completed Loan Recipient’s Certification and Summary of DBE Participation on SRF Projects (40 CFR 31.36 (e)(2)(i
through vi))

If DBE participation was obtained,

e Prime Contractor’s Notice Letter for EPA Form 6100-2

e EPA Form 6100-3 completed by Prime Contractor and DBE Subcontractor(s)
e EPA Form 6100-4 completed by the Prime Contractor

If no DBE participation was obtained, a "Good Faith Effort” letter (See Good Faith Effort Steps at 40 CFR 31.36 (e)(2)(i
through vi))

Reference documents:

e Loan Recipient’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects

e Bidder’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects

e Loan Recipient’s Certification and Summary of DBE Participation on SRF Loan-Funded Projects
e Guidance Document for DBE Requirements for SRF loans

If applicable, documentation of the justification for not awarding the contract to the lowest bidder if the award is to be made to a
bidder other than the low bidder. The justification must indicate why the low bidder is not responsive or responsible and
include documentation of any negotiations leading to the determination.

Resume of the resident inspector(s)

Documentation of the extension of the bid proposal and bid bond expiration dates, if necessary

If the lowest bid received exceeds the amount budgeted for construction in the SRF-approved SRF Loan Budget, the loan
recipient must choose only from the following options:

Re-allocate SRF funds through a budget revision. A revised Budget/Re-budget Form must be submitted to the SRF for review
and approval if the re-budgeting option is chosen.

Provide additional funds needed to pay the contract from local funds or funding source(s) other than the SRF loan

Apply for an SRF loan increase. Application for a loan increase will require re-evaluation of the loan recipient's user rates to
determine if the anticipated revenues will be sufficient to repay the requested loan increase and fund the additional depreciation.
Principal forgiveness does not apply to loan increases.

Reject all bids and re-bid the project

Please contact Dr. Bagher Sami by telephone at (615) 532-0501 or by e-mail at bagher.sami@tn.gov if you have any questions
concerning the contents of the Bid Package submittal for State Revolving Fund projects.

Revised 4/20/2010
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City Letter Head

Dr. Bagher Sami,

Administrative and Financial Section Manager
State Revolving Fund Loan Program

William R. Snodgrass - Tennessee Tower

312 Rosa L. Parks Avenue, 12" Floor
Nashville, Tennessee 37243-1102

RE:  Property, Easements, Rights-of-Way Certification
City/County/UD/Authority (xxxx County or xxx and xxxx Counties), Tennessee
Loan No. SRF CWA CGA DWF DWA DGA 200x-Xxx
Loan Description: XXXXXXXXX
Contract No. / Name 1 of 2—Contract Description
Contract No. / Name 2 of 2—Contract Description

Dear Dr. Sami:

This letter is to certify that all property, easements, and rights-of-way necessary to
construct the projects included in the above-referenced contract are owned (or in the case
of right-of-way permitted for the use) by the City/County/UD/Authority. And/or The
plant improvements are to be constructed on the same site as our existing facility. Based
upon this, no “Site Certificate” is required.

Sincerely,

Authorized Representative, Title



SITE CERTIFICATION

| certify that the applicant, the City of ???, ??? County, the ??? Utility District, the ???
Water/Wastewater/Energy Authority has acquired or has entered into condemnation proceedings
for all real property including easements and rights-of-way that are or will be required for the
construction (erection, extension, modification, addition), operation, and maintenance of the
entire wastewater treatment works funded under loan number
SRF/CWA/CGA/DWF/DWA/DGA 200?-??2.

| certify that any deeds or documents required to be recorded in order to protect the title of the
owner and the interest of the City of ???, ??? County, the ??? Utility District, the ???
Water/Wastewater/Energy Authority have been duly recorded and filed for record wherever

necessary.

| further certify that real property including easements required for the entire wastewater
treatment works project was acquired in accordance with the requirements of the Uniform
Relocation Assistance and Real Property Acquisition Policies Act of 1970 and EPA’s regulation
40 CFR Part 4.

Dated this day of , 20

Applicants’ Authorized Representative

Title (Mayor, City Manager, Commissioner, etc.)

Attorney (Typed and Signed)



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

00672.7 Bid Bond

Know all men by these presents, that we, the undersigned,

as
Principal, and as surety,

Hereby held and firmly bound unto as Owner on
the sum of for the payment of which, well

and truly to be made, We hereby jointly and severally bind ourselves, our heirs, executors, administrators,
successors and assigns.

Signed this day of , 2015,

This condition of the above obligation is such that whereas the principal has submitted to the Purchaser a
certain bid, attached hereto and hereby made a part of hereof to enter into a contract in writing for the
construction of:

SARP 10 Program 179821.71.0412 Mainline Sewer Point Repair — Group 2

Now therefore,
A)  If said bid shall be rejected, or in the alternative,

B) If said bid shall be accepted and the principal shall execute and deliver a contract in the form of
contract attached hereto (properly completed in accordance with said bid), required insurance
certificates, and shall furnish a Bond for the payment of all persons performing labor or
furnishing materials in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bond,

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the surety for any and all claims hereunder shall, in no event,
exceed the amount of this obligation as herein stated.

The surety, for value received, hereby stipulates and agrees that the obligations of said surety and its
bond shall be in no way impaired or affected by any extension of the time within which the Purchaser may
accept such bid; and said surety does hereby waive notice of any such extension.

In witness whereof, the principal and the surety hereunto set their hands and seals, and such of them as
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed
by their proper officers, the day and year set forth above.

CONTRACTOR SURETY
Surety:
Contractor's Company Name Name
By:
Signature (principal) Attorney in Fact - Signature
Printed or Typed Name and Title Printed or Typed Name
Source: 00672, 2012, General Conditions Attachments Page 36 of 40

v1.0W



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

00770 — Loss Control Manual
The Loss Control Manual is available for viewing at the SARP10 Program Office:
Contact Project Safety Manager Mark McKeon to schedule an appointment:

mckeonmp@Overlandcontracting.com or phone: 203-668-5035

Source: 00770, 2012, Loss Control Manual Page 37 of 40
v1.0W



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

Exhibit A: Schedule Impact Due to Weather

Program Manager will determine Contractor’s entitlement to an extension of the Contract Time
as a result of weather delays, based on the data included in Tables 1 and 2. Extensions of time
will be granted at the discretion of the Program Manager for circumstances not covered by the
flow chart.

The following rules apply to any analysis for weather related delays to this Project. Weather
delay days may be awarded if the first two rules are met. Additional days may be awarded if
conditions in Rule 3 are met for unusually heavy precipitation independent of Rules 1 and 2.

1. Rule 1: The average monthly precipitation amount must have been
exceeded.

If the total amount of actual precipitation in a month exceeds the average
for that month shown in Table 1, the first test has been met. Go to rule
number 2. (Precipitation is defined as the quantity of water deposited by
rain, hail, sleet, or snow.)

2. Rule 2: The number of days in a month with actual precipitation greater
than the threshold amount shown in Table 2 has been exceeded.

The number of days with actual precipitation greater than the threshold
amounts shown in Table 2 are eligible for award as weather delays days.

Additional days may be awarded for unusually heavy precipitation independent of
meeting the rules above.

3. Rule 3: Unusually heavy precipitation has occurred.

Precipitation greater than one inch in a single day may be justification for
an additional day time extension for each precipitation day. This rule may
be applied singly but not in addition with any other rule.

Source: 00770, 2012, Exhibit A — Schedule Impact Due to Page 38 of 40
v1.0W Weather



SARP10 Program Mainline Sewer Point Repair — RFB Issue
179821.71.0412 Group 2 19Jan2015

National Weather Service Data for
Memphis International Airport — Years 2003-2013

Table 1

Average Precipitation by Month (In Inches)

Jan. | Feb. | Mar. | Apr. | May | June | July | Aug. | Sept. | Oct. | Nov. | Dec.

414 | 379 | 449 | 554 | 630 | 252 | 419 | 323 | 3.01 | 3.79 | 427 | 4.87

Table 2

Average Number of Days with Precipitation Greater than 0.25 Inches

Jan. | Feb. | Mar. | Apr. | May | June | July | Aug. | Sept. | Oct. | Nov. | Dec.

5 5 5 5 5 3 4 3 3 4 5 5

Any weather-related extension of Contract time shall be non-compensable. Efficiencies gained as
a result of favorable weather within a calendar month, where the number of days of normally

anticipated weather days is less than expected, shall contribute to the project float and shall not
affect the Contract Times.

Application for a weather related extension of time shall be submitted to the Program Manager,
and shall state the extension requested and be supported by the relevant weather data.

Source: 00770, 2012, Exhibit A — Schedule Impact Due to Page 39 of 40
v1.0W Weather
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Technical Specifications

E Source: 2012, v1.0W Technical Specifications Page 40 of 40



CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS
modified by SARP10 Program

SECTION 00003 - CLOSED CIRCUIT TELEVISION INSPECTION

OF SEWER MAINS & CONNECTIONS

PART 1 — SCOPE

1.01 This Work will consist of cleaning and Pipeline Assessment Certification
Program (PACP) internal closed circuit television (CCTV) surveys to
digitally inspect and record conditions of existing sanitary sewer mains
and connections. Sewer pipes and connections to be inspected are
located in both improved streets, arterial and primary roads, backyards
and unimproved easements.

1.02 The Work covered by this section includes furnishing all labor, competent
PACP certified technicians, equipment, tools, accessories, and materials
required to clean and inspect the designated sanitary sewer lines.

1.03 PACP compliant inspections, logs, data, and photos shall be delivered to
the Program Manager on external hard drive(s) which will become
property of the Program Manager. Data files shall be formatted to
facilitate upload into a PACP compliant Exchange database or internet
uploads formats to an FTP site approved by the Program Manager.

PART 2 — MATERIALS & EQUIPMENT

2.01 MATERIALS

A. Submittals

1. Unless otherwise specified all sample submittals shall be delivered to
the Program Manager within two weeks of the NTP.

2. Traffic Control Plan to the Program Manager, which includes the
following items:

a. Outline of permit acquisition procedure for lane closures.

b. Methods for proper signing and barricades, which comply with
local requirements and the City.

c. Major streets (e.g. Shelby County Principal Arterial & Minor
Arterial) requiring a City approved permit if taking a lane for mobile
operations, secured through Traffic Control Plan submittal to the
City and signed by a TN PE. The City requires two-week lead time
for permit processing.

i. The Subcontractor will be required to deliver a sample
primary/arterial road Traffic Control Plan for review by the City.

ii. If the City determines that the nature of the work operation or
the type of road in which the Subcontractor is working requires
a permit, the Subcontractor will be required to modify the
sample Traffic Control Plan to obtain a permit from the City.

00003-1



CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS
modified by SARP10 Program
SECTION 00003 - CLOSED CIRCUIT TELEVISION INSPECTION

OF SEWER MAINS & CONNECTIONS

o

7

8.

9.
10

d. For everywhere else where a permit is not required, the
Subcontractor shall develop, provide, and implement a traffic
control plan for all mobile operations in accordance with standard
MUTCD specifications.

e. The Subcontractor is also responsible for acquiring all necessary
disposal and/or landfill site permits as required to perform this
work.

f. Railroad Rights of Way: The Subcontractor shall notify the
Program Manager when work or access to manholes and sanitary
sewers lie within the 25 feet railroad easement as measured by 25
feet outside the nearest rail of the tracks. To access sewer
facilities within the 25 feet of the railroad right of way the
Subcontractor shall contact the Program Manager 48 hours in
advance who will alert the City’s Zone Construction Inspector to
coordinate individual railroad direction and guidance.

Site Subcontractor emergency phone numbers.

Schedules of work on a weekly basis that will be delivered no later

than 2:00 PM on Thursday for the week following with daily AM email

updates of approximate crew locations each day.

a. Weekly schedule format shall contain the following elements:

i. Map format.
ii. Sufficient streets labeled and identified at a scale to provide
clarity.
iii. Nature and type of crew location by map area.

Confined space entry plans for both “permit required” and “non-permit
required” confined spaces.

Copies of National Association of Sewer Service Companies
(NASSCO) certification for all field staff conducting PACP inspections.
Sample of PACP compliant television survey log in MS Access format.
Sample of PACP compliant video inspection in MP-4 format.

Cleaning and CCTYV vehicle, equipment, and cleaning supplies list.
Disposal site(s) and appropriate landfill permits for appropriate
disposal of all waste materials removed from the sewer during the
light and heavy cleaning operations.

2.02 EQUIPMENT

A. General

All equipment used for PACP compliant CCTV sewer segment
inspections of existing sanitary sewer mains and connections shall be
specifically designed and manufactured for the purpose intended
under this Subcontract. The software and hardware for the electronic

00003-2



CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS
modified by SARP10 Program

SECTION 00003 - CLOSED CIRCUIT TELEVISION INSPECTION

OF SEWER MAINS & CONNECTIONS

capture of the inspection defects and recorded observations must be

Version 6.0.1 NASSCO PACP compliant.

2. The Subcontractor shall submit an equipment list to the Program
Manager for approval before the commencement of the Work and
shall certify that back-up equipment is available and can be delivered
to the worksite within 72 hours.

3. The Subcontractor shall provide equipment to perform inspections of
sewer mains located in streets, street rights-of-way, backyards,
easements and rights-of way that are off-road.

a. Including but not limited to portable CCTV equipment, vehicles
capable of transporting TV equipment and accessing remote
easements, and adequate cleaning equipment rights of way or
easement applications.

B. PACP Compliant Software & Data logger Requirements

1. Data logger

a. Internal inspection logs created and captured electronically during
the television inspection through the use of commercially available
electronic data loggers in the truck are required. NASSCO PACP
protocols Version 6.0.1 shall be used for capturing and recording
the observations. Audio commentary made during the inspection
and captured on the digital video shall correspond with the PACP
observations on the log.

b. The data logger equipment and software shall allow the Program
Manager access directly to the captured electronic data and
provide for a non-proprietary export of the data into MS ACCESS
databases in accordance with PACP standards for standalone
database review. The equipment will also be compatible with
CityWorks software by Azteca and other similar computerized
maintenance management databases.

2. Software must be compliant with the NASSCO PACP V.6.0.1
standards. Follow PACP protocol for recording of observations and
defects for sewer mains.

a. All software shall be capable of providing complete survey reports
in compliance with PACP, and the software shall be the V.6.0.1 of
the PACP compliant software.

b. The Program Manager has no intent to specify which software the
Subcontractor shall use, but requires the software and the
submitted database to be fully compliant with PACP V.6.0.1 and
capable of being exported to ACCESS databases. No payment
will be rendered for improperly formatted data.

c. Software and data logger must be capable of capturing sewer
main and sewer lateral observations by PACP descriptions, record
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travel footage along pipeline, and video time stamp the recorded
observations to support hyper linking from the digital record to the
event point or location within the digital inspection record. The
same requirements apply to still photo images (if provided) which
shall follow PACP guidelines and be hyperlinked to the inspection
log.

C. Sewer Main CCTV

1. Sewer Main Digital Color Video Camera

a. All cameras used shall be digital format color CCTV units
specifically designed and constructed for use in sewer pipe
inspection work. The cameras shall be operable in 100 percent
humidity conditions. The camera shall have a high-resolution,
360-degree pan and tilt or rotating head with a wide viewing angle
lens and either automatic or remote focus and iris controls.
Camera lighting shall be sufficient for use with digital color
inspection cameras and for the manhole and pipe diameters
identified in the contract.

I. Camera, Television Monitor, and Other Components shall be
capable of producing a high resolution color digital inspection
record.

ii. Video file to be in MP-4 digital format

b. In all cases, the complete digital inspection system (camera, lens,
lighting, cables, monitors, and recorders) shall be capable of
providing a digital picture and digital video quality acceptable to
the Program Manager. Inadequate lighting, image distortions,
blurry or murky images, and dirty lenses will be a cause for
rejection. No payment will be made for unsatisfactory inspections
and the Subcontractor shall perform work until deliverable is of
acceptable quality. Digital video cameras/digital recorders not
specifically intended for use for internal television inspection of
manholes and sewer lines shall not be permitted.

c. Pan and tilt type camera, capable of turning at right angles to
pipe’s axis over an entire pipe wall perimeter shall be used.

I. The camera lens shall be capable of self-righting itself after a
lateral view or connection view with a return view down the
pipe with a “home" capability for the lens.

d. Lighting shall be suitable to allow clear picture of entire inner pipe
wall extending at least 10 feet in front, including black High Density
Polyethylene (HDPE) pipe.

e. Document header and observations shall be in accordance with
PACP V.6.0.1 protocols.
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D. Cleaning Equipment

1. Hydraulic sewer pipe cleaners or combination hydraulic/vacuum
cleaners shall be specifically designed and constructed for such
cleaning.
2. Mechanical sewer pipe cleaners shall be specifically designed and
constructed for such cleaning.
3. The Subcontractor shall possess equipment capable of cleaning
hydraulically or mechanically a minimum of 1,000 linear feet of pipe
from one direction and have a minimum 1,000 linear feet of hose or
cable on-site during the cleaning execution.
4. Hydraulic sewer pipe cleaners shall be specifically designed and
constructed for such cleaning. The sewer cleaner shall have a
minimum usable water capacity of 600 gallons and a pump capable of
delivering at least 30 gallons per minute at 1,500 psi at the nozzle.
a. The hydraulic cleaning equipment shall have multiple hydraulic
cleaner hose nozzles for a variety of sewer cleaning conditions,
including grease, roots, debris and granular materials.

b. Vacuum equipment shall be capable of lifting debris removed from
the segment from the downstream manhole.

5. Mechanical sewer pipe cleaners (cable machines with buckets,
brushes, swabs, root cutters, and power rodders with similar
capability) shall be capable of controlled forward and reverse travel
through the sewers without inflicting damage to the existing pipe in
removing rocks, grit and other heavy debris and roots.

PART 3 — CONSTRUCTION REQUIREMENTS

3.01 CCTV Inspection of Sewer Mains

A. Cleaning

1. Light Cleaning

a. Before CCTV work, the Subcontractor shall light clean the sewer
line from manhole to manhole, from upstream to downstream
direction unless an obstruction is encountered, one sewer section
at a time and performed as efficiently as possible at the
Subcontractor’s discretion.

b. Materials shall not be passed from one sewer segment to another
but must be trapped and removed from each sewer segment prior
to CCTV inspection.

2. Heavy Cleaning

a. If a camera is inserted and additional debris or impediments to

inspection are observed following the required light cleaning,
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heavy cleaning shall be approved by the Program Manager.
Sections of pipe containing significant roots, large areas of debris,
and/or several inches of depth of sands and gravels that will
require the use of additional hydraulic nozzles, cable/bucket
machine, power rodders and root cutters is considered heavy
cleaning.

. Heavy cleaning will be proposed by the Subcontractor and

approved by the Program Manager. The Subcontractor must
obtain prior approval for heavy cleaning in each sewer segment in
order to receive payment for heavy cleaning.

3. Cleaning Execution

a. No roots, grease or debris from light or heavy cleaning shall be

passed from sewer segment to sewer segment during the cleaning
operation. All debris flushed from the sewer must be collected,
captured, and removed from the sewer at the downstream
manhole.

. Roots shall be removed in the sections where root intrusion is a

problem. Special precautions shall be exercised during the
cleaning operation to assure complete removal of visible roots
from the joint area and so as not to incur further damage to the
pipe. Any visible roots that may impact rehabilitation efforts shall
be removed. Fine roots are allowed if the Subcontractor made a
heavy cleaning attempt to remove roots with proper root removal
means. Procedures may include the use of mechanical devices
such as rodding machines, expanding root cutters and porcupines,
and hydraulic procedures such as high-pressure jet cleaners.

. The Subcontractor is responsible for safe, responsible and legal

handling and disposal of all material and debris removed from the
sewers. The Subcontractor is responsible for all permits and
landfill fees associated with the disposal of debris collected and
removed from the sewer.

. The Subcontractor shall provide a dated manifest of the volume or

weight of the dewatered sewer cleaning loads taken and dumped
at the permitted dump site selected by the Subcontractor. Each
waste load manifest shall be associated with a list of
corresponding sewer segments from where the waste originated.

B. Sewer Flow Levels During Inspection Operations

1.

Maintain low sewer flow during inspection by using sandbags or flow-
through plugs or by inspecting during low flow times of day, evening,

or early morning hours while camera is moving and recording
observations in the sewer segment. Any items used to restrict flow
shall be removed immediately after intended use.
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a. Flow-through Plugs: If used, secure the plugs so as to remain in
place during inspection. Use a fail-safe device at the downstream
pipe connection to ensure the plug is not lost in the downstream
sewer segment if it becomes dislodged from the upstream pipe
connection.

b. Conduct all cleaning and CCTV operations to prevent building
backups and sewer overflows.

c. Subcontractor shall be responsible for cleanup, repair, fines,
property damage costs, and claims for any sewage backup,
spillage or sanitary sewer overflow during or as a result of the
cleaning and inspection operations.

Allowable Depth of Flow For Inspection Operations

a. For effective inspection, all flow shall be minimized in the segment
being inspected. However, the depth of flow at the upstream
manhole of the interceptor section being worked shall be within the
specified limits provided herein.

Maximum Allowable Depth of Flow for CCTV Inspection

a. 6 - 10 inch diameter Pipe - 20% of pipe diameter

b. 12 - 18 inch diameter Pipe - 25% of pipe diameter

C. 24-inch diameter and Larger Pipe - 30% of pipe diameter

d. Exceptions to these guidelines shall result in rejection, and non-
payment, of the CCTV inspection unless approved in advance by
the Program Manager.

C. Camera Operations

1.

Using the panttilt feature, pan the interior of the manhole for record
purposes in accordance with V.6.0.1 PACP protocols and begin and
terminate the inspection in the starting and ending manholes.

a. Capture the inside of manhole walls, manhole channel, and pipe
connection to wall at both upstream and downstream manhole and
lateral connections using the digital mainline sewer camera and
the panttilt feature.

Place the camera at center of manhole and commence video before

entering pipe.

a. Start footage counter at manhole wall/pipe connection or at a short
pre-measured distance down the pipe for the sewer segment
inspection.

Connections: The digital camera shall be used to look at connections

and up laterals from the connection in the main sewer pipe being

inspected. The camera shall pause, pan, and record all connections.

Conditions noted in these sidelines and laterals shall be noted on the

inspection logs.
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4.

Mainline camera operations:

a.

Move through line at speed no greater than 30 feet per minute

stopping for minimum 10 seconds to record lateral connections,

mainline connections, defects, and features and points of interest.

Do not float camera.

Maintain technical quality, sharp focus, and distortion free picture

with the camera lens centered in the pipe for the different

diameters inspected.

i. Eliminate steam in line for duration of inspection.

ii. Utilize blower as needed to defog sewer line.

Digitally record a complete sewer segment in its entirety with no

breaks, “blink-outs,” or interruptions from manhole to manhole

according to PACP V.6.0.1 formats.

Pan, tilt, and rotate as necessary to best view and evaluate lateral

connections, pipe defects, features, obstructions, and points of

interest.

Use power winches, powered rewinds, self-propelled tractors, or

other devices that do not obstruct camera view or interfere with

proper documentation of sewer conditions to move camera

through sewer.

Whenever non-remote powered and controlled winches are used,

set up telephones or other suitable means of communication

between manholes to insure good communication.

Use hydraulic jet nozzle pressure and flow to remove standing

water from depressions or sags in the sewer, if necessary, for

complete inspection of the sag portion of the sewer segment.

Measurement for location of defects and service laterals:

i. At ground level by means of Program Manager-approved
footage counter or metering device.

ii. Electronic display measurement meters: Accurate to PACP
standards over length of section being televised.

iii. Do not pull unnecessary length of slack camera cable if it
impacts the footage counter.

Stop camera at service connections and inspect lateral with pan

and tilt camera.

I. ldentify building connection in PACP compliant terms as active,
capped, or abandoned.

ii. If no wastewater flows are being discharged from building,
consider steady, clear observed flow as infiltration/inflow.

Identification of defects.

I. If roots, sludge, or sediment material impedes inspection after
the light cleaning, withdraw camera and perform heavy
cleaning at the direction of the Program Manager.
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Upon completion of heavy cleaning operation, resume internal
inspection.

iii. Furnish media confirmation for heavy cleaning (more than three

passes with jet cleaner) to Program Manager.

. If protruding tap impedes inspection trim protruding tap to 1/2

inch.

k. If obstructions are not passable and cannot be removed by sewer
cleaning, withdraw CCTV equipment and perform a reverse
inspection from opposite end of the sewer segment in accordance
with PACP protocols.

Subcontractor shall be responsible for costs associated for
reverse set-ups when an obstruction is encountered that
cannot be passed.

Subcontractor shall be responsible for all judgments and
impacts as to whether an obstruction in the sewer main can be
passed. Costs involved in extracting a stuck camera in the
sewer main will be borne by the Subcontractor and at no
additional cost to the Program Manager.

When additional obstructions are encountered after reversal of
equipment and no means are available for passing a second
obstruction in order to complete the sewer main inspection,
remand the segment inspection to the Program Manager for
resolution. The portion of the main inspected will be paid for as
prescribed.

. Undocumented facilities

If undocumented manholes or sewer mains (facilities not on the
field updated GIS sewer maps) are encountered during the
inspection, the Subcontractor needs to complete the
documentation requirements per PACP requirements and
capture on the video the following:

1. Approximate horizontal distance from the upstream or
reference manhole.

2. Approximate depth of the undocumented manhole by
turning the pan/tilt camera vertically and estimating the
height of the cover from the invert.

3. A provisional manhole asset ID number shall be used by
the Subcontractor by adding a dash and two-character
number to the closest upstream manhole ID.

D. Quality Assurance

1. The Subcontractor shall provide a QA/QC of each deliverable
documenting that 10% of all CCTV data has undergone a random
independent review by a PACP certified reviewer using NASSCO
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standards for Television Inspection of Main Sewer and PACP Quality

control as the basis for the QA/QC procedures. Internal independent

QA/QC is acceptable, as long as the person is a Tennessee P.E. oris

a P.E. in another state and has a Tennessee P.E. license pending.

2. For all new Subcontractors and Operators who begin PACP coding,
an initial review of CCTV data will consist of reviewing, at a minimum,
20 of the first 100 PACP inspection records submitted. Subsequent
reviews will be based on the results of the initial reviews as explained
below.

3. Auditing Procedures:

a. Header information: As explained in the NASSCO PACP Quality
Control Standards each audited inspection record is given an
accuracy level for the header information and the detailed
observation records. It is expected that the accuracy of the header
record exceed 90% because the majority of the contents are
based upon facts and not subject to operator judgment. To assess
the accuracy level of the header, record the number of errors as
compared to the total number of header fields using the following
formula:

100% - (error count/total header fields)*100% = Header
Accuracy

b. Detailed Observations: Determining the accuracy level for the
detailed observation records is similar to the method for assessing
the header record. The main difference being that a defect
observation has multiple data entries that must also be counted
towards the total number of entry fields. In the event that a defect
is not coded all of the required entries for coding the missed defect
are counted towards the total error count. The following formula is
used to calculate the accuracy level of the detailed observation
records:

100% - (error count/total entries) * 100% = Detail Accuracy

c. Review Scoring and Results

I. Satisfactory Review, No changes required. Accuracy Level of
90% or above for both the Header Record and Observation
Detail with no major errors or omissions found.

ii. Unsatisfactory Review (below levels of acceptance) will not be
accepted by the Program Manager and will not be considered
payable items in the Subcontractor’'s Request for Payment.

E. Deliverable Documentation

1. Mainline Sewer.
a. Submit V.6.0.1 PACP compliant records, logs, and electronic
inspection data for sewer line inspection to Program Manager by
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F.

2.

the close of business on the Monday following a week after data
acquisition.

. Digital videos, data, and photos shall be delivered to the Program

Manager on external hard drives which will become property of the
Program Manager.

Data files shall be formatted to facilitate upload into a PACP
Exchange Database with the approval of the Program Manager.

. Inspections displaying poor digital video/audio quality will be

rejected. Quality refers to, but is not limited to, grease or debris on

lens, camera under water, image too dark or light, image washed-

out, distorted image, out of focus images, lines improperly

cleaned, and poor/no audio.

i. Subcontractor will re-televise rejected inspections and resubmit
inspections at no additional cost to the Program Manager.

Map changes/undocumented manholes:
a. For map changes identifying undocumented manholes which were

found as a result of field inspections or observations, a site sketch
shall also be prepared and supplied by the Subcontractor with a
drawing or sketch and shall indicate special details, field
measurement or distances, or locations about an observed
undocumented manhole.

Easement or Turf Operation

1.

The Subcontractor will restore the work area to its original condition
as quickly as possible after the inspection is complete. The
Subcontractor will not be allowed to postpone restoration of the site
until the end of the project.

PART 4 —DELIVERABLES

4.01 RECORDS

A.

Pipe Cleaning Record

The Subcontractor shall provide a dated manifest of the volume or weight
of the dewatered sewer cleaning loads taken and dumped at the permitted
dump site selected by the Subcontractor. Each waste load manifest shall
be associated with a list of corresponding sewer segments from where the
waste originated.
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B. Digital Inspection Record

In the digital PACP V.6.0.1 compliant format, the Subcontractor shall
provide the following information:

1.

Digital CCTV survey inspection which shall be recorded and shall be
continuous as the inspection proceeds through the manholes and
sewer pipes.

Digital Recordings: The digital recording shall document the visual
and audio record of the manhole and sewer pipe inspection and shall
be the basis of measurement and payment. Digital recording
playback shall be at the same speed that it was recorded. Original
digital recordings for the Project shall be forwarded to the Program
Manager on clearly labeled external hard drive(s) in PACP ACCESS
format with final report submittals and shall become the property of
the Program Manager. Data for a single facility asset will not be split
across multiple hard drives. Digital recordings shall be available to
the Program Manager by the close of business on the Monday
following a week after data acquisition. File naming must be
consistent. Additional instructions, naming conventions, file
structures, etc. will be provided after contract award.

a. Picture Quality: The sewer inspection digital record shall be free
of steam, fog, vapor, or other headspace distortion that degrades
the quality of the picture from the intended purpose of evaluating
the sewer for structural and watertight integrity. If necessary, the
Subcontractor shall provide positive ventilation or other means
through the sewer pipe to draw out steam, fog, and vapor that will
degrade the recorded image of the pipe.

C. Inspection Documentation Logs

Observations made during television inspection shall be documented in an
unmodified PACP compliant manner within an electronic inspection log
form, supported by accompanying audio, digital photographs and MP-4
format recording written to an external hard drive and submitted to the
Program Manager. Hard copies of completed inspection log photographs
shall be furnished to the Program Manager with invoicing.

D. Electronic & Hard Copy Records

1.

Reports:

The Subcontractor shall prepare printed inspection log reports for
each associated sewer pipes inspected during the actual field
inspection activities. These field logs shall then be reviewed by the
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Subcontractor's technical staff, along with reviewing the associated
digital video record, as a means of ensuring that no defects or entries
are omitted or incorrect. Edited field logs shall then be used in the
final project reports and submitted in pdf format.

2. Draft Report and Final Report:
The Draft Final Report will contain electronic and hard copies of each of
the PACP CCTV log pipe segment inspection logs. Digital recordings of
the inspections written to an external hard drive and the PACP
compliant database of the inspections in ACCESS format shall also be
submitted in electronic and pdf format.

Draft Report shall be delivered to the Program Manager within fifteen
working days the last or final inspection. The Program Manager will
have two workweeks to review and comment. Subcontractor shall
address all comments provided and submit a Final Report within one
workweek upon receipt of comments. At the Program Manager’s
discretion a meeting will be held so the Subcontractor can explain the
processes used to address the comments.

E. Meetings

The Program Team will arrange bi-weekly meetings (every other week)
with the Subcontractor to discuss data management and field issues.

F. Quality

Rejection of deliverables will be submitted to the Subcontractor via the
Program Team in a formal letter discussing issues that must be
addressed. The Subcontractor will be required to follow up with a
response within three business days of receiving the letter. Subcontractors
will have seven (7) calendar days from rejection notice to make the
necessary corrections and resubmit the packet.

PART 5 - MEASUREMENT

5.01 LIGHT CLEANING & CCTV INSPECTION
Light cleaning and mainline CCTV inspection shall be measured by linear

foot by each diameter of mainline sewer inspected and documented in
accordance with the specification.
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5.02 HEAVY CLEANING

Heavy cleaning shall be measured by linear foot of each diameter of
heavy cleaning approved by the Program Manager and documented.

PART 6 — PAYMENT

6.01 MAINLINE CCTV INSPECTION

Light cleaning and mainline CCTV inspection shall be paid for at the unit
price for each linear foot for all diameters inspected and documented in
accordance with the specification.

The unit price for Light Cleaning and Mainline CCTV inspection shall cover
the entire cost of the required light cleaning and CCTV inspection and
reporting in accordance with PACP V 6.0.1 format, including but not
limited to labor, mobilization and access, CCTV equipment, recording
media, traffic control, light cleaning of mainline sewer, documenting results
in PACP records and logs, digital format recordings, photo equipment,
power supply for equipment, interim and final reports and all other
appurtenant work.

No additional payment will be made for:

1. Re-inspection due to rejected inspection and/or records for any reason.

2. Reversals.

3. Performing excavation and associated sewer point repair to retrieve a
stuck CCTV camera or hydraulic cleaning hose/nozzle.

4. Incomplete electronic logs.

6.02 HEAVY CLEANING

Heavy Cleaning shall be paid for at the unit price for each linear foot for all
diameters of heavy cleaned sewers at the direction of the Program
Manager and in accordance with the specification.

The unit price for Heavy Cleaning shall include the entire cost including
but not limited to labor, mobilization and access, traffic control, appropriate
disposal of sewer debris removed from sewer at permitted site and all
other appurtenant work. Payment includes non-hydraulic jet efforts such
as porcupines, cutters, power rodding, clam buckets, and other
mechanical means, traffic control, and re-cleaning with hydraulic jet, labor,
materials, and equipment necessary to clean mainline sufficiently to allow
video reviewers a clear picture of pipe conditions.
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No additional payment will be made for:

1. Additional passes of heavy cleaning if the inspection observation
reveals roots, grease or other debris remaining in the sewer after the
heavy cleaning passes.

6.03 PAYMENT WILL BE MADE UNDER:

ltem No. Pay Item Pay Unit
00003-6.01 LIGHT CLEANING & MAINLINE CCTV LF

INSPECTION FOR ALL DIAMETERS
00003-6.02 HEAVY CLEANING FOR ALL LF
DIAMETERS

END OF SECTION 00003
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The Subcontractor shall complete the Work in accordance with Section 02540 herein and
supplemented by the City of Memphis Standard Construction Specifications, which are available
for viewing at the SARP10 Program Office.

PART 1 - SCOPE

This section covers the performance of point repairs on gravity sewer lines.
1.01 REFERENCES

A. City of Memphis Standard Construction Specifications.

B. American Standard for Testing and Materials (ASTM).

C. American National Standards Institute (ANSI).
1.02 DEFINITIONS

A point repair as used in these Specifications shall mean repair of pipe segments of
existing sanitary sewer mains or service lines and connections which require excavation
to accurately locate a defect and make the necessary repair.

PART 2 - MATERIALS AND EQUIPMENT

2.01 PIPE MATERIAL

All repairs to existing gravity sewer lines shall be made using ductile iron pipe. Ductile
iron pipe for gravity sewer and service connections will conform to ASTM A 746. The pipe
thickness design will conform to ANSI A 21.50. If no thickness class is specified on the
Plans or Subcontract Documents, Class 50 or approved equivalent will be used. All
ductile iron pipe will be lined with Protecto 401 Ceramic Epoxy, or approved equal.
Linings will be applied according to manufacturer's recommendations. Fittings will
conform to the requirements of ANSI A 21.10. Unless otherwise specified, joints will be
push on gasket type conforming to the requirements of ANSI A 21.11. Mechanical joints
will conform to the requirements of ANSI A 21.11. Flanged joints will conform to the
requirements of ANSI A 21.15. Steel retainer rings will conform to ASTM A 148 for Grade
90 60.

2.02 ELASTOMERIC COUPLINGS

Elastomeric couplings for connecting replacement pipe to existing pipe shall be Fernco
Series 5000 RC Shielded Couplings with nut and bolt clamp, Mission “Flex-Seal”
adjustable shielded repair coupling or approved equal.

2.03 BACKFILL UNDER PAVEMENT

Backfill beneath all paved areas shall be either crushed limestone or recycled crushed
concrete.
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Crushed limestone will be size No. 67 Coarse Aggregate meeting the requirements of the
Tennessee DOT Standard Specifications for Road and Bridge Construction and the
following gradation:

Total Percent by Dry Weight,
Passing Each Sieve (U.S. Standard)
Size No. 1" 3/4" 3/8" No. 4 No. 8
67 100 90-100 20-55 0-10 0-5

PART 3 - CONSTRUCTION REQUIREMENTS

3.01 SITE PREPARATION AND RESTORATION

A. Rights-of-Way and Easements
The Subcontractor will confine his construction activities to the existing rights-of-
way or sanitary sewer easements. The Subcontractor will be responsible for
obtaining written agreements for use of private property outside City acquired
rights of way/easements for such purposes as storage of material and equipment
and access to the construction site. The Subcontractor will immediately provide
a copy of all such written agreements to the City upon obtaining the same.

B. Clearing of Rights-of-Way and Easements
The Subcontractor will confine his clearing of rights of way and easements to the
least area necessary for construction of facilities shown on the Plans. The
Subcontractor will protect as many trees and shrubs within the area as possible.
Where necessary for construction, the Subcontractor will clear all live and dead
vegetation and growth, pole stubs, logs, and other objectionable material.
Cleared material will be removed to within 3 inches of existing ground. This work
will be done well before excavation operations but only after erosion controls
have been placed.

C. Location of Existing Obstructions
Locations of obstructions shown on the Plans are approximate and are not
intended as an accurate location of such obstructions. Obstructions not shown
on the Plans but encountered by the Subcontractor will be removed and replaced
in their original state or protected by the Subcontractor at no additional cost to
the City.

D. Removal of Obstructions
The Subcontractor will demolish and remove all structures and structure
foundations, abandoned vehicles, appliances, and rubbish within the right of
way/easement limits necessary for the performance of the work.

E. Protection of Obstructions Outside Easement Limits
The Subcontractor will protect and avoid damage to all trees, shrubs, plants,
fences, structures, and all other objects outside the right of way/easement limits
shown on the Plans and/or Plats due to construction operations. All damage will
be repaired or restored at the Subcontractor's expense. Particular attention will
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be paid to avoid damage to trees, shrubs, bushes, and private property located
next to rights of way/easements. No trees, plants, or other objects may be
removed out-side such limits without written permission of the property owner.

F. Special Protection of Obstructions Inside Easement Limits

Wherever the underground installation of sanitary sewer facilities will go through
surface improvements previously made by the City, other governmental bodies,
or property owners, the Subcontractor will be responsible for their protection and
preservation. This responsibility includes the removal and storage of such
improvements to allow replacement and restoration as close as possible to the
undisturbed condition.

G. Disposal of Debris

All trees, brush, logs, snags, leaves, sawdust, bark, and refuse will be collected
and disposed of according to the City Code of Ordinances at the expense of the
Subcontractor. There will be no separate pay item for disposal of debris. Debris
will be removed from the site when practical and will not be left until the
completion of the contract. When material is to be disposed of outside the
easement, the Subcontractor will first obtain written permission from the property
owner on whose property the disposal is to be made and will file a copy with the
Purchaser. Unless otherwise provided in the Subcontract Documents, the
Subcontractor will arrange for disposing of such material outside the right of
way/easement. No debris will be deposited in wetlands.

H. Replacement of Fences

Any fences disturbed inside the right of way/easement limits will be replaced or
restored to their original or better condition. Any fences removed will be replaced
in their original location. Fences in such poor condition that they cannot be taken
down and rebuilt with the same material will be replaced with new fence material
similar in original quality, size, and appearance to the removed fence. Exceptions
to this requirement will be allowed if written releases are obtained from the
property owners by the Subcontractor and submitted to the Purchaser.

|. Disposition of Excavated Material

1.

Excavated material suitable for backfill will be stored no closer than 2 feet from
the edge of the excavation. Excavated material will not obstruct crosswalks,
side-walks, driveways, street intersections, nor interfere unreasonably with travel
on streets. Gutters or other surface drainage facilities will not be obstructed.
The Subcontractor must provide access to fire hydrants, mail boxes, sewer and
conduit manholes and similar utility or municipal service facility as required.
Excavated material intended for backfill will be stored in a way that minimizes
loss of excavated material due to erosion. The Subcontractor shall comply with
all applicable OSHA regulations and City of Memphis Storm Water Ordinances.

Unless otherwise directed, all excavated material that will not be used for
backfilling or restoration will be removed from the site and disposed of by the
Subcontractor. If the Subcontractor proposes to store or place such excess
excavated material upon any private property, written consent of the property
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owner or owners must be obtained by the Subcontractor in advance. A certified
copy will be given to the Purchaser. No surplus or excess material will be
deposited in any stream channel nor anywhere that would change
preconstruction surface drainage.

J. Control of Water

1. The Subcontractor will keep all excavations free of water. If the trench subgrade
consists of good soil in good condition at the time of excavation, it will be the
Subcontractor's responsibility to maintain it in suitable condition. Dams, flumes,
channels, sumps, or other work and equipment necessary to keep the excavation
clear of water will be provided by the contractor. Dewatering of trenches, will be
incidental to trench excavation. The Subcontractor will avoid producing mud in
the trench bottom by his operations. If necessary or so ordered by the
Purchaser, the Subcontractor will re-move any soil that becomes unacceptable
and replace it with limestone or other approved aggregate at his own expense to
maintain a firm, dry base.

2. Pipe bedding, laying, jointing, and the placing of concrete or masonry will be
done in a water free trench or excavation. Trenches will be kept clear of water
until pipe joints, concrete and masonry have set and are resistant to water
damage. The water will be disposed of in a manner acceptable to the Purchaser.

3. All gutters, pipes, drains, conduits, culverts, catch basins, storm water inlets,
ditches, creeks, and other storm water facilities will be kept in operation, or their
flows will be satisfactorily diverted and provided for during construction. Any
facilities disturbed during construction will be restored to the satisfaction of the
Purchaser.

K. Excavation Around Obstructions
1. The Subcontractor will perform all excavation by hand where excavation by
machinery would endanger trees, structures, or utilities that otherwise might be
saved by hand excavation.

2. The Subcontractor will cautiously excavate test holes to find the limits of under-
ground obstructions anticipated within the excavation. When a water pipe, gas
pipe, other sanitary sewer, storm drain, or similar utility comes within the limits of
the trench, such facilities will be properly supported.

L. Special Protection
1. Treacherous Ground: When running sand, quicksand, or other treacherous ground
is encountered, the work will be carried on with the utmost urgency and will
continue day and night should the Purchaser so direct.

2. Sheeting and Shoring: The Subcontractor will furnish, place, and maintain sheeting
and shoring as required to support the sides of any excavation to prevent earth
movement that could endanger the workers or public and to prevent damage to the
excavation, adjacent utilities or property. The Subcontractor will place this sheeting
and shoring without the Purchaser’s instructions.
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3. Sheeting will extend below structure invert a sufficient depth to assure adequate
support. In the installation of sheeting, the use of vibratory type pile drivers (as
opposed to impact type) will be limited to sheeting driven no greater than 5 feet
below the invert. The sheeted trench width, as measured between those faces of
the sheeting in contact with the earth trench wall, will not exceed the maximum
width of a trench per Specification Section 02530 Paragraph 3.02.B. Walers and
struts will be designed and installed to present no obstructions to proper placement
of the pipe, bedding, cradle or encasement, and they will not interfere with the
satisfactory installation of the pipe.

4. Sheeting, bracing, and shoring will be withdrawn and removed as the back-filling is
being done, except where the Purchaser permits the material to be left in place.
The Subcontractor will cut off sheeting left in place at least 2 feet below the surface
and will remove the cut off material from the excavation.

5. All sheeting, bracing, and shoring which are not left in place under this provision will
be removed in a way that will not endanger the completed work or other structures,
utilities, storm drains, sewers, or property. The Subcontractor will be careful to
prevent the opening of voids during the extraction process.

6. If sheeting and shoring are not specifically required on the Plans or in the
Specifications, steel drag shields or trench boxes may be used subject to the
authorization of the Purchaser. Voids left by the advancement of the shield will be
carefully backfilled and compacted following trench backfill requirements.

M. Existing Utilities
1. Location: It will be the Subcontractor's responsibility to arrange for the location of
existing utilities prior to excavation. The Subcontractor will also be responsible for
coordinating the relocation of any existing utilities with the appropriate utility owner.

2. Protection: The Subcontractor will protect any storm drain, sewer, or utility within
the limits of the construction. The Subcontractor will proceed with caution and will
use every means to establish the exact location of underground structures and
facilities before excavating in the vicinity. The City or Purchaser will not be
responsible for the cost of protection or repair or replacement of any structure, pipe
line, conduit, service connection, or similar facility broken or damaged by the
Subcontractor's operations. All water and gas pipes and other conduits near or
crossing the excavation will be properly supported and protected by the
Subcontractor.

3. If the construction requires the removal and replacement of any overhead wires or
poles, underground pipes, conduits, structures or other facilities, the Subcontractor
will arrange for such work with the Owner or Owners of the facilities. No additional
payment will be made by the City or Purchaser for this work.

4. Service Connections: Sewer and utility services between mains and buildings will
be maintained and adjusted as necessary by the Subcontractor to provide as
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nearly a continuous operation as can be expected. This will be accomplished in
any way that the Subcontractor chooses, provided the individual service is not
interrupted for more than two consecutive hours. The occupants will be notified by
the Subcontractor at least six hours before such service interruptions. When a
break occurs, the Subcontractor will notify the affected occupant(s) of the probable
length of time that the service will be interrupted.

5. If existing underground facilities or utilities require removal and replacement for the
performance of this work, all replacements will be made with new material
conforming to the requirements of these Specifications. If not specified, the
material will be as approved by the Purchaser.

6. The removal and replacement of water services to adapt to new construction will be
the Subcontractor's responsibility within the limits where the new service line grade
blends smoothly with the existing service line grade.

7. The removal and replacement of sewer house connections to adapt to new
construction will be the Subcontractor's responsibility from the sewer main to a
point where the new grade and existing grade can be matched.

8. The Subcontractor will be responsible for any damage to the sewer house
connection because of his operations. The Purchaser does not guarantee the
number, size, condition, nor length of adjustment necessary to bring a service to a
new grade.

N. Maintenance of Flow

Where existing sewer lines are being modified, the Subcontractor will arrange his
work so that sewage flow will be maintained during the construction period with no
discharge of sewage into the open trench, and no back up of sewage in the existing
line. The Subcontractor will provide necessary bypass pumping capacity to carry
flow downstream of the section to be modified.

3.02 BACKFILLING
A. General

1. After sanitary sewer facilities have been bedded and installed according to these
Specifications and upon permission of the Purchaser, the backfill may be placed.
Backfilling operations will continue following as closely behind pipe installation as
practical. All backfill will be placed in uniform horizontal layers. Pushing backfill
material down a ramp into excavated areas will not be permitted. No trash will be
allowed to accumulate in the space to be backfilled. Particular care will be taken
to avoid allowing wood to be included in the backfill, other than sheeting and
shoring that has been approved to be left in place.

2. The Subcontractor will be responsible for the condition of the trenches and filled
areas during the contract and warranty period. The Subcontractor will maintain
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frequent inspection of the same. Anytime during the 12-month warranty period
the trenches or filled areas settle and sunken places appear, the Subcontractor
will be required to refill these sunken places when they are discovered with
suitable material and will replace all damaged curb, gutter, and sidewalk. All soft
or dangerous trenches will be marked, barricaded and caution lighted for the
protection of the public.

3. Property with an existing dwelling located on it or lots within a developed
subdivision or planned development are considered improved property.

B. Street Right of Way and Improved Property

1. Backfill Material: Backfill for pipe trench excavations through pavements in street
or highway right of way or where the Purchaser orders, will be made with pit run
gravel or other acceptable material as approved by the Purchaser. The backfill
will be from the top of the bedding material or foundation to the subgrade
elevation of the pavement. Pea gravel or similar granular material approximately
uniform in size and without bonding properties will not be used.

2. Backfill for pipe trench excavations beyond pavements in street or highway right of
way or outside public right of way will be made with select earth from the top level
of the bedding material or foundation to the subgrade elevation in paved area, or
within 1 inch of the surface in areas to be sodded, or to the surface in all other
areas.

3. Select material will be free from debris, organic matter, perishable compressible
material and will contain no stones or lumps larger than 6 inches. Rocks and
lumps smaller than 6 inches will not exceed an amount that will interfere with the
consolidating properties of the fill material. Care will be taken that stones and
lumps are kept separated and well distributed, and that all voids are completely
filled with fine material. No rocks or lumps will come in direct contact with the
pipe. The upper 3 feet of backfill in sodded or planted areas will be free of rocks
or lumps larger than 1 inch in diameter.

4. Placement and Compaction: Backfill material will be placed by hand in 6 inch loose
layers and tamped to a point 2 feet above the outside top of the pipe. Backfill will
be compacted with suitable mechanical tamping equipment with special care
being taken not to damage the pipe or joints. Use of compaction equipment
directly above semi-rigid and flexible pipe should be avoided until sufficient backfill
has been placed to ensure that the equipment will not damage the pipe. A
minimum of 36 inches of compacted backfill above the top of semi-rigid and
flexible pipe will be in place before wheel loading and a minimum of 48 inches of
compacted backfill before use of pneumatic tampers. From these elevations to
the subgrade elevation of the pavement, bottom of the sod, or to the original
ground surface, suitable backfill will be mechanically placed in 9 inch, maximum,
loose layers. All backfill material will be compacted to 95 percent of maximum
density at plus or minus 2 percent of optimum moisture content as determined by
Laboratory Standard Proctor Test (ASTM D 698).
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3.03

3.04

C. Open Areas and Unimproved Property

Backfill of excavations on unimproved property will be made with select material from
the top level of bedding material or foundation to the surface. Non-granular select
material to be used for backfill will be free from debris, organic matter and perishable
compressible material, and will contain no stones or lumps or rock fragments larger
than 6 inches. Rocks or lumps smaller than 6 inches in diameter will not exceed an
amount that will interfere with the consolidating properties of the fill material. No
rocks or lumps will come in direct contact with the pipe. Stones and lumps will be
kept separated and well distributed, and all voids will be completely filled with fine
material.

METHOD OF REPAIR

A. The Subcontractor shall replace a sufficient number of entire pipe joints to ensure that

m

T

H.

defective pipe is removed and replaced up to 10 feet in length, per repair, at the
discretion of the Purchaser, in accordance with the SARP10 Sanitary Sewer Point
Repair detail.

If the length of the required replacement segment is not adequate to locate sufficient
competent pipe for connection with the new section, the Subcontractor, at the
Purchaser's instruction, may be directed to replace additional sections of pipe such
that an appropriate connection is possible.

The Subcontractor shall replace service wyes encountered within the point repair.
Any defective service lines encountered within the point repair shall be replaced.

. Any service line or competent main line pipe broken by the Subcontractor shall be

replaced at the Subcontractor's expense.

. The Subcontractor shall remove any fences, base materials, storm sewer, etc. that

may interfere with the repair made at each specified point. The Subcontractor is
responsible for the replacement of said fences, base materials, storm sewer etc., in
the same or better condition than found.

. The bottom of the trench shall be reshaped so that the grade of the pipe replaced will

match that required for the existing sewer line. The point repair shall be backfilled in
accordance with Section 02530 Sewer Pipe Installation of the City of Memphis
Standard Construction Specifications.

. If the material in the bottom of the trench is of such consistency that it is not stable,

then the Subcontractor shall stabilize the bottom of the trench by placing suitable
materials at the direction of the Purchaser.

Prior to backfilling, point repairs shall be inspected by the Purchaser.

VISUAL INSPECTION

All work will be subject to visual inspection for faults or defects and any such
deviation or omission will be corrected at once. All tests will be made by the
Subcontractor who will provide necessary equipment for testing and lamping the
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system in the presence of and under the supervision and instructions of the
Purchaser. Lamp tests will be observed first hand by the Purchaser. Each
section of sewer line will show a full circle of light when lamped between
manholes. All defects located will be corrected before conducting leakage tests

After backfilling and resurfacing, sewer segments containing point repairs shall
be internally televised (CCTV) by the Subcontractor in their entirety in
accordance with Section 00003 — Closed Circuit Television Inspection of Sewer
Mains and Connections for final review and approval by the Purchaser.

3.05 TRAFFIC CONTROL

All traffic control shall be installed and maintained in accordance with the Manual
on Uniform Traffic Control Devices (MUTCD). At a minimum, the Subcontractor
must have two trucks with flashing yellow lights on the work site. Traffic cones
must also be placed downstream of the construction site to divert cars into the
adjacent lane(s) per MUTCD requirements. On roads with a heavy traffic volume,
a flagman may also be needed to assist with traffic control. For bidding purposes,
the Subcontractor should assume that a flagman will be needed on 30 percent of
the setups.

3.06 FALL PROTECTION

Subcontractor shall install and maintain all fall protection measures in
accordance with the SARP10 Loss Control Manual. The Subcontractor shall
construct a controlled access zone around the manhole being adjusted. At a
minimum, the fall protection zone shall include traffic cones encircled with
pennant tape. The controlled access zone must have one point of access with an
entrance log.

3.07 REMOVAL & REPLACEMENT OF VEGETATED AREAS

The Subcontractor shall remove the vegetated area around a manhole as
needed to adjust the manhole frame and cover. All disturbed areas shall be
restored as nearly as practical to their original condition. The disturbed area shall
be cleared and raked to the level of the existing turf and then watered. New sod
shall be installed over the entire disturbed area. New sod shall consist of live,
dense, well rooted growth of Bermuda grass, free from Johnson grass, nutgrass,
and other obnoxious grasses or weeds, well suited for the intended purpose and
for the soil in which it is to be planted. All sod shall be cleanly cut in strips having
a reasonably uniform thickness of not less than 2 inches and cut in 10 to 12 inch
squares.

3.08 CLEANUP

After the installation work has been completed, the Subcontractor shall cleanup
the entire project area. All excess material and debris not incorporated into the
permanent installation shall be disposed of by the Subcontractor. The work area
shall be left in a condition equal to or better than it was prior to the performance
of the Work. Disturbed grassed areas shall be seeded or sod placed as directed
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by the Purchaser at no additional cost to the Owner. Site restoration shall be
performed in accordance with the City of Memphis Standard Construction
Specifications.

PART 4 — MEASUREMENT

4.01 SEWER POINT REPAIR
Sewer point repairs will be measured per each. The repair length of ten linear feet will be
measured along the centerline of the new pipe. Each additional linear foot of repair,
directed by the Purchaser, beyond the minimum 10 feet will be measured for payment.
The depth of the repair is measured from the existing grade to the pipe invert.

4.02 TRAFFIC CONTROL
Traffic control will be paid per each sewer point repair.

4.03 REMOVAL & REPLACEMENT OF VEGETATED AREAS
The removal and replacement of vegetated areas shall be measured per square yard
upon which the new sod has been set.

4.04 PAVEMENT BACKFILL
Crushed limestone or recycled crushed concrete for backfill under pavements or other
areas directed by the Purchaser will be measured by the ton of material in place. The
depth of the backfill is measured from the top of the existing pavement surface to the top
of the haunching.

PART 5 — PAYMENT

5.01 SEWER POINT REPAIR

The accepted quantities of all mainline sewer point repairs will be paid for at the contract
unit price per each for the various pipe sizes and depth of repair, which will be full
compensation for material and material testing, excavation, special protection, protection
of existing utilities, maintenance of sewage flow, bedding, haunching, laying, jointing,
cleaning and inspection, conducting acceptance tests, installation of pipe wyes,
connection to manholes, adapters and couplings, stoppers, and removal and/or
abandonment of existing pipe within the limits of excavation and backfilling outside
pavement areas.

5.02 TRAFFIC CONTROL

Traffic control will be paid per each sewer point repair including all appurtenances
required to comply with MUTCD standards.

5.03 REMOVAL & REPLACEMENT OF VEGETATED AREA

Removal and replacement of vegetated area will be paid for at the Subcontract unit price
per square yard for the accepted quantities, which price will be full payment for
furnishing, setting, pinning and pegging if required, fertilizing, watering, mowing, providing
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and placing agricultural limestone, and for the maintenance and repair of the sodded
area.

5.04 PAVEMENT BACKFILL

Accepted quantities of crushed limestone or recycled crushed concrete for initial backfill
or final backfill under pavements or other areas designated by the Purchaser will be paid

for at the Subcontract unit price per ton furnished and placed, which will be full
compensation for furnishing, placing and compacting the selected material.

Deep)

02540-11

5.05 PAYMENT WILL BE MADE UNDER:

Item No. Pay Item Pay Unit

02540-5.01.01 Sewer Point Repair, 6” through 10" Pipe (<10’ Each
Deep)

02540-5.01.01a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 6” through
10" Pipe (<10’ Deep)

02540-5.01.02 Sewer Point Repair, 6” through 10” Pipe (10.1'- Each
15’ Deep)

02540-5.01.02a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 6” through
10" Pipe (10.1-15’ Deep)

02540-5.01.03 Sewer Point Repair, 6” through 10” Pipe (15.1'- Each
20’ Deep)

02540-5.01.03a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 6” through
10" Pipe (15.1'-20" Deep)

02540-5.01.04 Sewer Point Repair, 12" through 18” Pipe (<10 Each
Deep)

02540-5.01.04a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 12" through
18" Pipe (<10’ Deep)

02540-5.01.05 Sewer Point Repair, 12" through 18" Pipe Each
(10.1’-15' Deep)

02540-5.01.05a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 12" through
18" Pipe (10.1'-15’ Deep)

02540-5.01.06 Sewer Point Repair, 12" through 18" Pipe Each
(15.1’-20' Deep)

02540-5.01.06a Each additional linear foot beyond the 10 feet Linear Foot
minimum, for Sewer Point Repair, 12" through
18" Pipe (15.1'-20’ Deep)

02540-5.01.07 Sewer Point Repair, 21" through 24" Pipe (<10° Each
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02540-5.01.07a

02540-5.01.08

02540-5.01.08a

02540-5.01.09

02540-5.01.09a

02540-5.01.10

02540-5.02

02540-5.03

02540-5.04

Each additional linear foot beyond the 10 feet
minimum, for Sewer Point Repair, 21" through
24" Pipe (<10’ Deep)

Sewer Point Repair, 21" through 24" Pipe
(10.1’-15' Deep)

Each additional linear foot beyond the 10 feet
minimum, for Sewer Point Repair, 21" through
24" Pipe (10.1-15’ Deep)

Sewer Point Repair, 21" through 24" Pipe
(15.1'-20' Deep)

Each additional linear foot beyond the 10 feet
minimum, for Sewer Point Repair, 21" through
24" Pipe (15.1'-20' Deep)

Each service connection and associated lateral
pipe included in a Sewer Point Repair, all
depths, all diameters

Traffic Control per Point Repair

Removal & Replacement of Vegetated Area

Pavement Backfill

END OF SECTION 02540
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INCIDENTALS

PART 1 — SCOPE
This Work shall consist of the removal and replacement of pavements, sidewalks,
driveway aprons, curbs and gutters, driveways, paved areas, and curbs made necessary
by the improvement of sanitary sewer infrastructure, and other items of construction that
require temporary cuts. Such replacement shall be to a condition at least equal to the
condition existing prior to removal and of in-kind material and shall be compliance with
the Drawings, these Specifications, or as directed by the Purchaser. The Work which will
be included in the Subcontract and for which the Subcontractor shall be compensated
therefore is limited to that area within the rights-of-way and construction easements for
the Project. The Subcontractor will not be compensated for the removal and replacement
of facilities outside the rights-of-way, easements, and limits of construction of the Project.

PART 2 — MATERIALS AND EQUIPMENT

201 MATERIALS

A. Concrete: Portland cement concrete shall have a minimum 28 Day compressive
strength of 3,000 psi with a slump of 3-5 inches. The portland cement used in the mix
shall be Type | cement conforming to the requirements of AASHTO M 85. The
delivery ticket accompanying each load of concrete shall show the class and quantity
of concrete, the quantity of cement, aggregates, water, and additive used in the
batch, and the time of batching. Materials used in the concrete shall be tested and
approved.

B. Asphaltic Concrete Pavement: Asphaltic concrete surface courses shall meet the
requirements of Mix No. 1 and bases courses shall meet the requirements of Mix No.
2 as described below.

1. The composition of the mixes shall be as follows:

Total Percent Passing by Weight

Sieve Size Mix No. 1 Mix No. 2
2" 100 100
1-1/2” 100 100
3/4” 100 100
3/8” 76 - 96 65 - 95
No. 4 51-76 45 -70
No. 8 36 - 60 25-50
No. 30 16 - 40 12-30
No. 100 3-12 2-12
No. 200 2-8 1-6

2. The proportions of the total mixture, in percent by weight, shall be as follows:

Combined
Mineral Asphalt
Courses Aggreqgate Cement
Mix No. 1, Surface 92.0-96.0 4.0-8.0
Mix No. 2, Binder 93.0-97.5 25-7.0
02950-1
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3. ltis the intent of this Section of the Specifications that the above described mixes
shall conform to the following mixtures specified in the Tennessee Department of
Transportation Standard Specifications for Road and Bridge construction.

Mix No. 1 — Section 411, Asphaltic Concrete Surface (Hot Mix), Grading E.
Mix No. 2 — Section 307, Bituminous Plant Mix Base (Hot Mix), Aggregate
Grading C.

4. For multiple layer construction, succeeding layers shall not be laid until the
previous layer has cooled sufficiently to support the construction equipment

5. When Mix No. 1 is to be used as a surface for traffic lanes, the mineral aggregate
shall be composed of not less than 50 percent nor more than 55 percent crushed
limestone and not more than 50 percent nor less than 45 percent natural sand.
When Mix No. 1 is used for surfacing of shoulders or other non-traffic lane
construction, the mineral aggregate may be composed entirely of limestone,
including screening and manufactured sand, but in no case shall the mineral
aggregate for this construction consist of less than 50 percent limestone. The
natural sand shall be so graded that not more than 5 percent will be retained on
the No. 4 sieve.

C. Expansion Joint Filler: Preformed expansion joint filler shall be of the bituminous
type, shall conform to the requirements of AASHTO M 213 and shall not be more
than 1 inch or less than 1/2 inch in thickness. The filler shall be cut to the full depth
of pavement, curb and gutter, sidewalk, or driveway being replaced.

D. Gravel Pavement or Base: Crushed limestone with such material as
manufactured sand or other fine materials naturally contained or added thereto as
needed to match existing conditions and conform to the gradations shown below:

Grading Table for Graded Aggregate Base Course
Total Percent, by Dry Weight, Passing Each Sieve (U.S. Standard)

Size No. 2" 2 1%~ 1" 3/8” No. 40
1 100 95-100 35-65 10-30

2.02 EQUIPMENT

A. Equipment and tools necessary for cutting, removal, and hauling of existing items;
handling and placement of new material; and all equipment necessary to perform all
parts of the Work shall be at the job site sufficiently ahead of the start of construction
operations to be examined and approved by the Purchaser.

B. When saws are used to cut pavement, the Subcontractor shall provide sawing
equipment adequate in power to complete the sawing to a minimum of 1-1/2 inches
below the pavement surface in one pass. An ample supply of saw blades shall be
maintained at the site of the Work at all times during sawing operations.

C. Other types of pavement cutting equipment shall be capable of cutting the pavement
to a neat straight line of 1-1/2 inch minimum depth below the pavement surface in
one pass.

02950-2
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D. The Subcontractor shall provide equipment capable of removal of pavements,
sidewalks, driveway aprons, curbs and gutters, driveways, paved areas, and curbs
without disturbance of adjacent items to remain in place.

PART 3 — CONSTRUCTION REQUIREMENTS

3.01 REMOVAL OF ASPHALT PAVEMENT
Asphalt pavement shall be removed to a clean straight line as shown on the drawing
details. Pavement shall be cut by saw or other equipment approved by the Purchaser in
advance. Edges of existing asphalt pavement adjacent to trenches, where damaged,
shall be recut in a clean straight line within the limits of damaged pavement only. Such
recuts shall be parallel to the original cuts and perpendicular to the pavement surface.

3.02 REMOVAL OF CONCRETE PAVEMENT
Concrete pavement shall be removed to a neat straight line as shown on the drawing
details. Care shall be used to avoid damage to pavements and to the pavement base
remaining in place.

3.03 REMOVAL OF CONCRETE SIDEWALK, CURB AND GUTTER, AND DRIVEWAY
Concrete sidewalks, curbs and gutters, and driveways shall be removed to the nearest
contraction or expansion joint. Care shall be used to avoid damage to sidewalks, curbs
and gutters, and driveways remaining in place.

3.04 REMOVAL OF GRAVEL PAVEMENT
Gravel surfaces encountered in construction shall be removed as needed to allow for the
adjustment of the manhole frame and cover.

3.05 REPLACEMENT OF PAVEMENT
A. Asphalt Pavements

1. Replace asphalt paving courses to match existing thickness. The minimum
surface course thickness shall be 2 inches. Asphalt pavement and base replacement
shall be constructed for the entire cross-section of pavement removal area including
all areas where pavement was re-cut subsequent to the initial pavement removal.

B. Concrete Pavements

1. Concrete pavement shall be replaced with Class A concrete pavement equal in
thickness to the pavement removed but not less than 4 inches thick. Concrete
pavement and base replacement shall be constructed for the entire cross-section of
pavement removal area including all areas where pavement was re-cut subsequent
to the initial pavement removal.

2. Reasonable efforts shall be made to avoid contrast in the color and texture of
existing and restored surfaces.

C. Placing, Curing, and Protection of Concrete

1. After the backfill in the trench has been brought to the appropriate subgrade
elevation shown on the Plans, compacted to the specified density, and permission
has been given by the Purchaser, a concrete slab of the appropriate thickness shall
be placed within the entire disturbed area.

2. Any loose or disturbed pavement or base shall be removed prior to placement of
the concrete. Concrete shall be placed only on a moist subgrade and shall not be
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CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS modified by
SARP10 Program
SECTION 02950 REMOVAL AND REPLACEMENT OF PAVEMENTS AND

INCIDENTALS

3.06

3.07

3.08

placed unless the ambient temperature is 35° F and rising. In no case shall concrete
be placed on a frozen or frosty subgrade. After the concrete is placed, it shall be
struck off in an approved manner to the appropriate grade as shown on the Plans
and shall be finished with floats and straight edges until the required surface texture
has been obtained.

3. No vehicles or loads shall be permitted on any concrete until the Purchaser has
determined that the concrete has obtained sufficient strength for such loads. The
Subcontractor shall construct and place such barricades and protection devices as
are necessary to protect the concrete.

REPLACEMENT OF SIDEWALKS, DRIVEWAY APRONS, CURBS AND GUTTERS,
DRIVEWAYS AND OTHER PAVED AREAS, AND CURBS

A. Concrete sidewalks and driveway aprons shall be replaced in accordance with the
City of Memphis Standard Construction Specifications.

B. Unless otherwise directed, curb and gutter shall be replaced with new concrete curb
and gutter of the same cross-section and at the same top of curb elevation and flow line
as that removed. Where curb and gutter of a different type than existing is to be used for
replacement, the replacement flow line shall match existing and a transitions section
provided between the existing and replacement cross-sections. Curb heights shall be
transitioned at a rate of 1 inch in 5 feet. Granite curb shall be replaced with new concrete
curb whose height matches existing adjacent curb top elevations. Any expansion joint
material removed shall be replaced at the original locations. Existing concrete edges
shall be cleaned prior to placement of concrete. The finished curb and gutter cross-
section, elevations, texture, and color shall conform to the adjacent concrete surfaces.

C. Replacement of paved areas other than street pavement; concrete, asphalt, or gravel
driveways; and asphalt or concrete curb within the right-of-way or construction easement
limits shall be in kind for those cross-sections removed, unless directed otherwise by the
Purchaser.

DAMAGE DUE TO SETTLEMENT

A. The Subcontractor shall be responsible for any damage caused by settlement of
backfill placed beneath pavements, sidewalks, driveway aprons, curbs, curbs and
gutters, driveways, paved areas other than street pavement, and asphalt or concrete curb
within the right-of-way or construction easement limits. This includes any damage which
may occur at any time prior to, and during a period of one year from the date of Final
Completion of the Work covered by the Subcontract.

B. During such period, the Subcontractor shall at his own cost and expense refill all
excavations where settlement damage has occurred and replace damaged pavements,
sidewalks, driveway aprons, curbs, curbs and gutters, paved areas, driveways, and all
other damaged items to the satisfaction of the Purchaser. Should the Subcontractor fail
to repair settlement damage which may occur as described above within 5 days after
being given notice thereof, the Purchaser shall have the right to repair such settlement
and charge the cost of such repairs to the Subcontractor.

DAMAGE OUTSIDE CONSTRUCTION EASEMENT LIMITS

The Subcontractor will be held responsible for all damage to roads, highways, shoulders,
curbs and gutters, ditches, embankments, bridges, culverts, and other property, caused
by him or any of this Sub-subcontractors in hauling or otherwise transporting materials to
and from the several sites of Work, regardless of the location of such damage. The
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CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS modified by
SARP10 Program
SECTION 02950 REMOVAL AND REPLACEMENT OF PAVEMENTS AND
INCIDENTALS
Subcontractor shall make arrangements relative to the payment for, or repair or
replacement of, such damage or damaged surfaces or structures which are satisfactory
and acceptable to the Purchaser, at the Subcontractor's cost and expense.

PART 4 — MEASUREMENT

4.01 PAVEMENT REMOVAL AND REPLACEMENT
Pavement removal and replacement shall be measured for payment by the cubic yard,
complete in place.

4.02 CONCRETE SIDEWALK REMOVAL AND REPLACEMENT
Sidewalk removal and replacement shall be measured for payment by the square foot,
complete in place.

4.03 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT
Curb and gutter removal and replacement shall be measured for payment by the linear
foot, complete in place.

4.04 GRAVEL DRIVEWAY AND GRAVEL AREA REMOVAL AND REPLACEMENT
Gravel driveways and gravel area removal and replacement shall be measured for
payment by the ton of crushed limestone, complete in place.

PART 5 - PAYMENT

5.01 PAVEMENT REMOVAL AND REPLACEMENT
The accepted quantities of pavement removal and replacement shall be paid for at the
Subcontract unit price per cubic yard for the type specified, which price will be full
compensation for cutting and recutting pavement; removal and disposal of pavement and
base; preparing the subgrade; placing, finishing, curing, and protection of concrete; and
placing and compacting asphaltic concrete wearing surfaces, complete in place.

5.02 CONCRETE SIDEWALK REMOVAL AND REPLACEMENT
The accepted quantities of sidewalk removal and replacement shall be paid for at the
contract unit price per square foot, which price will be full compensation for removal and
disposal of sidewalk; preparing the subgrade; and placing, finishing, curing and protection
of concrete, complete in place.

5.03 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT.
The accepted quantities of curb and gutter removal and replacement shall be paid for at
the Subcontract unit price per linear foot for the type specified, which price will be full
compensation for removal and disposal of curb and gutter; preparing the subgrade; and
placing, finishing, curing and protection of concrete, complete in place.

5.04 GRAVEL DRIVEWAY AND GRAVEL AREA REMOVAL AND REPLACEMENT
The accepted quantities of gravel driveway and gravel area removal and replacement
shall be paid for at the Subcontract unit price per ton of crushed limestone, which price
will be full compensation for preparing the subgrade and replacing the gravel, complete in
place.

5.056 PAYMENT WILL BE MADE UNDER:
Item No. Pay Item Pay Unit

02950-01.01 Asphaltic Concrete Pavement Removal and Replacement Cubic Yard
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CITY OF MEMPHIS — STANDARD CONSTRUCTION SPECIFICATIONS modified by
SARP10 Program

SECTION 02950 REMOVAL AND REPLACEMENT OF PAVEMENTS AND
INCIDENTALS

02950-01.02 Concrete Pavement Removal and Replacement Cubic Yard
02950-02 Concrete Sidewalk Removal and Replacement Square Foot
02950-04 Concrete Curb And Gutter Removal and Replacement Linear Foot
02950-06 Gravel Driveway And Gravel Area Removal and Replacement  Ton

with Crushed Stone

END OF SECTION 02950
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CROSS SLOPE PATCH

ACCEPTABLE

CROSS SLOPE

= o
\ PATCH

NOT ACCEPTABLE

NOTES

1.

EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

ALL REPAIRS SHALL BE FULL LANE WIDTH.

FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT.

AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL
MATERIAL.

PATCHES SHALL HAVE A SMOOTH LONGITUDINAL GRADE CONSISTENT WITH THE EXISTING
ROADWAY .

PATCHES SHALL ALSO HAVE A CROSS SLOPE OR CROSS SECTION CONSISTENT WITH THE DESIGN

OF THE EXISTING ROADWAY.
SARP10

PAVEMENT REPAIR
CROSS SLOPE
DETAILS

BLACK&VEATCH

. Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 04/04/14
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ACCEPTABLE

I I

NOT ACCEPTABLE

NOTES

1. EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

2. DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

3. ALL REPAIRS SHALL BE FULL LANE WIDTH.

4. FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT.

5. AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL

MATERIAL.
SARP10
PAVEMENT REPAIR
MULTI - LANE
DETAILS
BLACK &VEATCH
SCALE: NOT TO SCALE  fuldnowondotateenee | pey 0.0 DATE: 04/04]14




ACCEPTABLE

EXISTING PATCH

NEW PATCH /

I I

NOT ACCEPTABLE

NOTES

1. EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

2. DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

3. ALL REPAIRS SHALL BE FULL LANE WIDTH.

4. FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT .

5. AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL
MATERIAL.

6. AVOID PATCHES WITHIN PATCHES. IF THIS CANNOT BE AVOIDED, MAKE THE BOUNDARIES OF

THE PATCHES COINCIDE.
SARP10

PAVEMENT REPAIR
PATCH INSIDE A PATCH
DETAILS

BLACK&VEATCH

. Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 04/04/14
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ACCEPTABLE

-

NOT ACCEPTABLE

NOTES

1. EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

2. DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

3. ALL REPAIRS SHALL BE FULL LANE WIDTH.

4. FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT.

5. AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL

MATERIAL.
SARP10

PAVEMENT REPAIR
SINGLE LANE
DETAILS

BLACK&VEATCH

_ Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 04/04/14




2'2'2"

TRENCHA——\\

C — -szi
1N TRENCH
L — 11;11
o
ACCEPTABLE
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TRENCH\\\\;E
'ﬁh\\TRENCH

NOT ACCEPTABLE

NOTES

1. EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

2. DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

3. ALL REPAIRS SHALL BE FULL LANE WIDTH.

4. FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT .

5. AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL
MATERIAL.

6. TRAVERSE PATCHES SHALL BE OVERLAID ACROSS THE ENTIRE STREET WIDTH FOR A DISTANCE

OF TWO (2) FEET MINIMUM ON ALL SIDES OF THE TRENCH.
SARP10

PAVEMENT REPAIR
TRAVERSE PATCHES
DETAILS

BLACK&VEATCH

. Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 04/04/14
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ACCEPTABLE
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NOT ACCEPTABLE

NOTES

1. EXISTING PAVEMENTS SHALL BE REMOVED TO CLEAN, STRAIGHT LINES PARALLEL AND
PERPENDICULAR TO THE FLOW OF TRAFFIC.

2. DO NOT CONSTRUCT PATCHES WITH ANGLED SIDES AND/OR IRREGULAR SHAPES.

3. ALL REPAIRS SHALL BE FULL LANE WIDTH.

4. FOR PATCHES IN ASPHALT, A TACK COAT SHALL BE APPLIED TO ALL EDGES OF THE EXISTING
ASPHALT BEFORE PLACING THE NEW PAVEMENT.

5. AFTER PLACING THE NEW ASPHALT, ALL SEAMS (JOINTS) BETWEEN THE NEW AND EXISTING
PAVEMENTS SHALL BE SEALED WITH AN ASPHALT TACK COAT OR RUBBERIZED CRACK SEAL
MATERIAL.

6. TRAVERSE PATCHES SHALL BE OVERLAID ACROSS THE ENTIRE STREET WIDTH FOR A DISTANCE
OF TWO (2) FEET MINIMUM ON ALL SIDES OF THE TRENCH.

7. DO NOT ALLOW THE EDGES OF PATCHES TO FALL IN EXISTING WHEEL PATHS.

8. THE EDGES OF PATCHES PARALLEL TO THE DIRECTION OF TRAFFIC SHALL BE LIMITED TO THE

BOUNDARIES OF LANES OR TO THE CENTERLINE OF TRAVEL LANES.
SARP10

PAVEMENT REPAIR
WHEEL PATH
DETAILS

BLACK&VEATCH

. Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 04/04/14




RESTORED FINISHED GRADE
AND MATCH EXISTING CONDITIONS

REMOVE AND REPLACE EXISTING PAVEMENT.
MATCH EXISTING THICKNESS WITH SURFACE

UNDISTURBED SOIL7 COURSE BETWEEN 2" MIN AND 6" MAX.

14
\/ SUITABLE BACKFILL

MATERIAL.
SEE NOTE 4\\\\\\

COMPACTION TO 95%
MAX DRY DENSITY.

POINT REPAIR SEGMENT
MINIMUM 10 LF

=
EXISTING SEWER 1 mIn 1" MIN S
PIPE TYPE AND )
MATERIAL VARIES (‘ —W ©
‘
-~ L |
e e (T SN
r‘j
=
—
=
SAWCUT THE EXISTING PIPE 2
TO REMOVE THE DAMAGED SECTION,
LEAVING A SMOOTH STRAIGHT
SURFACE ON BOTH EXISTING ENDS. RUBBER SLEEVE COUPLING
NEW DUCTILE IRON SEWER WITH STAINLESS STEEL
COMPRESSION BANDS AND
PIPE WITH CORROSION SHEAR RINGS, SEE NOTE 3
RESISTANT COATING, SEE NOTE 2 ; :
NOTES
7.  CONSULT WITH SARP10 CONSTRUCTION MANAGER BEFORE MAKING REPAIRS REQUIRING MORE

THAN 10 LF.
2. INSTALL NEW DUCTILE IRON SEWER PIPE, IN ACCORDANCE WITH CITY OF MEMPHIS STANDARD

CONSTRUCTION SPECIFICATION SECTION 02530-SEWER PIPE INSTALLATION.

3. INSTALL FERNCO SERIES 5000RC SHIELDED COUPLINGS WITH NUT AND BOLT CLAMP, MISSION
"FLEX-SEAL" ADJUSTABLE SHIELDED REPAIR COUPLINGS, OR APPROVED EQUAL.

4. REMOVE EXCAVATED MATERIAL UNDER PAVED SURFACES AND BACKFILL WITH CRUSHED LIMESTONE
OR RECYCLED CRUSHED CONCRETE PER CITY OF MEMPHIS STANDARD SPECIFICATIONS.

SARP10

SANITARY
SEWER POINT REPAIR

BLACK&VEATCH

| Building a world of difference:

SCALE: NOT TO SCALE REV 3.0

DATE: 1/5/15




EXCAVATED TRENCH WIDTH
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HAUNCHING FOUNDATION
BEDDING (4" MIN) (MAY NOT BE REQUIRED)
SEE NOTE 1
FIGURE 1
TRENCH CROSS SECTION SHOWING TERMINOLOGY
NOTES

1. INSTALL CRUSHED LIMESTONE ASTM D-448-54 TABLE 1, #67 FOR BEDDING AND HAUNCHING
MATERIAL. THE QUANTITY OF CRUSHED LIMESTONE FOR BEDDING AND HAUNCHING IS PART
OF THE “SEWER POINT REPAIR” LINE ITEM AND NO SEPARATE PAYMENT WILL BE MADE.

2. INSTALL EITHER CRUSHED LIMESTONE OR RECYCLED CRUSHED CONCRETE FOR INITIAL
BACKFILL AND FINAL BACKFILL PER CITY OF MEMPHIS SPECIFICATIONS.

SARP10

TRENCH CROSS SECTION
SHOWING TERMINOLOGY

BLACK &VEATCH

. Building a world of difference:

SCALE: NOT TO SCALE REV 0.0 DATE: 1/5/15






